ATTACHMENT  H.1

Request for Proposals

Construction Manager at Risk

Date XXXXX


	[image: image1.png]



	
	General Conditions

of the Contract

for Construction
Document 00700

 

	
	
	Construction Manager At Risk

April 12, 2006 Edition



	
	
	[image: image2.png]ADMINISTRATIVE OFFICE
OF THE COURTS

OFFICE OF COURT CONSTRUCTION
AND MANAGEMENT







ATTACHMENT  H.1

Table of Articles

GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION

page

1. GENERAL PROVISIONS
1

1.1 Definitions 

1.2 Execution, Correlation and Intent

1.3 Use of State’s Drawings, Project Manual 

and other Documents

1.4 Capitalization

1.5 Conflicts in the Contract Documents

1.6 Requests for Information, Clarifications or 

Additional Instructions

2. ADMINISTRATION OF THE CONTRACT
7
2.1 Information and/or Services Required of the State

2.2 Administration of the Contract

2.3 Breaches, Defaults and Termination for Cause

2.4 Termination for the State's Convenience

2.5 Suspension by the State for Convenience

3. CONTRACTOR
10
3.1 Review of Contract Documents and Field Conditions by the Contractor

3.2 Supervision and Construction Procedures

3.3 Labor and Materials

3.4 Nondiscrimination/No Harassment Clause

3.5 Guarantee

3.6 Taxes

3.7 Permits, Fees and Notices

3 8
Allowances

3.9
Superintendent

3.10
Contractor’s Progress Schedule

3.11 Documents and Samples at the Project Site

3.12 Shop Drawings, Product Data and Samples (Submittals)

3.13 Tests and Inspections 

3.14 Use of Project Site 

3.15 Cutting and Patching 

3.16 Cleaning Up 

3.17 Access to Work 

3.18 Royalties and Patents

3.19 Indemnification

3.20 Air Pollution 

3.21 Union Organizing

Table of Articles

page

4.
SUBCONTRACTORS
20
4.1 Subletting and Subcontracting

4.2 Subcontractual Relations

4.3 Contract Assignments

5.
NOT USED

6.
CHANGES IN THE WORK
22
6.1
General 

6.2 Change Order

6.3 Acceptance of Change Orders

6.4 Effect on Sureties

6.5 Validity of Alterations

6.6 Guaranteed Maximum Price

6.7 Cost Classifications

7. TIME
29
7.1 Notice to Proceed

7.2 Contract Time

7.3 NOT USED

7.4 Time Extensions

7.5 Delays in Completion of the Work

7.6 Acceleration

8. PAYMENTS AND COMPLETION
31
8.1 Schedule of Values

8.2 Progress Payments

8.3 Retentions

8.4 Assignment of Contract Funds

8.5 Occupancy by the State Prior to Completion of the Work

8.6 Acceptance of the Work 

8.7 Final Payment

8.8 Method of Payment

9.
DISPUTES AND CLAIMS
34
9.1 Dispute and Claim Procedures 

9.2 Audit and Access to Records

Table of Articles

page

10.
PROTECTION OF PERSONS AND PROPERTY
37
10.1 Safety of Persons and Property

10.2 Emergencies 

10.3 Drug-Free Workplace

11. INSURANCE AND BONDS
39
11.1 Contractor's Insurance 

11.2 No Personal Liability

11.3 Performance Bond and Payment Bond

12.
UNCOVERING AND CORRECTION OF WORK
41
12.1 Uncovering and Correction of Work

12.2 Correction of Work

12.3 Acceptance of Nonconforming Work

13.
MISCELLANEOUS PROVISIONS
42

13.1
Governing Law

13.2 Successors and Assigns

13.3 Written Notice

13.4 Contractor’s Use of Computer Software

13.5 Relationship of Parties

13.6 State’s Obligation Subject to Availability of Funds

13.7 Conflict of Interest

13.8 Covenant Against Gratuities

13.9 National Labor Relations Board

13.10 Severability

13.11 Waiver

13.12 Public Contract Code References

13.13 Entire Agreement

4/12/2006
Article B:  Request for Proposal for

Construction Management Services at Risk with a Guaranteed Maximum Price

Page 8 of 9 pages
September 16, 2002
GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION

OCCM 4-12-06   CM@R
00700-4
10/07/05

