



Judicial Council of California
ADMINISTRATIVE OFFICE OF THE COURTS

ADDENDUM NO. 1

Date
January 11, 2012

Action Required:
Review the updates below

To
Construction Management Firms

Contact:
OCCM_Solicitations@jud.ca.gov

From
Administrative Office of the Courts,
Office of Court Construction and Management

Project Title
New Lakeport Courthouse
RFQ/P No.: OCCM-2011-17-BR

Proposers Request for Clarifications

No questions or clarifications were submitted in regard to this solicitation.

Attachment A - CM@R Agreement for Preconstruction & Construction Phase Services

Replace page A- 20 the provided revised page A-20.

Addition of Attachment M - CEQA Mitigation Monitoring Plan

Please review attached plan as it must be complied with during construction.

Update to Schedule of Events

Please replace the current Schedule of Events with this Addendum 1 Schedule of Events:

Revised Schedule of Events

No.	Events	Dates (Calif. Time)
1	Pre-Proposal / Project Review Teleconference. Telephone Participants Dial: 866-751-8221	2:00 PM on Monday, December 19, 2011
2	Deadline for submission of Proposer's Requests for Clarifications re: the RFQ/P and non-binding email of Intent to Respond	5:00 PM on Friday, December 23, 2011
3	Clarifications, Modifications and Answers to Questions posted on "courts.ca.gov" website: http://www.courts.ca.gov/home.htm	5:00 PM on Wednesday, January 11, 2012 (estimated)
4	<u>Submittal Deadline for RFQ/P</u>	2:00 PM on Thursday, January 19, 2012
5	Posting of Short Listed Proposers on "courts.ca.gov" website	5:00 PM on Tuesday, January 31, 2012 (estimated)
6	Interviews of Short Listed Proposers at AOC Offices in San Francisco, CA.	Friday, February 17, 2012 (estimated)
7	Posting of Intent to Award on "courts.ca.gov" website	Thursday, February 23, 2012

End of Addendum No. 1