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ANSWERS TO SUBMITTED QUESTIONS    

Q #  RFP Reference  Question  Answers 

1 

Attachment 2 ‐
Standard Agreement, 
Exhibit B, Sections 5.2 
and 5.3 

Sections 5.2 and 5.3 of Exhibit B show the 
Performance Criteria Phase and Pre‐GMP Phase listed 
as NIC (Not In Contract), is this information correct? 

The Pre‐GMP Phase should not have been listed as 
NIC, and only a portion of the Performance Criteria 
Phase should have been listed as NIC. 
 
Please see Addendum 1 which has revised Sections 
5.2 and 5.3 of Attachment 2, Exhibit B. 

2  RFP Section 6.4.1.1, 
Page 8 of 10. 

With regards to the weighting percentage for various 
positions, Project Engineer is weighted at 25%, which 
is higher than Project Manager and Construction 
Manager (both at 20%). Why is the Project Engineer 
weighted more heavily than the other roles? 

The Project Manager (Pre‐Construction) and 
Construction Manager roles combined weigh more 
than the Project Engineer does. The Project Manager 
role and the Construction Manager role add up to 
40% in aggregate, which the JCC believes to be an 
appropriate aggregate weight for those roles. 

3  RFP Section 5.1.2, Page 
6 of 10. 

During the pre‐proposal conference, JCC re‐iterated 
that proposers need not demonstrate DVBE 
participation in the proposal phase. Please confirm 
that proposals need not include Attachment 10, DVBE 
Participation Form. 

That is correct, proposals need not include 
Attachment 10, DVBE Participation Form.  However, 
the Judicial Council has a DVBE participation goal of a 
minimum of three percent (3%) for the awarded 
contract, and the form will be required to be 
submitted by the firm selected for services.  

 


