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	#
	RFQ/P Reference
	Question
	Answer

	1
	RFQ/P
	Has a CxA been selected? If not, will this be procured separately? TMCx Solutions would like to be considered.
	Solicitation for CxA will be separately from CM@R and the Judicial Council will update the website with new solicitations as needed for the project.

	2
	RFQ/P
	What are the factor(s) influencing the long construction schedule?
	Construction is estimated to be in 2 phases. During phase 1 the existing courthouse remains in operations while building the new courthouse behind it and phase 2 will require demolition of the existing courthouse and completion of the new building.
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