Addendum No. 2

This Addendum No. 2 is issued for the Statewide Administrative Infrastructure Initiatives Review, which was issued on August 12, 2005.

The RFP is revised to change the Proposal Due Date and other estimated Key Dates contained in Section 2.1.

Summary of this Addendum:

• Section 2.1.A – Key Date No. 5, the Proposal Due Date is extended one week to October 20, 2005. Key Dates No. 6 through 10 are revised to reflect the Proposal Due Date extension to October 20, 2005.

The Administrative Office of the Courts has issued each page in this Addendum package to allow for full replacement of existing pages in the RFP document.. Changes or additions to existing text are in red-lined form for easy identification.

The following pages are hereby replaced: Coversheet, and II-1.



FINANCE DIVISION

455 Golden Gate Avenue • San Francisco, California 94102-3688 Telephone 415-865-7960 • Fax 415-865-4325 • TDD 415-865-4272

REQUEST FOR PROPOSAL

PROJECT TITLE: STATEWIDE ADMINISTRATIVE INFRASTRUCTURE INITIATIVES REVIEW

RFP NUMBER: EXEC-0501

PROPOSALS DUE BY: 1:00 PM, OCTOBER <u>1320</u>, 2005 AS SET FORTH IN <u>SECTION 2.1</u>

PROCUREMENT AND EVALUATION PROCESS

2.1 Procurement Schedule and General Instructions

A. The AOC has developed the following list of key events from RFP issuance through notice of contract award. All key dates are subject to change at the AOC's discretion.

No.	<u>EVENT</u>	Key Dates
1	Issue RFP	August 12, 2005
2	Pre-Proposal Conference	August 31, 2005
3a	Deadline for Proposer Requests for Clarifications or Modifications	September 8, 2005
3b	Deadline for Proposer Requests for Clarifications or Modifications for Addendum No. 1 changes ONLY	September 16, 2005
4	AOC Posts Clarification / Modification Response	September 23, 2005
5	Proposal Due Date and Time	1:00 PM October 1320, 2005
6	Preliminary Evaluation of Proposals	October 14-28, 2005 October 21 – November 4, 2005
7	Notification of Vendors Selected to Make Oral Presentations / Interviews	November <u>29</u> , 2005
8	Oral Presentations / Interviews (estimated)	Week of November 7<u>14</u> , 2005
9	Final Evaluation (estimated)	November <u>14-1821-30</u> , 2005
10	Negotiations (estimated)	November 21 December 1-16, 2005
11	Notice of Award (estimated)	December 16, 2005
12	Execution of Contract	December 23, 2005

B. The RFP and any addenda that may be issued will be available on the following website:

http://www.courtinfo.ca.gov/reference/rfp/ ("Courtinfo website")