RFQ for Architectural and Engineering Services 

Attachment___.2
RFQ for Architectural and Engineering Services 
Attachment B.1

El Dorado County – Placerville New Court Phase 1
OCCM-A&E-0614


Project Title: El Dorado County – Placerville New Court Phase 1

Location: Placerville

Project Number: 90-09-001

Description: Construction of a new eight-courtroom facility of approximately 42,000 gross sq. ft. at the county’s Placerville Jail site.  The new court building should be compatible in scale with the adjacent jail and surrounding mature trees.  An underground link to the jail will be constructed as part of this project.  Site improvements include landscaping and surface parking for 96 cars.

Estimated construction cost: $7.9M

Project schedule:

Phases



Completion

Study/Acquisition

6/1/2005

Preliminary Plans

5/30/2006

Working Drawings

7/1/2007
Construction


12/31/2008

This project has been funded in fiscal year 2004-05 for Study Phase.

Interview date for this project will be August 11, 2004 at Administrative Office of the Courts, 455 Golden Gate Avenue, Judicial Council Conference Center, 3rd Floor, San Francisco, CA  94102-3688.

Potential consultant name:

Proposed project team:

	Project Manager:
	
	Project Designer:
	

	Project Architect:
	
	Structural Project Engineer:
	

	Mechanical Project Engineer:
	
	Electrical Project Engineer:
	


Table of proposed services for all phases of project:

	
	
	Prime Firm
	Sub-consultant
	Not proposed

	
	
	Yes/no
	Firm's name
	check

	Planning
	
	 
	 
	 

	Site analysis
	
	 
	 
	 

	Site acquisition
	
	 
	 
	 

	Land use entitlements
	
	 
	 
	 

	Development studies
	
	 
	 
	 

	Programming and space planning
	
	 
	 
	 

	Architectural
	
	 
	 
	 

	Structural engineering
	
	 
	 
	 

	Electrical engineering
	
	 
	 
	 

	Mechanical engineering
	
	 
	 
	 

	Civil engineering
	
	 
	 
	 

	Security
	
	 
	 
	 

	Acoustical
	
	 
	 
	 

	Interior design
	
	 
	 
	 

	Lighting design
	
	 
	 
	 

	Telecommunications
	
	 
	 
	 

	Graphic design
	
	 
	 
	 

	Code analysis
	
	 
	 
	 

	Contracting and sourcing
	
	 
	 
	 

	Cost estimating
	
	 
	 
	 

	Furniture, fixtures and equipment
	
	 
	 
	 

	Site planning and landscape architecture
	
	 
	 
	 

	Construction contract administration
	
	 
	 
	 

	Commissioning
	
	 
	 
	 

	Move and occupancy planning
	
	 
	 
	 

	Facility performance evaluation
	
	 
	 
	 


Project Title: Fresno Superior Court - B.F. Sisk Federal Courthouse Conversion

Location: Fresno

Project Number: 90-10-001

Description: This five-story, concrete framed building of approximately 185,000 gross sq. ft., constructed in the late 1960s is located on the Civic Plaza in downtown Fresno.  It is currently occupied by the Federal District Court; upon completion of a new Federal Court building in Fresno this building will be conveyed to the State and converted to Superior Court use.  Renovation of the building will consist of an upgrade of all systems, core and shell interior improvements; and a structural strengthening to resist seismic forces. The interior renovation will convert the eight existing courtrooms with ancillary space to Superior Court standards; create eight new courtrooms with ancillary space; and renovate the remaining space for administrative and building support uses.  Limited exterior renovation, and no site work is planned for this project.

Estimated construction cost: $28.6M

Project schedule:

Phase



Completion

Study/Acquisition

6/1/2005

Preliminary Plans

2/1/2006

Working Drawings

10/1/2006

Construction


12/1/2007

This project has been funded in fiscal year 2004-05 for Study Phase.

Interview date for this project will be August 12, 2004 at Administrative Office of the Courts, 455 Golden Gate Avenue, Judicial Council Conference Center, 3rd Floor, San Francisco, CA  94102-3688.

Potential consultant name:

Proposed project team:

	Project Manager:
	
	Project Designer:
	

	Project Architect:
	
	Structural Project Engineer:
	

	Mechanical Project Engineer:
	
	Electrical Project Engineer:
	


Table of proposed services for all phases of project:

	
	
	Prime Firm
	Sub-consultant
	Not proposed

	
	
	Yes/no
	Firm's name
	check

	Planning
	
	 
	 
	 

	Site analysis
	
	 
	 
	 

	Site acquisition
	
	 
	 
	 

	Land use entitlements
	
	 
	 
	 

	Development studies
	
	 
	 
	 

	Programming and space planning
	
	 
	 
	 

	Architectural
	
	 
	 
	 

	Structural engineering
	
	 
	 
	 

	Electrical engineering
	
	 
	 
	 

	Mechanical engineering
	
	 
	 
	 

	Civil engineering
	
	 
	 
	 

	Security
	
	 
	 
	 

	Acoustical
	
	 
	 
	 

	Interior design
	
	 
	 
	 

	Lighting design
	
	 
	 
	 

	Telecommunications
	
	 
	 
	 

	Graphic design
	
	 
	 
	 

	Code analysis
	
	 
	 
	 

	Contracting and sourcing
	
	 
	 
	 

	Cost estimating
	
	 
	 
	 

	Furniture, fixtures and equipment
	
	 
	 
	 

	Site planning and landscape architecture
	
	 
	 
	 

	Construction contract administration
	
	 
	 
	 

	Commissioning
	
	 
	 
	 

	Move and occupancy planning
	
	 
	 
	 

	Facility performance evaluation
	
	 
	 
	 


Project Title: El Centro New Family Court

Location: El Centro, Imperial County

Project Number: 90-13-001

Description: A new Family and Juvenile Court building in El Centro to be constructed at the county's juvenile hall site.  The property is approximately 2 acres.  The building will provide four standard courtrooms with in-custody holding and administrative office space in approximately 35,500 gross sq. ft. of finished space.  The project will also include construction of a secure underground tunnel to the county's juvenile detention building.  The plan for site development includes landscaping and construction of a surface parking lot with 130 spaces.  

Estimated construction cost: $12.5M

Project schedule:

Phase



Completion

Study/Acquisition

6/1/2005

Preliminary Plans

1/1/2006
Working Drawings

7/1/2006

Construction


8/30/2007

This project has been funded in fiscal year 2004-05 for Study Phase.

Interview date for this project will be August 16, 2004 at Administrative Office of the Courts, 455 Golden Gate Avenue, Judicial Council Conference Center, 3rd Floor, San Francisco, CA  94102-3688.

Potential consultant name:

Proposed project team:

	Project Manager:
	
	Project Designer:
	

	Project Architect:
	
	Structural Project Engineer:
	

	Mechanical Project Engineer:
	
	Electrical Project Engineer:
	


Table of proposed services for all phases of project:

	
	
	Prime Firm
	Sub-consultant
	Not proposed

	
	
	Yes/no
	Firm's name
	check

	Planning
	
	 
	 
	 

	Site analysis
	
	 
	 
	 

	Site acquisition
	
	 
	 
	 

	Land use entitlements
	
	 
	 
	 

	Development studies
	
	 
	 
	 

	Programming and space planning
	
	 
	 
	 

	Architectural
	
	 
	 
	 

	Structural engineering
	
	 
	 
	 

	Electrical engineering
	
	 
	 
	 

	Mechanical engineering
	
	 
	 
	 

	Civil engineering
	
	 
	 
	 

	Security
	
	 
	 
	 

	Acoustical
	
	 
	 
	 

	Interior design
	
	 
	 
	 

	Lighting design
	
	 
	 
	 

	Telecommunications
	
	 
	 
	 

	Graphic design
	
	 
	 
	 

	Code analysis
	
	 
	 
	 

	Contracting and sourcing
	
	 
	 
	 

	Cost estimating
	
	 
	 
	 

	Furniture, fixtures and equipment
	
	 
	 
	 

	Site planning and landscape architecture
	
	 
	 
	 

	Construction contract administration
	
	 
	 
	 

	Commissioning
	
	 
	 
	 

	Move and occupancy planning
	
	 
	 
	 

	Facility performance evaluation
	
	 
	 
	 


Project Title: El Monte Family Court Renovation

Location: El Monte, Los Angeles County

Project Number: 90-19-001

Description: The existing El Monte Courthouse will be renovated for use as a family courthouse for the east and northeast districts of the Superior Court of California, County of Los Angeles. Space within the building will be renovated and reconfigured.  Approximately 32,600 net sq. ft. of the existing 120,600 gross sq. ft. building will be renovated.  The number of courtrooms in the building will be increased from six to eight by converting space now occupied by court-related agencies into two additional courtrooms and court support space. In addition, existing building systems will be upgraded in the areas affected by renovation and entire building structural system will be strengthen to resist seismic forces.  No site work or new parking is associated with this project.

Estimated construction cost: $8.7M

Project schedule:

Phase



Completion

Study/Acquisition

6/1/2005

Preliminary Plans

3/30/2006

Working Drawings

3/1/2007

Construction


10/30/2008

This project has been funded in fiscal year 2004-05 for Study Phase.

Interview date for this project will be August 17, 2004 at Administrative Office of the Courts, 455 Golden Gate Avenue, Judicial Council Conference Center, 3rd Floor, San Francisco, CA  94102-3688.

Potential consultant name:

Proposed project team:

	Project Manager:
	
	Project Designer:
	

	Project Architect:
	
	Structural Project Engineer:
	

	Mechanical Project Engineer:
	
	Electrical Project Engineer:
	


Table of proposed services for all phases of project:

	
	
	Prime Firm
	Sub-consultant
	Not proposed

	
	
	Yes/no
	Firm's name
	check

	Planning
	
	 
	 
	 

	Site analysis
	
	 
	 
	 

	Site acquisition
	
	 
	 
	 

	Land use entitlements
	
	 
	 
	 

	Development studies
	
	 
	 
	 

	Programming and space planning
	
	 
	 
	 

	Architectural
	
	 
	 
	 

	Structural engineering
	
	 
	 
	 

	Electrical engineering
	
	 
	 
	 

	Mechanical engineering
	
	 
	 
	 

	Civil engineering
	
	 
	 
	 

	Security
	
	 
	 
	 

	Acoustical
	
	 
	 
	 

	Interior design
	
	 
	 
	 

	Lighting design
	
	 
	 
	 

	Telecommunications
	
	 
	 
	 

	Graphic design
	
	 
	 
	 

	Code analysis
	
	 
	 
	 

	Contracting and sourcing
	
	 
	 
	 

	Cost estimating
	
	 
	 
	 

	Furniture, fixtures and equipment
	
	 
	 
	 

	Site planning and landscape architecture
	
	 
	 
	 

	Construction contract administration
	
	 
	 
	 

	Commissioning
	
	 
	 
	 

	Move and occupancy planning
	
	 
	 
	 

	Facility performance evaluation
	
	 
	 
	 


Project Title: New Mental Health Court

Location: Los Angeles Central District

Project Number: 90-19-005

Description:  The proposed project consists of the acquisition of approximately 3.5 acres of land, design and construction of a new three-story five-courtroom facility of approximately 58,250 gross sq. ft. with court administration and support spaces.  The ideal location for the new facility is within the central district of the Superior Court, County of Los Angeles.  Site development will include utilities, landscaping and surface parking for 110 cars.

Estimated construction cost: $13.9M

Project schedule:

Phase



Completion

Study/Acquisition

6/1/2005

Preliminary Plans

5/30/2006

Working Drawings

7/1/2007

Construction


11/30/2008

This project has been funded in fiscal year 2004-05 for Study Phase.

Interview date for this project will be August 18, 2004 at Administrative Office of the Courts, 455 Golden Gate Avenue, Judicial Council Conference Center, 3rd Floor, San Francisco, CA  94102-3688.

Potential consultant name:

Proposed project team:

	Project Manager:
	
	Project Designer:
	

	Project Architect:
	
	Structural Project Engineer:
	

	Mechanical Project Engineer:
	
	Electrical Project Engineer:
	


Table of proposed services for all phases of project:

	
	
	Prime Firm
	Sub-consultant
	Not proposed

	
	
	Yes/no
	Firm's name
	check

	Planning
	
	 
	 
	 

	Site analysis
	
	 
	 
	 

	Site acquisition
	
	 
	 
	 

	Land use entitlements
	
	 
	 
	 

	Development studies
	
	 
	 
	 

	Programming and space planning
	
	 
	 
	 

	Architectural
	
	 
	 
	 

	Structural engineering
	
	 
	 
	 

	Electrical engineering
	
	 
	 
	 

	Mechanical engineering
	
	 
	 
	 

	Civil engineering
	
	 
	 
	 

	Security
	
	 
	 
	 

	Acoustical
	
	 
	 
	 

	Interior design
	
	 
	 
	 

	Lighting design
	
	 
	 
	 

	Telecommunications
	
	 
	 
	 

	Graphic design
	
	 
	 
	 

	Code analysis
	
	 
	 
	 

	Contracting and sourcing
	
	 
	 
	 

	Cost estimating
	
	 
	 
	 

	Furniture, fixtures and equipment
	
	 
	 
	 

	Site planning and landscape architecture
	
	 
	 
	 

	Construction contract administration
	
	 
	 
	 

	Commissioning
	
	 
	 
	 

	Move and occupancy planning
	
	 
	 
	 

	Facility performance evaluation
	
	 
	 
	 


Project Title: Mariposa New Courthouse

Location: Downtown Mariposa

Project Number: 90-19-005

Description:  This project consists of site acquisition of approximately 1.6 acres on which to construct a new two-level court facility of approximately 39,000 gross sq. ft. to house three jury-capable courtrooms with in-custody holding and associated support spaces. Site work includes some filling and re-grading, landscaping and surface parking for 36 cars. In addition, minor renovations will be made to the existing Mariposa County Courthouse (on the National Register of Historic Places) across the street. The lower level will be selectively renovated to allow the continued use of one courtroom and support space in that building.

Estimated construction cost: $10.5M

Project schedule:

Phase



Completion

Study/Acquisition

6/1/2005

Preliminary Plans

5/30/2006

Working Drawings

7/1/2007

Construction


6/30/2008 

This project has been funded in fiscal year 2004-05 for Study Phase.

Interview date for this project will be August 19, 2004 at Administrative Office of the Courts, 455 Golden Gate Avenue, Judicial Council Conference Center, 3rd Floor, San Francisco, CA  94102-3688.

Potential consultant name:

Proposed project team:

	Project Manager:
	
	Project Designer:
	

	Project Architect:
	
	Structural Project Engineer:
	

	Mechanical Project Engineer:
	
	Electrical Project Engineer:
	


Proposed services:

	
	
	Prime Firm
	Sub-consultant
	Not proposed

	
	
	Yes/no
	Firm's name
	check

	Planning
	
	 
	 
	 

	Site analysis
	
	 
	 
	 

	Site acquisition
	
	 
	 
	 

	Land use entitlements
	
	 
	 
	 

	Development studies
	
	 
	 
	 

	Programming and space planning
	
	 
	 
	 

	Architectural
	
	 
	 
	 

	Structural engineering
	
	 
	 
	 

	Electrical engineering
	
	 
	 
	 

	Mechanical engineering
	
	 
	 
	 

	Civil engineering
	
	 
	 
	 

	Security
	
	 
	 
	 

	Acoustical
	
	 
	 
	 

	Interior design
	
	 
	 
	 

	Lighting design
	
	 
	 
	 

	Telecommunications
	
	 
	 
	 

	Graphic design
	
	 
	 
	 

	Code analysis
	
	 
	 
	 

	Contracting and sourcing
	
	 
	 
	 

	Cost estimating
	
	 
	 
	 

	Furniture, fixtures and equipment
	
	 
	 
	 

	Site planning and landscape architecture
	
	 
	 
	 

	Construction contract administration
	
	 
	 
	 

	Commissioning
	
	 
	 
	 

	Move and occupancy planning
	
	 
	 
	 

	Facility performance evaluation
	
	 
	 
	 


Project Title: Laguna Niguel Justice Center Addition & Renovation

Location: Laguna Niguel, Orange County

Project Number: 90-30-001

Description:  The project consists of construction of approximately 105,500 gross sq. ft. to house ten jury-capable courtrooms with in-custody holding and associated support spaces as an addition to the existing four-courtroom court building on the site.  The project requires selective renovation of the existing courthouse to tie into the addition and upgrade of certain existing systems.  The site development includes site preparation, landscaping and surface parking for 319 cars.  

Estimated construction cost: $29.4M

Project schedule:

Phase



Completion

Study/Acquisition

6/1/2005

Preliminary Plans

5/1/2006

Working Drawings

5/1/2007

Construction


11/1/2008

This project has been funded in fiscal year 2004-05 for Study Phase.

Interview date for this project will be August 23, 2004 at Administrative Office of the Courts, 455 Golden Gate Avenue, Judicial Council Conference Center, 3rd Floor, San Francisco, CA  94102-3688.

Potential consultant name:

Proposed project team:

	Project Manager:
	
	Project Designer:
	

	Project Architect:
	
	Structural Project Engineer:
	

	Mechanical Project Engineer:
	
	Electrical Project Engineer:
	


Table of proposed services for all phases of project:

	
	
	Prime Firm
	Sub-consultant
	Not proposed

	
	
	Yes/no
	Firm's name
	check

	Planning
	
	 
	 
	 

	Site analysis
	
	 
	 
	 

	Site acquisition
	
	 
	 
	 

	Land use entitlements
	
	 
	 
	 

	Development studies
	
	 
	 
	 

	Programming and space planning
	
	 
	 
	 

	Architectural
	
	 
	 
	 

	Structural engineering
	
	 
	 
	 

	Electrical engineering
	
	 
	 
	 

	Mechanical engineering
	
	 
	 
	 

	Civil engineering
	
	 
	 
	 

	Security
	
	 
	 
	 

	Acoustical
	
	 
	 
	 

	Interior design
	
	 
	 
	 

	Lighting design
	
	 
	 
	 

	Telecommunications
	
	 
	 
	 

	Graphic design
	
	 
	 
	 

	Code analysis
	
	 
	 
	 

	Contracting and sourcing
	
	 
	 
	 

	Cost estimating
	
	 
	 
	 

	Furniture, fixtures and equipment
	
	 
	 
	 

	Site planning and landscape architecture
	
	 
	 
	 

	Construction contract administration
	
	 
	 
	 

	Commissioning
	
	 
	 
	 

	Move and occupancy planning
	
	 
	 
	 

	Facility performance evaluation
	
	 
	 
	 


Project Title: Placer and Nevada Counties – Truckee Shared Use Court

Location: Truckee

Project Number: 90-31-001

Description:  The project will consist of acquisition of approximately 1.5 acres of land in Truckee, design and construction of a new facility of approximately 25,500 gross sq. ft. to house two jury-capable courtrooms with in-custody holding and associated support spaces. Site development will include landscaping and surface parking for 90 cars.  This project will combine functions of the Placer County and Nevada County Superior Courts in the North Lake Tahoe region. 

Estimated construction cost: $6.2M

Project schedule:

Phase



Completion

Study/Acquisition

6/30/2005

Preliminary Plans

6/30/2005

Working Drawings

2/1/2006

Construction


6/1/2007

This project has been funded in fiscal year 2004-05 for Study / Site Acquisition and Preliminary Plan phases.

Interview date for this project will be August 24, 2004 at Administrative Office of the Courts, 455 Golden Gate Avenue, Judicial Council Conference Center, 3rd Floor, San Francisco, CA  94102-3688.

Potential consultant name:

Proposed project team:

	Project Manager:
	
	Project Designer:
	

	Project Architect:
	
	Structural Project Engineer:
	

	Mechanical Project Engineer:
	
	Electrical Project Engineer:
	


Table of proposed services for all phases of project:

	
	
	Prime Firm
	Sub-consultant
	Not proposed

	
	
	Yes/no
	Firm's name
	check

	Planning
	
	 
	 
	 

	Site analysis
	
	 
	 
	 

	Site acquisition
	
	 
	 
	 

	Land use entitlements
	
	 
	 
	 

	Development studies
	
	 
	 
	 

	Programming and space planning
	
	 
	 
	 

	Architectural
	
	 
	 
	 

	Structural engineering
	
	 
	 
	 

	Electrical engineering
	
	 
	 
	 

	Mechanical engineering
	
	 
	 
	 

	Civil engineering
	
	 
	 
	 

	Security
	
	 
	 
	 

	Acoustical
	
	 
	 
	 

	Interior design
	
	 
	 
	 

	Lighting design
	
	 
	 
	 

	Telecommunications
	
	 
	 
	 

	Graphic design
	
	 
	 
	 

	Code analysis
	
	 
	 
	 

	Contracting and sourcing
	
	 
	 
	 

	Cost estimating
	
	 
	 
	 

	Furniture, fixtures and equipment
	
	 
	 
	 

	Site planning and landscape architecture
	
	 
	 
	 

	Construction contract administration
	
	 
	 
	 

	Commissioning
	
	 
	 
	 

	Move and occupancy planning
	
	 
	 
	 

	Facility performance evaluation
	
	 
	 
	 


Project Title: Plumas and Sierra Counties – Portola-Loyalton Shared Use Court

Location: Portola or Loyalton

Project Number: 90-32-001

Description:  The project consists of site acquisition of approximately one acre of land, design and construction of a new building with one courtroom and associated spaces of approximately 5,400 gross sq. ft.  Site development will include landscaping and surface parking for 20 cars.  The project will provide court services to the Sierra Valley area, which includes portions of both Plumas and Sierra Counties

Estimated construction cost: $1.5M

Project schedule:

Phase



Completion

Acquisition


6/1/2005

Preliminary Plans

6/1/2005

Working Drawings

12/30/2005

Construction


2/1/2007

This project has been funded in fiscal year 2004-05 for Study / Site Acquisition and Preliminary Plan phases.

Interview date for this project will be August 25, 2004 at Administrative Office of the Courts, 455 Golden Gate Avenue, Judicial Council Conference Center, 3rd Floor, San Francisco, CA  94102-3688.

Potential consultant name:

Proposed project team:

	Project Manager:
	
	Project Designer:
	

	Project Architect:
	
	Structural Project Engineer:
	

	Mechanical Project Engineer:
	
	Electrical Project Engineer:
	


Table of proposed services for all phases of project:

	
	
	Prime Firm
	Sub-consultant
	Not proposed

	
	
	Yes/no
	Firm's name
	check

	Planning
	
	 
	 
	 

	Site analysis
	
	 
	 
	 

	Site acquisition
	
	 
	 
	 

	Land use entitlements
	
	 
	 
	 

	Development studies
	
	 
	 
	 

	Programming and space planning
	
	 
	 
	 

	Architectural
	
	 
	 
	 

	Structural engineering
	
	 
	 
	 

	Electrical engineering
	
	 
	 
	 

	Mechanical engineering
	
	 
	 
	 

	Civil engineering
	
	 
	 
	 

	Security
	
	 
	 
	 

	Acoustical
	
	 
	 
	 

	Interior design
	
	 
	 
	 

	Lighting design
	
	 
	 
	 

	Telecommunications
	
	 
	 
	 

	Graphic design
	
	 
	 
	 

	Code analysis
	
	 
	 
	 

	Contracting and sourcing
	
	 
	 
	 

	Cost estimating
	
	 
	 
	 

	Furniture, fixtures and equipment
	
	 
	 
	 

	Site planning and landscape architecture
	
	 
	 
	 

	Construction contract administration
	
	 
	 
	 

	Commissioning
	
	 
	 
	 

	Move and occupancy planning
	
	 
	 
	 

	Facility performance evaluation
	
	 
	 
	 


Project Title: San Diego - New Central Courthouse

Location: Downtown San Diego

Project Number: 90-37-001

Description:  This project will consist of site acquisition, design and construction of a new building with 80 courtrooms, court administration, in-custody holding and related spaces, to accommodate criminal, civil and family law calendars; clerical functions that support civil cases will predominately remain located in the nearby Hall of Justice.  The building will have approximately 621,000 gross sq. ft on sixteen to eighteen floors above-grade, and approximately 80,000 gross sq. ft. on three below-grade levels to provide approximately 200 secure parking stalls.  Site work includes clearance, demolition, streetscape, plazas and underground utilities.

The new Central Courthouse will be constructed on a site bounded by State, Union, B and C Streets and adjacent to the existing Hall of Justice.  The project does not include parking (other than secured spaces), a secure bridge to the existing county detention facility, a bridge to the Hall of Justice or demolition of the existing County Courthouse across Union St. from the site of the new facility.

Estimated construction cost: $175.7M

Project schedule:

Phase



Completion

Study



6/1/2005

Preliminary Plans

6/2/2006

Working Drawings

9/1/2007

Construction


3/1/2009

This project has been funded in fiscal year 2004-05 for Study Phase.

Interview date for this project will be August 26, 2004 at Administrative Office of the Courts, 455 Golden Gate Avenue, Judicial Council Conference Center, 3rd Floor, San Francisco, CA  94102-3688.

Potential consultant name:

Proposed project team:

	Project Manager:
	
	Project Designer:
	

	Project Architect:
	
	Structural Project Engineer:
	

	Mechanical Project Engineer:
	
	Electrical Project Engineer:
	


Table of proposed services for all phases of project:

	
	
	Prime Firm
	Sub-consultant
	Not proposed

	
	
	Yes/no
	Firm's name
	check

	Planning
	
	 
	 
	 

	Site analysis
	
	 
	 
	 

	Site acquisition
	
	 
	 
	 

	Land use entitlements
	
	 
	 
	 

	Development studies
	
	 
	 
	 

	Programming and space planning
	
	 
	 
	 

	Architectural
	
	 
	 
	 

	Structural engineering
	
	 
	 
	 

	Electrical engineering
	
	 
	 
	 

	Mechanical engineering
	
	 
	 
	 

	Civil engineering
	
	 
	 
	 

	Security
	
	 
	 
	 

	Acoustical
	
	 
	 
	 

	Interior design
	
	 
	 
	 

	Lighting design
	
	 
	 
	 

	Telecommunications
	
	 
	 
	 

	Graphic design
	
	 
	 
	 

	Code analysis
	
	 
	 
	 

	Contracting and sourcing
	
	 
	 
	 

	Cost estimating
	
	 
	 
	 

	Furniture, fixtures and equipment
	
	 
	 
	 

	Site planning and landscape architecture
	
	 
	 
	 

	Construction contract administration
	
	 
	 
	 

	Commissioning
	
	 
	 
	 

	Move and occupancy planning
	
	 
	 
	 

	Facility performance evaluation
	
	 
	 
	 


Judicial Council of California

Administrative Office of the Courts

Office of Court Construction and Management

Judicial Council of California

Administrative Office of the Courts

Office of Court Construction and Management


