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	TO:
	Potential Bidders

	FROM:
	Administrative Office of the Courts
Finance Division

	DATE:
	May 11, 2007

	SUBJECT/PURPOSE OF MEMO:
	ADDENDUM 2
Scope of Work / Schedule Changes

	ACTION REQUIRED:
	You are invited to review and respond to the attached Request for Proposals (“RFP”), as posted at http://www.courtinfo.ca.gov/reference/rfp/ :

Project Title: California Peer Court DUI Prevention Strategies Project Evaluation
RFP Number:
  CFCC-070508-RB

	PROPOSAL DUE DATE:
	1:00 p.m., June 11, 2007—See Section 1.4 for additional key dates



	SUBMISSION OF PROPOSALS:
	Proposals must be delivered to:

Judicial Council of California
Administrative Office of the Courts
Attn:  Nadine McFadden, RFP #CFCC-070508-RB
455 Golden Gate Avenue, 7th Floor
San Francisco, CA  94102




1.
The following paragraphs on pages 9 – 12 of the RFP have been modified:
On page 9:

3.1.1
By mid to late July 2007—Development of an evaluation plan/design for the California Peer Court DUI Prevention Strategies Program. The AOC will provide peer court program grant applications, education curriculum program development consultant materials, and other available DUI curriculum program development information to the evaluator for background information and guidance in the research and evaluation design.  

On Page 10:

3.1.2 August 2007 through late June 2008— Consultant accomplishments must include (but not be limited to) the implementation of an evaluation plan of the curriculum and project timeline that include:
On Page 11:

3.1.3 By July 2008—Consultant shall submit a final draft report that includes program recommendations and best practices, an executive summary, and final drafts of all supplemental materials.

On Page 12:

Table 1:  Project Timeline
	Deliverables
	JUL
	AUG
	SEP 
	OCT
	NOV
	DEC
	JAN
	FEB
	MAR
	APR
	MAY
	JUN
	JUL

	Curriculum Evaluation 

(July 2007—July 2008)
	X
	X
	X
	X
	X
	X
	X
	X
	X
	X
	X
	X
	X

	3.1.1 Development of evaluation plan/design
	X
	
	X
	
	
	
	
	
	
	
	
	
	

	REIMBURSEMENT on completion of 3.1.1
	
	X
	
	
	
	
	
	
	
	
	
	
	

	3.1.2 Implementation of evaluation plan/design
	
	X
	X
	X
	X
	X
	X
	X
	X
	X
	X
	X
	

	REIMBURSEMENT on completion of 3.1.2
	
	
	
	
	
	
	
	
	
	
	
	
	X

	3.1.3 Testing web site graphics
	
	X
	X
	
	
	
	
	
	
	
	
	
	

	REIMBURSEMENT on completion of 3.1.3
	
	
	
	X
	
	
	
	
	
	
	
	
	

	3.1.4 Interim progress report
	
	
	
	
	
	X
	
	
	
	
	
	
	

	REIMBURSEMENT on completion of 3.1.4
	
	
	
	
	
	
	X
	
	
	
	
	
	

	3.1.5 Final Evaluation Report for web site
	
	
	
	
	
	
	
	
	X
	X
	
	
	

	REIMBURSEMENT on completion of 3.1.5
	
	
	
	
	
	
	
	
	
	
	X
	
	

	3.1.6 Final Evaluation Report for curriculum
	
	
	
	
	
	
	
	
	
	
	
	
	X

	REIMBURSEMENT on completion of 3.1.6
	
	
	
	
	
	
	
	
	
	
	
	
	X


