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	Addendum 1

 


B. F. Sisk Courthouse Renovation

Solicitation Number: OCCM-FY-2006-05
Addendum No. 1

	Date

April 5, 2007
To

Qualified Construction Management Firms
From

Judicial Council of California

Administrative Office of the Courts,

Office of Court Construction and Management

Subject

Addendum No. 1
Request for Qualifications and Proposals for Preconstruction Services and Construction  Management at Risk Services with a Guaranteed Maximum Price
B. F. Sisk Courthouse Renovation

Solicitation Number: OCCM-FY-2006-05

	
	Action Requested

Please review the attached changes to the RFQ/P.
Deadline

See attached addendum

Contact

solicitations@jud.ca.gov

	


1. In the document entitled RFP, delete the existing Section 3 in its entirety, and insert the following:

3.0
Project Description 

A description of the Project may be found in Attachment B of this solicitation document, Project Summary.

A building tour of the Sisk Building will scheduled for 10:30am on 17 April 2007.  Any questions engendered as a result of the visit must be posed in accordance with section 5.3 of this portion of the solicitation. There is no current elevator service in the building.

Anticipated Notice To Proceed with Construction Phase: 28 September 2007
The AOC anticipates a construction duration of not more than 730 (seven hundred thirty) calendar days from start to final completion (including availability for occupancy of the entire Project).

2.
In the document entitled RFP, delete the existing Section 4.2 in its entirety, and substitute the following:
4.2
RFQ/P Schedule (all times local Pacific Standard Time)
	No.
	Events
	Key Dates

	1
	Pre-Proposal / Project Review  Teleconference

Telephone Participants Dial:
866)-223-4038  (calls outside SF) OR (415) 355-5488 (calls within SF)
	1:30 pm on

9 April 2007

	2
	Deadline for submission of Proposer’s Requests for Clarifications, Modifications or Questions regarding the Solicitation Document
	2:00 pm on

16 April 2007

23 April 2007

	3
	Clarifications, Modifications and/or Answers to Questions posted on the “Courtinfo Website”
	4:00 pm on

20 April 2007

27 April 2007

	4
	Proposal Due Date and time
	1:00 pm on 

1 May 2007

8 May 2007

	5
	Announcement of Short Listed Proposers
	8 May 2007

15 May 2007

	6
	Interviews of Short Listed Proposers at Superior Court Offices in Fresno, California
	22-23 May 2007

15-16 May 2007

Times TBD

	7
	Notice of Intent to Award (Estimated).
	18 May 2007 
30 May 2007


3. 
In the document entitled Attachment A – CM at Risk Management, in Exhibit A, page A-15, delete the existing article .4. C. 5 (vi) and substitute the following:
(vi)   If the GMAX exceeds the Construction Budget plus 10%, the AOC shall have the option to terminate this agreement,  provide additional funds as required to authorize the Project, or, at the AOC’s option and as an negotiated service at no additional cost, have the Architect/Engineer and Contractor repeat the appropriate and necessary activities of the Working Drawings Phase, with the goal of modifying the Design Documents or period of proposed construction to reduce the total cost of the resultant combination of bids and alternates  to less than or equal to the Construction Budget. Contractor shall endeavor to mitigate any time lost due to rebids or due to the time needed for the AOC to obtain any additional funding when revising the Master Schedule for the Construction Phase of the Project. This re-bidding process may, if the resultant combination of bids and alternates having the lowest total cost exceeds the Construction Budget plus 10% be repeated a second time at the discretion of the no additional cost to the AOC, and the AOC shall have the same options specified above. 

4.
In the document entitled Attachment A -  – CM at Risk Management, in Exhibit A – Attachment 1, page A-18, delete the existing sections B and C in their entireties and substitute the following:
B. Working Drawings Phase - 
1. Estimated start date: In Progress

2. Estimated completion date of 50% Construction Documents: 

26 March 2007

3. Estimated completion date of 100% Construction Documents: 

15 June 2007   15 August 2007
4. Bidding Phase Services:

Estimated start date:  1 May 2007     1 August 2007

Estimated completion date:         31 August 2007
C. Construction Phase  - NIC
1. Estimated start date of Construction: 2 July 2007  28 September 2007
2. Estimated completion date of Constructions: (No more than 730 Calendar Days)
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