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	Attachment I
Project Cost Responsibility Matrix
 

	
	
	Fresno County Courthouse Renovation
Superior Court of California
County of Fresno
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	Cost Responsibility
	Construction Contract Destination

	General Project / Construction Category
	Project &

Capital

Cost
	Project Non-Capital Cost

(court cost) 
	Ongoing Cost
(court cost)
	
	OFOI
	OFCI
	CFCI

	CONSTRUCTION COST
	
	
	
	

	On-Site Utilities Relocation and Removal as required; Off-Site Utilities Improvements as required 
	(
	
	
	
	
	
	(

	Demolition of Existing site Improvements including Utility and Light poles
	(
	
	
	
	
	
	(

	Connection to Utilities
	(
	
	
	
	
	
	(

	Security Fencing and Gates
	(
	
	
	
	
	
	(

	Surface Parking & Driveways (private areas); Receiving Areas
	(
	
	
	
	
	
	(

	Site Development, Landscape, Drainage, Lighting
	(
	
	
	
	
	
	(

	New Sidewalks on Courthouse Site
	(
	
	
	
	
	
	(

	Retaining Walls, Stairs, Ramps, Vehicle Barriers
	(
	
	
	
	
	
	(

	Site Furnishings, Flag poles etc
	(
	
	
	
	
	
	(

	Court Building Construction
	(
	
	
	
	
	
	(

	Building Maintenance/ Window Washing Equipment
	(
	
	
	
	
	
	(

	Window Treatments
	(
	
	
	
	
	
	(

	Building Control Systems
	(
	
	
	
	
	
	(

	Freestanding Furniture 4 
	
	(
	
	
	(
	
	

	Modular Workstations  4
	
	(
	
	
	(
	
	

	Storage Racks, Shelving, High Density Files  4
	(
	
	
	
	
	
	(

	Office Furnishings and equipment  2
	
	(
	
	
	(
	
	

	Graphics & Signage (Interior or 
Exterior; Code Req’d or Functional) 1
	(
	
	
	
	
	
	(

	Sound Reinforcement, and Assisted Listening devices  
	(
	
	
	
	
	
	(

	AV Recording / Playback Equipment; Video Displays, teleconference equip 2
	((minimal)
	(
	
	
	(
	( (partial)
	((partial)

	Communication Satellite Dishes and other outside communications service2
	(
	(
	
	
	(
	
	(

	Public Art 2
	
	(
	
	
	(
	
	

	Artwork in Non-Public Spaces
	
	(
	
	
	(
	
	

	Interior Plants 5
	
	(
	
	
	(
	
	

	Wheelchair Lifts, Evacuation  
 
  Chairs 
	(
	
	
	
	
	
	(

	Communication Cabling 
3  (install, terminate & test); Equip. Racks; Cable Raceways, Rooms; Outlets 
	(
	
	
	
	
	
	(

	Security door hardware, electric locks, position indicators; back boxes & conduit for security equipment.
	(
	
	
	
	
	
	(

	Security and Access Control:  cameras; duress alarms, central equipment, monitors, (active electronics) 2
	(
	
	
	
	
	
	( 


	Package Scanner, Magnetometer, Turnstiles  2
	(
	
	
	
	
	
	(

	Rooms and racks for Security/AV/Computer Equipment 
	(
	
	
	
	
	
	(

	Telecom/AV/Data network: routers, switches, etc.  (active electronics) 2
	( 

(partial)
	(
	
	
	(
	( 

(partial)
	(

	Un-interruptible Power Supplies (rack mounted) 2
	( 

(partial)
	(
	
	
	(
	
	( 



	Telephone Switch, Desk sets; Miscellaneous Equipment & Devices; Voice Mail Server 2
	
	(
	(
	
	(
	
	


	PROJECT DELIVERY COSTS
	Cost Responsibility
	Construction Contract Destination

	General Project / Construction Category
	Project &

Capital

Cost
	Project Non-Capital Cost

(court cost) 
	Ongoing Cost
(court cost)
	
	OFOI
	OFCI
	CFCI

	General Project / Construction Category
	Project &

Capital

Cost

	Architecture and Engineering Design
	(
	
	
	
	
	
	

	Furniture, Fixtures, Equipment Design
	(
	
	
	
	
	
	

	Construction Inspection
	(
	
	
	
	
	
	

	Bid Advertising, Printing & Mailing
	(
	
	
	
	
	
	

	Post-Occupancy Evaluations
	(
	
	
	
	
	
	

	Geotechnical & Survey
	(
	
	
	
	
	
	

	Materials Testing
	(
	
	
	
	
	
	

	Insurance
	(
	
	
	
	
	
	

	Performance Bond and Payment Bond
	(
	
	
	
	
	
	

	Construction Management
	(
	
	
	
	
	
	

	Construction Contingency
	(
	
	
	
	
	
	

	Site Acquisition & Property Purchase
	(
	
	
	
	
	
	

	CEQA/Due Diligence Mgmt./Mitigation
	(
	
	
	
	
	
	

	Legal Services (Project related)
	(
	
	
	
	
	
	

	Plan Checking/CSFM & Peer Reviews  
  
	(
	
	
	
	
	
	

	Utility Connection Fees
	(
	
	
	
	
	
	

	Moving and Relocation Services
	
	(
	
	
	
	
	

	Building and Grounds Operations, and Maintenance
	
	
	((except during construction)
	
	
	
	((during construction)

	CEQA Ongoing Mitigation 
 
 Monitoring (if required)
	
	
	(
	
	
	
	

	Janitorial Services 
	
	
	(
	
	
	
	

	Utility or Energy 
	
	
	(
	
	
	
	

	Security Personnel
	
	
	(
	
	
	
	


NOTES:


 AOC provides graphic of state seal for inclusion in project. 
2 A&E Team coordinates for installation of any owner equipment in construction documents.
3 Universal cable infrastructure serves data network, telephone, controls, security.  Interfaces with building automation system.

4 [image: image3.emf] 
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Architect selects, designs layout, and provides A&E coordination for furniture (free standing and modular) and storage units; installation drawings/specifications may be provided by Contractor for modular systems if  noted in contract. 
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