New Indio Juvenile and Family Courthouse
Construction Manager at Risk RFQ/P
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	ADDENDUM NO. 1
 


	Date

February 9, 2011
To

Construction Management Firms

From

Administrative Office of the Courts,

Office of Court Construction and Management

Project Title

New South Monterey County Courthouse

Solicitation Number: OCCM-2011-03-BR
	
	Action Required:

Please review revised Schedule of  
Events Below:
Contact:

OCCM_Solicitations@jud.ca.gov

	


Revised Schedule of Events
	No.
	Events
	Dates (Calif. Time)

	1
	Pre-Proposal / Project Review Teleconference

Telephone Participants Dial:  866-751-8221
	9:00-10:00 AM on Friday,

February 18, 2011

	2
	Deadline for submission of Proposer’s Requests for Clarifications re: the RFQ/P and non-binding email of Intent to Respond
	3:00 PM on Thursday, 

February 24, 2011

	3
	Clarifications, Modifications and Answers to Questions posted on  “courtinfo” website:  http://www.courtinfo.ca.gov/reference/rfp/
	5:00 PM on Monday,
February 28, 2011 (estimated)

	4
	Submittal Deadline for RFQ/P
	2:00 p.m. – March 3, 2011

	5
	Posting of Short Listed Proposers on “courtinfo” website: http://www.courtinfo.ca.gov/reference/rfp/
	April 4, 2010 (estimated)

	6
	Interviews of Short Listed Proposers at AOC Offices in Burbank, California  
	 Week of May 2, 2011
(estimated) Times-TBD

	7
	Posting of Intent to Award on “courtinfo” website http://www.courtinfo.ca.gov/reference/rfp/
	 May 12, 2011 (estimated) 


End of Addendum No. 1

