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1  In Section 1.2 it states that, “Judicial Council expects that 
the Firms will have multiple available Project Managers in 
Southern California region.” In Section 2.1 it states that, 
“Multiple  Project  Managers  could  be  requested  by 
Council  depending  on  the  backlog  and  workload  of 
current project managers.” 

Based  on  your  knowledge  today  of  “the  backlog  and 
workload of current project managers”, for our planning 
purposes how many project managers do you anticipate 
will be required to be provided by the selected firm in the 
next 12 months? 

RFP:  Sections 1.2 
and 2.1 

We expect to have 2‐3 Project Managers to  be used 
during the first year of the Contract. 

2  In  Section  5.1.1.2  five  points  are  allocated  for  the 
Commissioning Agent’s  resources.      Is  a Commissioning 
Agent required? 

RFP:  Section 5.1.1.2  Commissioning Agent is not required. The scoring 
criteria is revised.   See Revision 1 of the RFP in 
Section 5.1.1.2 
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3  Section 1.2 states that “The Judicial Council, through this 
Request for Proposal (“RFP”) is soliciting proposals from 
Firms,  (“Proposer(s)”/“Firm(s)”)  to  provide  construction 
management  services  utilizing  Project  Manager 
personnel  (“Project Manager(s)”)  necessary  to  oversee, 
manage  and  administer  the  planning,  design, 
construction, and turnover for various statewide facility 
modifications  (“Project”)  as  determined  by  the  Judicial 
Council.” 

Because  of  the  small  size  of  the  renovation  and 
modernization projects,  is there any expectation that in 
addition  to  the  requirement  to  “oversee,  manage  and 
administer” the projects that the Construction Manager 
will also in some instances be required to provide design 
and commissioning services? 

RFP:  Section 1.2  Judicial  Council  does  not  see  the  need  for  design 
and commissioning services under this contract. 

4  Does the Council have a prioritized listing of the projects 
that  are  anticipated  for  the  first  12  months  of 
Construction Management Services that can be shared? 

RFP:  Attachment 10  Refer  to  the  new  Attachment  10  Deferred 
Maintenance  Project  List  that  the  Construction 
Manager will be required to focus on. This list does 
not include all the projects that might be assigned 
to  the  Construction  Manager  nor  does  this  list 
obligate the Judicial Council  to use a Construction 
Manager  for  these  projects.  Judicial  Council 
reserves  the  right  to  change  assignments  as 
needed. 
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5  Out of which JCC office will the projects be administered 
or  will  there  be  multiple  JCC  project  managers 
overseeing these projects? 

  Judicial Council reserves the right to run these 
projects through single office or multiple offices. 

6  Will the design work be completed by multiple 
architects and/or engineers or a single firm? 

  Design work will be completed  by multiple 
architectural / engineering firms. 

7  Section 3.5.1 (Fee Proposal – Hourly Rates) indicates that 
the hourly rates in the fee proposal shall include the cost 
for travel and per diem expenses.  Since we don’t know 
the location or duration of each individual project it is not 
possible to build these costs into an hourly rate schedule. 

RFP:  Request for 
Proposal 
Page 7 of 12 
Section 3.5.1 (Fee 
Proposal – Hourly 
Rates) 

Cost for travel and diem expenses does not need 
to be included in the Proposal.   See section 3.5 of 
Revision 1 for revised language. 

8  Section  3.2.1.1  of  Exhibit  D  indicates  “The  price  for  all 
services,  the  cost  of  any  expected  Travel  and  Living 
Expenses, and the cost of any expected Reimbursable will 
be added to calculate a lump sum price” 

This  indicates  that  the  Travel  and  Per  Diem  are 
negotiated on an individual Service Work Order and not 
part of the hourly rate.  Please clarify. 

Agreement:  Section 
3.2.1.1 of Exhibit D 

Cost for travel and diem expenses does not need to 
be  included  in  the Proposal.        See  Section 3.5 of 
Revision 1 to the RFP for revised language. 

Travel and Per Diem will be based on the Standard 
General Services Administration (“GSA”) rates. 

9  What procurement method will be used for these 
projects?  Design‐Bid‐Build, Design/Build, CM@Risk, or 
Job Order Contracting? 

Agreement:  Exhibit 
C, Section 2.13 

Projects  will  be  Design‐Bid  Build  or  Job  Order 
Contracting.  We  do  not  expect  Design/Build  or 
CM@Risk to be used for these projects. 
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10  Please clarify the timeframe of the contract and the 
contract value for the duration of the CM Services 
Facility Management Projects contract.  

Agreement:  Article 
2 

The contract will be for a five (5) year period as 
mentioned  in Contract Article 2. Contract has 
no  fixed  contract  value  and  Construction 
Manager will be used on an as‐needed services. 

11  The RFP states that the Judicial Council expects the 
project staff to be located in the Southern California 
region, please confirm you would like proposals for 
staff only located in the Southern California Region and 
not statewide.  

RFP:   Attachment 10  Staff  should  be  located  state‐wide,  however 
emphasis is provided on Southern California as the 
more  projects  are  expected  in  the  Southern 
California area.     See Attachment 10 for details 

12  In the pre‐proposal conference call, a list of deferred 
maintenance projects was requested. Would you 
please provide the location for the projects? 

RFP:  Attachment 10  Refer  to  the  new  Attachment  10  Deferred 
Maintenance  Project  List  that  the  Construction 
Manager will be required to focus on. This list does 
not include all the projects that might be assigned 
to  the  Construction  Manager  nor  does  this  list 
obligate the Judicial Council  to use a Construction 
Manager  for  these  projects.  Judicial  Council 
reserves  the  right  to  change  assignments  as 
needed. 

13  Would you please post the questions and answers 
provided in the pre‐proposal conference calls on 4/25 
and 4/26? 

  Written questions as submitted by bidders are 
posted with  responses.  The  questions  on  the 
conference call were clarified and request was 
made  to  submit  them  in  writing  so  we  can 
respond officially to all the questions. 

 

 


