



Judicial Council of California
ADMINISTRATIVE OFFICE OF THE COURTS

455 Golden Gate Avenue • San Francisco, California 94102-3688
Telephone 415-865-4200 • Fax 415-865-4205 • TDD 415-865-4272

ADDENDUM 1

Date	Action Requested
June 22, 2009	Please review the changes below
To	Deadline
Potential Proposers	N/A
From	Contact
Judicial Council of California	occm_solicitations@jud.ca.gov
Administrative Office of the Courts, Office of Court Construction and Management	
Subject	
Addendum No. 1 Changes to RFP Documents	
New Mid-County Courthouse-Riverside Solicitation Number: OCCM-FY2008-12	

1. RFP – Section 4.0, Responding to this Request for Qualifications/Proposal, page 8 of 22, following paragraph shall be changed to read:

The following items will be available to view **on our courtinfo website on/after June 22, 2009:**

- a) **90% Programming Documents**
- b) **CEQA/Final Initial Study and Mitigated Negative Declaration**
- c) **Geotechnical Investigation Report**
- d) **ALTA Survey**
- e) **TOPO Survey**

New Mid-County Courthouse
Solicitation Number: OCCM-FY2008-12
Addendum No. 1

2. Attachment A – CM Agreement for Preconstruction and Construction Phase Services, Section C – Working Drawings Phase: NIC: Page A-13, Item (ix) - First sentence of paragraph shall be modified as follows:

Contractor shall provide the Master Schedule for Construction of the Project, which must, unless modified by a written amendment to this Agreement, and regardless of weather conditions, be completed on or before **six hundred and one (601)** calendar days from the date of Notice to Proceed with Construction.

Remainder of paragraph remains unchanged.