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	Cost Responsibility
	Construction Contract Destination

	
	Project &

Capital

Cost
	Project Non-Capital Cost

(court one-time appropriation) 
	Ongoing Cost
(court appropriation)
	
	OFOI
	OFCI
	CFCI

	CONSTRUCTION COST
	
	
	
	

	On-Site Utilities Relocation and Removal as required; Off-Site Utilities Improvements as required 
	(
	
	
	
	
	
	(

	Demolition of Existing Building, site Improvements including Utility and Light poles
	(
	
	
	
	
	
	(

	Connection to Utilities
	(
	
	
	
	
	
	(

	Security Fencing and Gates
	(
	
	
	
	
	
	(

	Tunnel to Jail
	(
	
	
	
	
	
	(

	Site Development, Landscape, Drainage, Lighting
	(
	
	
	
	
	
	(

	New Street Frontage Improvements on Courthouse Site
	(
	
	
	
	
	
	(

	Retaining Walls, Stairs, Ramps, Vehicle Barriers
	(
	
	
	
	
	
	(

	Site Furnishings, Flag poles etc
	(
	
	
	
	
	
	(

	Court Building Construction
	(
	
	
	
	
	
	(

	Building Maintenance/ Window Washing Equipment
	(
	
	
	
	
	
	(

	Building Control Systems
	(
	
	
	
	
	
	(

	Freestanding Furniture 4 
	(
	
	
	
	
	
	(

	Modular Workstations  4
	(
	
	
	
	
	
	(

	Storage Racks, Shelving, High Density Files  4
	(
	
	
	
	
	
	(

	Office equipment  2
	
	(
	
	
	(
	
	

	Graphics & Signage (Interior or 
Exterior) 1
	(
	
	
	
	
	
	(

	Sound Reinforcement, and Assisted Listening devices  
	(
	
	
	
	
	
	(

	AV Recording / Playback Equipment; Video Displays, teleconference equip 2
	(
	((minimal)
	
	
	
	( (minimal)
	(

	Communication Satellite Dishes and other outside communications service2
	
	(
	
	
	(
	
	(

	Public Art -TBD
	
	(
	
	
	
	
	

	Artwork in Non-Public Spaces
	
	(
	
	
	(
	
	

	Window Washing/Maintenance Equipment
	(
	
	
	
	
	
	(

	Communication Cabling 3  (install, terminate & test); Equip. Racks; Cable Raceways, Rooms; Outlets 
	(
	
	
	
	
	
	(

	Security door hardware, electric locks, position indicators; back boxes & conduit for security equipment.
	(
	
	
	
	
	
	(

	Security and Access Control:  cameras; duress alarms, central equipment, monitors, (active electronics) 
	(
	
	
	
	
	
	( 


	Package Scanners, Magnetometers, Turnstiles 
	(
	
	
	
	
	
	(

	Rooms and racks for Security/AV/Computer Equipment 
	(
	
	
	
	
	
	(

	Telecom/AV/Data LAN: routers, switches, etc.  (active electronics) 2
	
	(
	
	
	(
	( 

(partial)
	

	Un-interruptible Power Supplies (rack mounted) 2
	
	(
	
	
	(
	
	

	Telephone Switch, Desk sets; Miscellaneous Equipment & Devices; Voice Mail Server 2
	
	(
	(
	
	(
	
	


NOTES:


Comprehensive signage and wayfinding. 
2 A&E Team coordinates for installation of any owner equipment in construction documents.
3 Universal cable infrastructure serves data network, telephone, controls, security.  Interfaces with building automation system.

4 Architect selects, designs layout, and provides A&E coordination for furniture (free standing and modular) and storage units; installation drawings/specifications may be provided by Contractor for modular systems, contractor supervises delivery and installation of FF&E.












03/16/10
Article B:  Request for Proposal for

Construction Management Services at Risk with a Guaranteed Maximum Price

Page 8 of 9 pages
September 16, 2002
GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION

OCCM 4-12-06   CM@R
00700-5
10/07/05

