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1.0 ABATEMENT SCOPE OF WORK

1.0 General

1.0.1

1.0.2

1.0.3

1.04

This work shall include:

. Proper removal and disposal of ashbestos-containing materials impacted by
the renovation project. Materials identified in the pre-renovation survey
report as ashestos-containing materials are listed below:

Asbestos was identified in the following:
= Roofing mastics (through all roof levels at patches, seams,
penetrations, etc.)
= Pitch pockets at electrical penetrations

o Removal of any impacted lead roof flashings. All renovation work shall
comply with the Cal/OSHA Lead in Construction Standard (8 CCR 1532.1)
and Lead Safe Work Practices (CDPH Title 17 regulations). Lead flashings
shall be recycled (after removing any adhered asbestos materials, such as
roofing mastic).

. Construction and maintenance of temporary access ways as necessary, and
preservation of fire exit pathways

The Trade Contractor shall perform the following tasks:
1) Obtain all required local, state, and federal permits,
2 Initial site cleanup,

(3) Work area preparations,

4 Asbestos removal

(5) Gross removal and fine cleaning,

(6) Lock down encapsulation, as applicable

(7) Final cleanup,

(8) Disposal of asbestos-containing materials,

The Abatement Trade Contractor shall furnish all labor, materials, equipment, and
services necessary, or required for the performance of the work in accordance
with the contract documents and this technical specification, and all local, state,
and federal regulations, statues, or rules.

This work shall be done in strict accordance with the specifications. Compliance
with all applicable Federal, State and local regulations and the use of the best
available technology, procedures and methods for preparation, execution, clean up,
disposal and safety are required. This compliance is the sole responsibility of the
Abatement Trade Contractor (herein Trade Contractor).

Asbestos materials included in this scope for removal that have been identified and
can be defined as ACBM, ACM and ACCM, are delineated in the ashestos report
by Forensic Analytical Consulting Services (FACS) dated April 5, 2016, that is



attached and incorporated into this specification (Reference Appendix A). All
quantities given by the Owner or Owner’s Representative (FACS, herein
Consultant) are estimates and shall be confirmed by the Trade Contractor. The
Trade Contractor is responsible for field verification of all quantities impacted
by the renovation project and measurements, and shall issue his bid based
solely on his measurements and inspections. The Owner or Consultant shall not
be responsible for failure of the Trade Contractor to verify quantities and
measurements of materials should identified materials be present in greater
quantities than the approximate quantities given.

1.0.5 The work shall also include construction and maintenance of temporary
construction barriers and access ways as necessary. All access ways will be
constructed according to the appropriate fire-rating as required by governing
regulations.

1.0.6 The Trade Contractor shall ensure active utilities (phone, electrical, etc.) and all
finishes scheduled to remain are not damaged during the project.

1.0.7 The Trade Contractor is reminded that:
a. The building will be occupied by court personnel and public.

1.1 Specific
1.1.1 Work hours shall be as designated by the Owner.

1.1.2 Before any demolition activities begin, the Trade Contractor shall establish initial
engineering controls, including, but not limited to, isolation of the HVAC system,
and protection of the electrical and alarm panels, and smoke detectors.

1.1.3 The movement of ashestos-containing waste from the building shall only be
performed during hours as designated by the Owner.

1.1.4 All polyethylene (plastic) sheeting shall be fire-retardant.



2.0 GENERAL REQUIREMENTS

2.0 Furnished by Trade Contractor

2.0.1 Trade Contractor shall, as a part of this Scope of Work, supply, install, properly
maintain, and remove all temporary construction facilities and utilities necessary
for full and complete performance of the project.

2.0.2 The type of facilities, move-in and move-out dates, and locations on jobsite shall
be subject to and in accordance with the review and approval of Owner or
Consultant. Such items shall include, but not be limited to, the following:

1) All equipment for the proper handling, movement, filtration, and or
differential pressurization of workspace air.

@) All temporary structures, including change rooms and or decontamination
units.

(€)) All sanitary facilities, including janitorial services, etc.

4) First aid facilities.

5) Communication devices.

(6) Transportation facilities, on and off site.

(7) Maintenance of Trade Contractor’s lay-down, storage and work areas and
roads within such areas.

(8) Rigging and scaffolding.

9) Electric panel and distribution wiring. Connections to and disconnections
from the power source shall be by the Trade Contractor.

(10)  Any equipment necessary for the distribution of supply and the filtration
of all water produced, used or retained at the site, and facilities for proper
disposal of wastewater.

(11) Temporary lighting.

2.1 Furnished by Owner

2.1.1 Owner or Owner’s designee (Construction Manager, CMAR) shall supply or
cause to be supplied the following temporary construction facilities and utilities to Trade
Contractor, without cost to the Trade Contractor, for or in connection with the
performance of the work.

(1) Construction and potable water at points on the jobsite as designated by
Owner’s designee. Connections to and disconnections from the water
supply shall be by the Trade Contractor.

(2) Electrical power at least one point on job-site. Proper connections to and
disconnections from the power supply shall be by the Trade Contractor.



2.2 Notices and Submittals

A Minimum of 5 Working Days Prior to the Commencement of the Work, the
Contactor shall submit all items in the below subsections to the Consultant, CMAR &
JCC.

2.2.1 Copy of the Written Notice of Proposed Abatement activity to the applicable air
pollution control agency(ies).

2.2.2 Copy of Written Notice of Proposed Abatement activity to the Cal/OSHA
Regional office or any other agency having jurisdiction.

2.2.3  Written proof that all required permits, licenses, and registrations have been
applied for and received. This shall include Asbestos Abatement Trade
Contractor Licenses.

2.2.4 Transporter and disposal and recycling or facilities’ permit documentation,
demonstrating regulatory compliance for the facility to receive the type of waste
to be disposed or material for recycling

2.2.5 A three-ring binder containing the following items for each Abatement Trade
Contractor’s employee and sub-Trade Contractor’s employee that will be working
inside a regulated area on this project (which shall be updated during the project
as new workers are added to the abatement crew):

(1) Proof of employee medical exams as required by Cal/OSHA regulations,
within the last 12 calendar months.

(2) Certification of respirator fit test, performed within the last 12 calendar
months.

(3) Blood lead test results within the last 12 months for workers performing
lead removal.

2.2.6 A detailed plan of the procedures proposed for use in complying with the
requirements of this specification and applicable regulations. The Trade
Contractor shall include in the plan the location and layout of the decontamination
areas, methods to be used to assure the safety of the building occupants and
public, and contingency plan if final clearance air testing does not pass required
levels. The Trade Contractor shall expand upon the closing out of the building’s
HVAC system, method of removal to prohibit emissions from the work area
(including fall-through of asbestos material or water into the building through
roof openings, seams, and the like), and disposal of debris and contaminated
material. The work plan must also include information on any roof cutter
equipment proposed to be used and the wetting and dust control methods that will
be implemented (to ensure materials are removed adequately wet and that the
discharge of visible emissions is prevented). The plan shall be reviewed by the
Consultant, CMAR & JCC prior to the commencement of the work. All
components of the plan must be in compliance with these specifications. Any
modifications required shall be reflected in a revised plan by the Trade Contractor
prior to work progressing.



2.2.7

2.2.8

2.2.9

2.2.10

2211

A contingency plan for emergencies including accidental release or emissions
from the work area, fire, accident, power failure, differential air system failure, or
any other event that may require modification or abridgement of decontamination
or work area isolation procedures. Include in this plan specific procedures for
decontamination or work area isolation. Note that nothing in this specification
should impede safe exiting or providing of adequate medical attention in the event
of an emergency.

Results of personal air sampling for asbestos and lead representative of
employees’ exposure when removing asbestos or lead materials similar to those
identified for the scope of work on this project.

Sample of a Daily Supervisor’s Log. Daily logs generated during the project
shall be submitted to the CMAR.

When rental equipment is to be used in removal areas or in the transportation of
waste materials, a copy of a written notification provided to the rental company
informing them of the nature of the use shall be submitted.

The Trade Contractor shall provide legible copies of the Safety Data Sheets (SDS)
and manufacturer’s information sheet and instructions for all substances used in
the course of the work and comply with all parts of 8 CCR 5194. Any substance
or material for which the Owner or Consultant may object shall be immediately
replaced with a substance or material that will be acceptable. Objections by the
Owner or Consultant may be based on environmental issues, health and safety
standards, or other issues of which the Owner or Consultant may express to the
Trade Contractor. Delays resulting from the replacement of materials shall be
solely at the Trade Contractor’s cost.

2.3 Air Testing and Other Tests
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2.3.2

The Trade Contractor is solely responsible for providing all tests required by the
specified applicable regulations, codes and standards. Trade Contractor will pay
for these or any tests performed for their use. At minimum, 25% of workers
performing asbestos abatement on each shift are required to have personal air
monitoring conducted on a daily basis. Results shall be posted daily at the job site.

At their option, the Owner will provide additional air testing at the work site. The
Owner will pay for these tests, except where payment by the Trade Contractor is
required, as noted elsewhere in these specifications. These tests may include, but
are not limited to:

e Clearance testing,

e Work area samples,

e Barrier samples,

e Outside air samples, and

e Personal samples.



2.4

24.1

24.2

24.3

Inspections by Trade Contractor

The Trade Contractor acknowledges and agrees that he has sole and primary
responsibility and obligations to the Owner to make inspections of his own work
at all stages of construction, that he has sole responsibility to supervise or
superintend the performance of the work, and that said work shall be in strict
adherence and compliance with the methods materials, regulations, and required
standards specified herein.

Prior to commencing the work, the Trade Contractor shall convene an initial
construction meeting, recognized as the “Pre-construction conference”. The
Trade Contractor will provide at least 1-week advance notice to all participants
prior to convening the Pre-Construction Conference. This is an organizational
meeting to review safety issues, responsibilities and personnel assignments, to
identify any visible damage to the existing structure or its condition, and to locate
the containment and decontamination areas and temporary facilities including
power, light, water, etc.

Any items for which the Trade Contractor will not be held responsible (whether
pre-existing or anticipated to be affected by the abatement) shall be listed on a
walk-through inspection report and agreed upon by the Owner. However, the
Trade Contractor shall be held responsible for repairing, at his expense, any
damage which was not listed, or which was the result of the abatement or his
negligence.

2.5 Superintendent (Foreman), Craftsmen

251

2.5.2

2.5.3

The Trade Contractor shall have a job superintendent/foreman present on the job
site at all times that work is in progress. The superintendent shall be thoroughly
familiar with and experienced at asbestos abatement and other related work and
shall be familiar with and shall enforce the use of all safety procedures and
equipment. He shall be knowledgeable of all EPA, OSHA and NIOSH
requirements and guidelines.  Superintendent shall have successfully completed
and passed an examination for a 40-hour Cal/OSHA approved asbestos abatement
training course.

The superintendent assigned to this project shall be able to read and speak English
fluently and be able to communicate with the Consultant in a professional and
constructive manner.

Skilled craftsmen experienced in each respective trade shall execute all phases of
the work.

2.6 Disposal of Wastewater

2.6.1

Any water produced by the decontamination of items removed from the work area
or persons shall be collected; filtered through a system capable of trapping



2.6.2

particles 5 microns and larger, specifically designed to remove asbestos fibers;
and disposed into a local sanitary system. (Waste water resulting from water blast
procedures, or equivalent, shall be containerized and transported to an
appropriately permitted waste processing facility.)

It is the Trade Contractor’s responsibility to comply with any local wastewater
systems’ regulation regarding the disposal of wastewater from asbestos abatement
activities.

2.7 Waste Disposal Sites and Methods

2.7.1

2.7.2

The Trade Contractor shall not dispose of any asbestos-contaminated waste,
debris, or refuse in any location or manner other than the pre-established,
approved landfill, using methods specified herein, and in accordance with Federal
State, or local regulations.

The Trade Contractor shall not store any bags, drums, or wrapped asbestos-
containing materials or other waste at any location inside or outside the building,
other than temporarily staging inside the work area, or an approved and properly
prepared fully-enclosed container which shall be locked at all times when not
being loaded by the Trade Contractor. All asbestos waste shall be removed from
the work area after each shift or when the work is left unattended. At no time
shall the Trade Contractor use the regulated area as a storage location for
waste.

2.8 Toilet Facilities

28.1

2.8.2

The Trade Contractor shall provide adequate toilet facilities outside of the work
area for the exclusive use by employees of trade contractor, and to be removed
upon completion of scope of work. No worker shall modify, alter, or by any
means use the existing building drain, or toilet facilities inside the work area; nor
shall any worker use the decontamination unit shower for toileting. Any shower
used for this purpose shall be disassembled and disinfected by the Trade
Contractor. Any down-time as a result of this procedure shall be at the Trade
Contractor’s expense.

All required decontamination procedures shall be followed prior to the use of
these facilities.

2.9 Project Records

29.1

The Trade Contractor shall maintain project records, which will, at a minimum
contain and conform to the following:

e Documentation of all Notices and Submittals

e Permits/Licenses/Registrations

e Medical Documentation — Proof of employee physicals



Employee respirator fit test documentation

Employee training documentation

Results of personal air sampling

Differential pressure monitor recording charts (where applicable)
Work area entry sign-in log, completed daily, or as warranted, with
the following information: Employee/visitor name, entry/exit
time, company name (if visitor), and date

Description of daily work performed

Any damages to the structure or furnishings

Any loss of differential air pressure, if applicable

Any accidents or injuries (including minor accidents)

Results of any air samples collected by Trade Contractor
Signature of superintendent

Waste or water testing records, if applicable

Copies of all waste manifests and recycling receipts

Copies of project-related correspondence

2.9.2 These records shall be kept up to date and available at the work site. Upon
completion of site work, one (1) copy of the required records shall be
submitted to the Owner within 30 days.

2.9.3 The Trade Contractor shall not request final payment until the Owner has
reviewed the final submittal package described above.

2.10 Work Area Communications

2.10.1 Before work begins the Trade Contractor shall provide 2-way communication
equipment capable of linking the personnel in the work area to those stationed
outside, so that communications can be maintained without worker
decontamination. This system shall be available to the Consultant to allow
communications with the foreman inside containment. This system shall
remain operational until the containment has passed final clearance and the
Consultant has approved reoccupation.

2.11 Authority to Stop Work

2.11.1 The Owner or Consultant has the authority to stop any or all activities at any time
that conditions are not within these specifications, contractual restrictions, or any
applicable regulations; or that an unsafe condition exists. The decision to stop
work is solely at the discretion of the Owner and Consultant.

2.11.2 The “stopped” activity shall not continue until the conditions have been corrected
to the satisfaction of the Owner or Consultant.



2.11.3 Standby time occurring during a work stoppage for the above-described
conditions shall be at the Trade Contractor’s expense and shall not be a valid
reason for delay in scheduled completion of project.

2.12 Codes and Requlations

2.12.1 GENERAL APPLICABILITY OF CODES, REGULATIONS, AND
STANDARDS: Except to the extent that more explicit or more stringent
requirements are written directly into the contract documents, all applicable codes,
regulations, and standards have the same force and effect (and are made a part of
the contract documents by reference) as if copied directly into the contract
documents, or as if published copies are bound herewith. The most current issue of
each document shall apply. Where conflict among requirements or with these
specifications exists, the more strict or stringent requirement or interpretation shall

apply.

1. FEDERAL REGULATIONS: Those which govern abatement work or
hauling and disposal of waste materials include but are not limited to the
following:

U.S. Department of Labor, Occupational Safety and Health Administration
(OSHA), including but not limited to:

a.

b.

Asbestos Regulations Title 29, Part 1910, Section 1001 of the Code
of Federal Regulations

Respiratory Protection Title 29, Part 1910, Section 134 of the Code
of Federal Regulations

Construction Industry Title 29, Part 1926.1101, of the Code of
Federal Regulations

Access to Employee Exposure & Medical Records Title 29, Part
1910, Section 20 of the Code of Federal Regulations

Hazard Communication Title 29, Part 1910, Section 1200 of the
Code of Federal Regulations

Specifications for Accident Prevention Signs and Tags Title 29, Part
1910, Section 145 of the Code of Federal Regulations

U.S. Environmental Protection Agency (EPA) including but not limited to:

g.

Worker Protection Rule

40 CFR Part 763, Subpart G

CPTS 62044, FLR 2843-9

Federal Register, VVol. 50, No. 134, 7/12/85

Requlation for Asbestos




Title 40, Part 61, Sub-part A of the
Code of Federal Regulations
Regulation for Lead

Title 40, Part 61, Sub-part A of the
Code of Federal Regulations

National Emission Standard for Asbestos
Title 40, Part 61, Subpart M (Revised
Subpart B) of the Code of Federal Regulations

Asbestos Hazard Emergency Response Act (AHERA)
Regulations 40 CFR 763 Subpart E

U.S. Department of Transportation (DOT), including but not limited to:

Hazardous Substances: Final Rule
Regulation 49 CFR, Parts 171 and 172.

STATE AND LOCAL REGULATIONS: Abide by all state and local
regulations which govern abatement work or hauling and disposal of waste
materials including but not limited to:

California — including but not limited to:

a.

Asbestos Construction Safety Order
Title 8, California Administrative Code, Section 1529

Respiratory Protection
Title 8, California Administrative Code, Section 5144

Medical and Environmental Records
Title 8, California Administrative Code, Section 3204

Reqistration and Permits
Title 8, California Administrative Code, Section 341

Hazardous Wastes
Title 13, Title 22

Safe Drinking Water and Toxic Enforcement Act of 1986Title 22,
California Administrative Code, Division 2, Section 12000.

Lead Construction Safety Order

Title 8, California Administrative Code, Section 1532.1

California Dept. of Public Health Lead Regulations

Accreditation, Certification, and Work Practices

10



For Lead-Based Paint and Lead Hazards
Title 17, California Administrative Code, Division 1, Chapter 8

California Labor Code, Division 5 (beginning with Section 6300)

i. Reqistration for Asbestos Related Work
Section 6501.5

J- Asbestos - Defined
Section 6501.7

k. Asbestos Related Work - Defined
Section 6501.8

l. Determination if Asbestos is Present
Section 6501.9

m. Permits-lssuance Requirements
Section 6502

n. Safety Conference - Asbestos Handling Jobs
Section 6503

California Health and Safety Code, Division 20 (commencing with Section
24200)

0. Disposal (Section 25000)

California Senate and Assembly Bills:

p. AB 2040 Asbestos Abatement (chapter 1587 of the statutes of 1985)
g. SB 2575 Asbestos Abatement (chapter 1443 of the statutes of 1986)
r. SB 2572 Asbestos Abatement (chapter 1451 of the statutes of 1986)
S. AB 1809 Asbestos Abatement (chapter 574 of the statutes of 1986)
t. AB 2070 Asbestos Abatement (chapter 116 of the statutes of 1986)
Regional and local — including but not limited to:

u. South Coast Air Quality Management District

11



3. STANDARDS: Those which govern abatement work or hauling and
disposal of waste materials include but are not limited to the following:

American National Standards Institute (ANSI)
1430 Broadway New York, New York 10018 (212) 354-3300

a. Fundamentals Governing the Design and Operation of Local
Exhaust Systems Publication Z9.2-79

b. Practices for Respiratory Protection Publication Z88.2-80

4. EPA GUIDANCE DOCUMENTS: Those which discuss asbestos
abatement work or hauling and disposal of asbestos waste materials are
listed below for the Trade Contractor's information only. These documents
do not describe the work and are not a part of the work of this contract.

a. Guidance for Controlling Asbestos-Containing Materials in
Buildings (Purple Book) EPA 560/5-85-024

b. Asbestos Waste Management Guidance. EPA 530-SW-85-007.

5. HUD GUIDELINES : Those which discuss lead remediation work or
hauling and disposal of lead waste materials are listed below for the Trade
Contractor's information only. These documents do not describe the work
and are not a part of the work of this contract.

a. Guidelines for the Evaluation and Control of Lead-Based Paint
Hazards in Housing, U.S. Department of Housing and Urban
Development, Office of Healthy Homes and Lead Hazard Control
(2012)

2.13 Warning Signs

2.13.1 The Trade Contractor shall adhere to all warnings, labels, and posting of such
notices specified herein or required by Federal, State, or Local agencies. These
notices shall be posted in English and if appropriate, in any other language
necessary for all workers and visitors to clearly understand.

12



3.1

3.11

3.1.2

3.13

3.14

3.2

3.2.1

3.2.2

3.3

33.1

3.0 ABATEMENT SPECIFICATION

Work Area

Each work area shall be discussed with the Consultant prior to preparation. As a
minimum, topics will include ingress and egress points, work areas, containment
procedures, and decontamination system. This may be accomplished at the pre-
construction conference.

Prior to commencing any preparation of the work area(s) for removal operations,
the Trade Contractor shall post all required documents, arrange for the lock out of
all electrical and HVAC (including adjacent HVAC intakes within a 20 foot
radius outside of the work area perimeter), and erect any physical barriers in order
that the work area may be secured (as applicable). Any project-required records
shall be up to date and available for review at the job site.

Any worker for which proper documentation has not been received by the
Consultant shall not be allowed to perform any duties other than general
maintenance activities until such time as written documentation is received.
General maintenance is restricted to the duties that do not require entrance to
regulated work areas and/or the use of respiratory protection equipment.

The Trade Contractor is responsible for work area security upon establishing and
preparing the work area.

Note: Only Authorized Visitors Will Be Allowed On the Work Site

Lead-Containing Components

Lead roof flashing is present at various areas of the roof.

The Trade Contractor is responsible for the recycling (in accordance with all
governing regulations) of all known or assumed lead-containing components that
are affected by the renovation project (following removal of any adhered asbestos
materials, such as roof mastics). If components can be shown not to contain
hazardous substances, then they may be handled accordingly.

Initial Site Clean—-Up

Shut down electric power, as applicable. Provide temporary power and lighting
and ensure safe installation of temporary power sources and equipment per
applicable electrical code requirements, including ground fault circuit interrupters
(GFCI).

13



3.3.2

3.3.3

3.4

34.1

3.4.2

3.4.3

344

3.5

3.5.1

3.5.2

Shut down, or arrange for shut down, and then isolate heating, cooling, and
ventilating air systems and install critical barriers.

Moveable and loose items located in the work area and not removed by the Owner
shall be cleaned using HEPA vacuum equipment and/or wet cleaning methods as
appropriate, and shall be removed from the work areas to a temporary location
designated by the Owner. The items will be received by and protected from
future damage or loss by the Owner, and shall be relocated by the Owner. Non-
moveable items shall be protected in place.

Work Area Preparation

Building envelope (roof level) shall be completely sealed airtight and contained.
All openings shall be sealed securely with plastic sheeting. Any fixed objects
within the proposed work area will be cleaned using HEPA vacuum equipment
and/or wet cleaning methods as appropriate, and enclosed with the two (2)
separate layers of plastic sheeting.

Areas immediately adjacent to removal areas such as corridors or hallways which
do not receive asbestos material removal, but are necessary routes to and from
work areas, shall be protected with plastic on floors, walls, and ceilings. Openings
from these areas into areas where asbestos material is removed shall have
curtained doorways to minimize fiber release into other areas.

Establish emergency and fire exits from the work areas in accordance with code.
Additionally, the abatement trade contractor shall not block existing fire exits.

All exits shall be marked in bold lettering “EXIT” or “Emergency Exit”
Install Asbestos Abatement Trade Contractor’s communication equipment.
Equipment should be operating properly and maintained as such during removal

and clean-up operation (see Section 2.11)

Decontamination Enclosure Systems

The decontamination enclosure systems shall be constructed, affixed, and
connected in such a manner as not to compromise the air-tightness of the
containment. For work areas where roofing is removed manually (no use of roof
cutters or powered equipment for removal), the decontamination enclosure does
not require a shower (two-stage decon may be used).

Build suitable wood or metal stud frame; or use an existing room or enclosure

approved by the Consultant. Portable, pre-fabricated units may be used if
approved by the Consultant. Approval will be based upon, but not limited to,

14



construction, floor plan, dimensions, materials, sizes, thickness, plumbing,
electrical outlets, etc.

3.5.3 Connect to work area with framed-in tunnels, or to work area ingress/egress point.

3.5.4 Inall cases, access between contaminated and uncontaminated rooms or areas
shall be through a decontamination enclosure system. In all cases, access between
any two rooms within the decontamination enclosure shall be through an air lock
with two overlapping (Z-flap) curtained doorways.

3.5.5 The decontamination Enclosure system shall be maintained to ensure that the
barriers, air locks, and plastic linings are effectively sealed and taped. Repairs
shall be undertaken immediately upon discovery of a defect.

3.5.6 Visually inspect and thoroughly clean the Decontamination Enclosure System at
the beginning and the end of each work shift.

3.5.7 Prefabricated showers shall be cleaned upon arrival at the jobsite. Consultant will
approve the showers before putting into service. At no time shall the Asbestos
Abatement Trade Contractor’s workers use the showers as toilet facilities.

3.5.8 Worker and visitor Decontamination Enclosure:

1) Construct a worker’s and visitor’s decontamination enclosure adjoining
the work area consisting of three (3) totally enclosed chambers: shower
room, flanked by an equipment room, and a clean room.

@) The equipment room shall contain an air lock leading to the shower room.
In addition, the equipment room shall:

(a) Contain a marked receptacle for the discarding of contaminated
clothing prior to entering the shower room.

(b) Contain a marked receptacle for reusable clothing which is
contaminated and is not to be removed from the regulated area.

(3) The shower room shall be connected to the equipment room and the clean
room by an air lock. An additional pan shall be placed below the stall of
sufficient size to contain five (5) cubic feet of water. It shall contain the
following:

(a) At least one shower with hot and cold or warm water. If necessary,

Trade Contractor shall provide portable hot water heater to supply hot
water.

(b) Removable shower grate approved by Consultant.
(c) Sufficient soap, shampoo, and disposable towels at all times.
(d) Opaque curtains at each air lock.

4 The shower room shall not leak, and the water shall be appropriately
filtered and/or properly disposed.

(5)  The clean room shall be connected to the shower room by one air lock,
with a curtained doorway leading to any other non-contaminated space
within the Worker Decontamination Enclosure.

15



(a) It shall be large enough to provide storage for the worker's street
clothes, towels, or any other non-contaminated items. Alternate clean
storage area may be made available upon request/as required.

3.6.10 Equipment Decontamination Enclosure:

3.7

3.7.1

3.7.2

3.7.3

1) Construct an equipment decontamination enclosure consisting of two (2)
totally enclosed chambers: a washroom and a holding area.

(a) The washroom constituting an air lock shall be connected to the
holding area by a curtained doorway.

(b) The holding area will be connected to any uncontaminated area by a
curtained doorway.

@) These spaces shall be for the cleaning and decontamination of bagged
wastes. In addition, this is preferred ingress and egress point for
equipment. All equipment will be thoroughly decontaminated before
removal to an uncontained area.

3 Water shall be collected, filtered, and/or properly disposed (see General
Requirements).

Personal Protective Equipment and Decontamination Steps

Personnel inside the work area(s) shall wear adequate personal protective
equipment. At a minimum this shall include full-body disposable clothing and a
half-face air purifying respirator.

Any person entering the work area shall:

(1) Remove all street clothes in a clean change room and put on clean disposable

protective clothing.

(2) Put on and utilize the proper respiratory equipment. Proceed through the
decontamination unit into the work area.

Any person exiting the work area shall:

(1) Remove any gross contamination while still in the work area.

(2) Proceed to the dirty change room and remove the protective clothing and
discard it as contaminated waste.

(3) Enter the shower area and thoroughly wash body and hair and decontaminate
respirator (for removal via manual methods, decontaminate with a HEPA
vacuum or wet wipes/spray), then proceed through the air lock into the clean
change room.

(4) Any contaminated clothing (including footwear) shall remain in the dirty room
and be discarded as contaminated waste, unless they can be properly
decontaminated.
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3.08

3.08.1

3.11

3.08.1

3.08.2

3.09

3.09.1

3.09.2

Final Work Area Preparation

All drain lines, conduit, and pipes or other components that will remain inside the
work area but not subjected to abatement procedures shall be wet wiped and
prepared with a minimum of two (2) separate layers of 4-mil plastic securely
fastened with tape and/or glue.

Pre-Abatement Inspection

Prior to the beginning of removal activities, the Trade Contractor shall verify
completion of preparation and request the Consultant to conduct an inspection of
the work area. The purpose of this inspection will be to visually determine if all
appropriate procedures, methods, and measures have been adhered to prior to full
abatement. It will include:
(1) Observation of the work area,
(2) Observation of barriers, air locks, curtained doorways and emergency exits
(as applicable),
(3) Observation of the Decontamination Enclosure System,
(4) Observation of respiratory protection equipment,
(5) Observation to verify that all notices and warnings have been posted,
(6) Observation to verify the Asbestos Abatement Trade Contractor's workers
have proper submittals and the daily log book is up to date.

No abatement shall commence until all items detailed in this specification are in
compliance and the Consultant has given written approval to begin asbestos
removal.

Removal Activities - General

The Consultant shall approve all methods for the removal. If solvents are used,
the solvent shall be required to conform to a minimum of the following standards:

(1) Flash Point (open or closed cup) >200 °F,
(2) Auto Ignition Temperature >6000 °F,

(3) pH Neutral

(4) Aromatic Vapors <100 PPM, and

(5) Will not react with water.

The Trade Contractor shall use respirator cartridges capable of filtering any
applicable air contaminants in addition to the HEPA filter. Only cartridges
manufactured with both capabilities shall be used for protection against a
combination of contaminants. Taped or glued stacked individual cartridges are not
acceptable.
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3.09.3 Spray material with amended water, using equipment recommended by the

3.09.4

3.09.5

3.09.6

3.10

manufacturer capable of providing an airless "mist" application to reduce the
release of fibers and sufficient to prevent visible emissions. Saturate the material
sufficiently so that the amended water penetrates to the substrate without causing
excess dripping. Using wet methods, remove asbestos-containing materials.
Removed asbestos and contaminated items shall be promptly bagged/burrito
wrapped. These materials shall not be placed into lined dumpsters/containers
without being properly bagged. Shrouded equipment (with intregral wetting and
HEPA filtration) is required for all mechanical removal that produces friable
asbestos.

Do not allow the material to dry out. Removed materials shall be promptly
bagged/burrito wrapped. These materials shall not be placed into lined
dumpsters/containers without being properly bagged.

When the removal procedure has been completed, the Trade Contractor shall
remove all debris and dispose of it in accordance to local, state, and federal
regulations.

For lead flashing waste, the waste shall be recycled.

Removal Activities — Roofing

3.10.1 The abatement activity will include asbestos-containing roofing material removal

3.10.2

3.10.3

as specified by the Owner and/or Owner’s Representative. The Abatement Trade
Contractor shall be responsible for adequately protecting its employees, the
building and work area from injury or damage which may arise from the effects of
inclement weather such as rain or high winds. The Abatement Trade Contractor
shall coordinate access to all required areas of the facility with the Owner and/or
Owners Representative. The Abatement Trade Contractor shall coordinate
roofing removal with Owner and Re-Roofing Contractor.

It is recommended the actual removal of the roofing material be done in small
sections, as appropriate. If the Trade Contractor elects to saw cut, grind or abrade
(or use other mechanical means) to remove the ACM then said portion of the
ACM will become RACM (friable) during the removal and will need to be
handled and disposed accordingly.

The Trade Contractor shall | post appropriate warning signage and establish the
regulated area as described above.

e At a minimum contractor will require workers to wear half-mask air
purifying respirators with HEPA cartridges and blue full-body disposable
coveralls. No street clothes may be worn under the coveralls; each worker
shall take a full body shower or decontaminate within the two-stage decon
prior to leaving the regulated area.
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¢ High-speed abrasive disc saws that are not equipped with appropriate
engineering controls shall not be used. Use of compressed air for removal of
asbestos is prohibited. Dry sweeping is prohibited.

e An appropriate mechanical device, sealed chute, or other acceptable method
shall be used for safe transfer of the containerized asbestos-containing waste
material from the roof to the ground. Chutes shall be sealed in a manner that
prevents dust or fibers from escaping during use. All waste must be bagged
prior to removal from roof work area. Use of alternate methods, such as dust
tight chute attached to sealed roll-off bin requires pre-approval prior to
project start.

¢ If encapsulant is used, encapsulate substrate surface using an encapsulant that
will not prevent adhesion of replacement roofing.

e The Trade Contractor shall install fall protection systems in accordance with
8 CCR 16609.

3.10.4 The Environmental Consultant will inspect and approve all controls before any
abatement is undertaken.
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4.1

4.0 CLEAN-UP PROCEDURES

Gross Clean-Up

Immediately upon removal of asbestos or lead materials, the following clean-up
procedures shall commence:

411

4.1.2

413

4.1.4

4.1.5

4.1.6

Collect the material that has been removed and place it into sealable plastic bags
(6 mil thick minimum). Each bag shall be cleaned, wet wiped, evacuated, sealed
airtight, and removed from the work area. All plastic bags and containers must be
imprinted with required and Specified Warnings and/or Labels.

Clean the external surfaces of the containers thoroughly in the work area. Next,
move the bags out of the Work area into the Equipment Decontamination
Enclosure. Proper equipment decontamination requires:
(1) Remove gross contamination in work area
(2) In Washroom, wet clean the bags/containers thoroughly
(3) Place in a clear sealable plastic bag (6-mil thick minimum) with
required warnings and/or labels.
(4) Seal with as little free air space as possible, twist top of bag,
gooseneck, and wrap with duct tape.
(5) Move bag/container into Holding Area
(6) Once in the Holding Area, all bags and containers shall be handled by
workers, wearing respiratory protection and uncontaminated, clean
protective clothing entering from the uncontaminated area. No worker
shall exit through the Equipment Decontamination Enclosure.

The loading out of waste shall be as specified by the Owner. The Trade
Contractor shall lock out the elevator during movement of these materials to
prevent unauthorized personnel from entering (as applicable). At no time shall the
Trade Contractor leave bags/drums of waste material unattended.

Bags and/or drums must be stored in a secured (locked) fully enclosed container
which has been lined with a minimum of one layer of 6-mil plastic. Containers
should be removed to predetermined and authorized landfills as soon as possible.

The Trade Contractor shall not store any bags, drums, or wrapped asbestos or lead
waste materials at any location inside or outside the building, other than inside the
approved container which shall remain locked at all times.

All waste containers shall be properly labeled according to 8 CCR 1529, 5194

(HAZCOM), 49 CFR 171-179 (USDOT), 40 CFR 61 Subpart M (NESHAP), and
any local regulations and state regulations as required.
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4.1.7

4.2

421

4.2.2

4.2.3

4.2.4

4.2.5

4.2.6

4.2.7

4.2.8

The Trade Contractor shall maintain a clean work area at all times and shall
thoroughly clean the decontamination enclosure system at the end of each work
day or work shift.

Final Clean-Up Sequence

Following abatement activities, clean-up remaining gross accumulations of waste
materials.

Remove all visible accumulations of debris.
Wet clean and HEPA vacuum the entire work area.

All equipment and containers shall be decontaminated and removed, with the
exception of the equipment necessary to perform the final visual clearance by the
Consultant.

Remove the first layer of plastic sheeting from the vents, and HVAC ducts (as
applicable) and dispose of it as asbestos-contaminated waste. Care should be
taken to avoid pulling down the remaining plastic sheeting (critical barriers).

Wet clean and HEPA vacuum the work area again.

The Trade Contractor shall request final visual clearance by the Consultant when
the following criteria have been met:

(1) Completion of abatement activities,

(2) Adequate clean-up of the work area and decontamination facility, and
successfully inspected by Trade Contractor’s Superintendent,

(3) Proper disposal of all waste materials,

(4) Removal of all unnecessary equipment.

Complete the "Certificate of Pre-Encapsulation Visual Inspection” (See
Attachment 1). This form shall be completed by the Trade Contractor following
completion of removal work, cleanup and visual inspection of the work area, and
prior to application of post-removal encapsulant, and submitted to the
Environmental Consultant’s representative. The Environmental Consultant shall
perform a visual inspection to verify the Trade Contractor’s findings. Following
successful visual inspection by the Trade Contractor and the Environmental
Consultant, use of encapsulant shall be at the discretion of the trade contractor and
subject to the owner’s approval.
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5.1

5.1.1

5.1.2

5.1.3

5.14

5.15

5.2

5.21

5.2.3

5.0 CLEARANCE TESTING

Work Area Encapsulation and Plastic Removal

When the containment has met the criterion for final visual clearance (no visible
dust) the Trade Contractor shall perform the following task: All areas of the
regulated area where asbestos-containing/asbestos-contaminated material has
been removed, and all plastic sheeting shall receive one (1) coat of lockdown
encapsulant.

NOTE: Use of encapsulant subject to Owner approval.

All necessary containment devices, including the decontamination facility shall
remain in place and operational.

Re-clean and HEPA vacuum the work area.

The Consultant will visually observe the work area. Once the area is approved,
the Consultant may continue with Final Air Clearance Testing.

Complete the "Certificate of Final Visual Inspection™ (See Attachment 2). This
form shall be completed by the by the Trade Contractor following completion of
removal work, cleanup and final visual inspection of the work area and submitted
to the Environmental Consultant’s representative. The Environmental Consultant
shall perform a visual inspection to verify the Trade Contractor’s findings, prior
to collection of final clearance air samples (clearance air samples to be collected
only for a contained work area).

Final Clearance

For manual roofing removal work, clearance will be achieved by means of a
visual inspection only. For areas where containment is required, the standards for
final asbestos air clearance are: equal to, or less than 0.01 fibers/cc of air as
determined by Phase Contrast Microscopy (PCM), in accordance with NIOSH
Method 7400 protocol; or 70 structures/mm? as determined by Transmission
Electron Microscopy (TEM) in accordance with AHERA protocol. All samples
collected inside the work area and in the clean room must meet the standard of the
utilized air sampling protocol.

If the testing does not meet the clearance criterion and re-cleaning and retesting is
required, the Trade Contractor shall be required to comply with the clean-up
procedures and clearance testing standards as previously described for each re-
test.
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5.25

5.2.6

Once has the work area has met the criterion for clearance, the Trade Contractor
shall remove the remaining critical barriers in the work area. The decontamination
chamber(s) shall be disassembled and removed from the work area. Dispose of all
plastic and expendables used in the completion of the work as contaminated
waste.

If any materials requiring removal remain where the decontamination chamber or

other facilities were located, the Trade Contractor shall remove them using a
portable containment and the methods described previously herein.
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6.1

6.1.1

6.1.2

6.1.2

6.2

6.2.1

6.2.2

6.2.3

6.2.4

6.2.5

6.0 DISPOSAL OF WASTE

Description of Requirements

Package all asbestos-containing waste material and contaminated debris in
accordance with the provisions of this Specification and applicable state and
federal regulations, and dispose of the waste at a landfill approved for the disposal
of asbestos in compliance with all applicable local, state and federal regulations.

Disposal Bags: Provide 6 mil thick leak-tight polyethylene bags labeled with two
labels and text as described by local, state and federal regulations. Alternate
methods require written pre-approval prior to project start.

For lead shielding waste, package as necessary to prevent container damage and
recycle, as appropriate.

Execution

Double-bag (two 6-mil polyethylene disposal bags) all asbestos-containing waste
and contaminated debris; bags shall not be over-filled and shall be securely sealed
to prevent accidental opening or leakage.

As the containers are moved from the work area, wet wipe the exterior of the
containers to remove all contamination from them before they are moved into the
dumpster. All waste must be bagged prior to removal from roof work area. An
appropriate mechanical device or other acceptable method shall be used for safe
and intact transfer of the asbestos-containing waste material from the roof to the
ground. Alternate methods, such as sealed chutes require written pre-approval
prior to project start.

Exercise care before and during transport to insure that no unauthorized persons
have access to the material.

For roofing removed via mechanical means - Uniform Hazardous Waste
Manifests are required for disposal. The Judicial Council of California’s Real
Estate and Facilities Management’s Environmental Compliance and Sustainability
Unit (ECU) is the point of contact for hazardous waste disposal, including EPA
ID numbers and the required manifest. In order to properly dispose of any
asbestos containing waste, contact the ECU (following the steps outlined in the
JCC’s Asbestos Work Permit and Management Process program).

For roofing removed via manual methods - The Trade Contractor may transport
all non-friable asbestos waste on a non-hazardous asbestos waste manifest. These
manifests shall be provided by the Trade Contractor, reviewed by the consultant
and signed by the Owner or Owner’s designee.
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6.2.5

6.2.6

6.2.7

6.2.8

6.2.9

6.2.10

The Trade Contractor shall notify and coordinate timing with the Owner and
Asbestos Consultant prior to removing each waste vehicle from the job-site. The
Asbestos Consultant will verify the general conditions and quantity of the load
and review the manifest. Owner’s representative will sign the manifest.

Trade Contractor shall dispose of contaminated waste at a landfill that is licensed
to accept asbestos waste.

Transport friable asbestos waste using a transporter licensed as a hazardous waste
hauler by the State of California.

Vehicles used to transport asbestos-containing waste shall be marked with
placards as appropriate.

At disposal site, carefully unload sealed plastic bags or containers from the truck.
At completion of hauling and disposal of each load, the Trade Contractor shall

submit copies of the manifest (or trip ticket/bill of lading), with signatures of the
disposal or recycling facility, to the Owner.
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7.0 SAFETY
7.1 General

The Trade Contractor shall be solely responsible for the safety, and efficiency, and
adequacy of his plant, appliances, and methods, and for any damages that may result
from their improper construction, maintenance, or operations. He shall erect and properly
maintain at all times, as required by the condition and progress of the work, proper
safeguards for the protection of the workmen and the public, and shall post warning signs
around the site.

7.1.1 The Trade Contractor shall designate a responsible member of his organization on
the work site, whose duty shall be the detection, recognition, and prevention of
accidents and potential accidents. In the absence of notice to the contrary, filed in
writing to the Consultant, this person shall be the licensed asbestos supervisor of
the Trade Contractor.

7.1.2 The Trade Contractor shall provide fall protection for employees per applicable
regulations.

7.2 Workers and Crews

7.2.1 The Trade Contractor shall at all times enforce strict discipline and good order
among his employees and shall not employ on the work crew any person not
skilled in the work assigned, nor anyone who has not received notice and
instructions on the dangers of asbestos and hazardous materials exposure and the
reduction of the dangers associated with their removal. They shall also receive
training in the proper use of respirators, safety procedures, equipment, clothing,
and work procedures.

7.2.2 The Trade Contractor shall remove any employee from the project not adhering to
any standard, regulation, code, or requirement set forth herein.

7.2.3 The Trade Contractor shall be responsible for setting the size of his work crews.
During removal operations, a minimum of two (2) workers shall be in the work
area at any time. Under no circumstances should workers be allowed to work
alone inside the containment.

7.3 Electrical

7.3.1 Due to the extreme conditions present during abatement activities, the Trade
Contractor is responsible for assuring work areas are safe from electrical hazards.
An adequate Ground Fault Interrupter system shall be used as required in the
National Electrical Code. Lines from power sources will be have a Ground Fault
Interrupter system installed so as to reduce the length of unprotected run to a
minimum.
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7.3.2 The Trade Contractor shall be responsible for damages resulting from the
disruption of building power as a result of the Work.

7.4 Fire Protection

The Trade Contractor shall comply with the following minimum requirements or
the governing codes, whichever is more stringent.

7.4.1 Fire extinguishers are required in the work areas at a rate of one per 3,000 sg. ft or
within 75 ft of anywhere in the work area.

7.4.2  The minimum number of fire extinguishers will be one in the contained work area
and one in the clean area.

7.4.3 Existing active systems will be protected in place and protected in a manner to

provide maximum active time (e.g., uncover active detectors during non-work
hours)
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ATTACHMENT 1
CERTIFICATION OF VISUAL INSPECTIONS
The following "Certificate of Pre-Encapsulation Visual Inspection” shall be completed by
the Contractor and the Environmental Consultant’'s representative following completion

of removal work, cleanup and visual inspection of the work area, and prior to application
of post-removal encapsulant.

Attachment 1



CERTIFICATE OF PRE-ENCAPSULATION VISUAL INSPECTION

PROJECT:

WORK AREA INSPECTED:

CONTRACTOR'’S CERTIFICATION

The Contractor hereby certifies that he has visually inspected the Work Area (all surfaces
including pipes, beams, ledges, walls, ceiling and floor, Decontamination Unit, sheet plastic,
etc.) and has found no dust, debris or residue.

by: (Signature) Date

(Print Name)

(Print Title)

ENVIRONMENTAL CONSULTANT CERTIFICATION

The Environmental Consultant hereby certifies that he has visually inspected the Work Area
following the contractor’s inspection and that to the best of his knowledge and belief, the
Contractor's Certification above is a true and honest one.

by: (Signature) Date

(Print Name)

(Print Title)

Attachment 1



ATTACHMENT 2
CERTIFICATION OF FINAL VISUAL INSPECTIONS
The following "Certificate of Final Visual Inspection” shall be completed by the

Contractor and the Environmental Consultant’s representative following completion of

removal work, cleanup and final visual inspection of the work area, and prior to
collection of final clearance air samples.

Attachment 2



CERTIFICATE OF FINAL VISUAL INSPECTION

PROJECT:

WORK AREA INSPECTED:

CONTRACTOR'’S CERTIFICATION

The Contractor hereby certifies that he has performed a final visual inspection of the Work Area
(all surfaces including pipes, beams, ledges, walls, ceiling and floor, Decontamination Unit,
sheet plastic, etc.) and has found no dust, debris or residue.

by: (Signature) Date

(Print Name)

(Print Title)

ENVIRONMENTAL CONSULTANT CERTIFICATION

The Environmental Consultant hereby certifies that he has visually inspected the Work Area
following the contractor’s inspection and that to the best of his knowledge and belief, the
Contractor's Certification above is a true and honest one.

by: (Signature) Date

(Print Name)

(Print Title)

Attachment 2
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Introduction

Forensic Analytical Consulting Services, Inc. (FACS) was retained by Judicial Council of California through contract
with Barragan Corp International (BCl) to perform a pre-renovation asbestos and lead survey of the Bellflower
Courthouse (19-AL1) located at 10025 Flower Avenue in Bellflower, California. This survey was limited to suspect
asbestos-containing building materials and lead-containing coatings or materials that may be disturbed during the
planned Roof Replacement Project. A list of all suspect materials identified and sampled are included in Appendix
A and B of this report. The visual inspection, bulk sample collection, and survey documentation was performed by
Mark Smith & Russell Ragsdale. Mr. Smith (Certified Asbestos Consultant #00-2736) and Mr. Ragsdale (Certified
Asbestos Consultant #10-4690) are AHERA-trained Building Inspectors. In addition, Mr. Smith (CDPH#7160) is a
Lead Inspector/Risk Assessor certified by the California Department of Health Services (CDPH). Mr. Ragsdale
(CDPH# 19489) is a CDPH-certified Lead Sampling Technician. The survey was conducted on August 24, 2016.

Methodology
Our investigation consisted of the following:

e Visual inspection

e Documentation of relevant conditions

e Collection of samples of suspect asbestos-containing materials and lead-containing coatings and materials

e Submitting samples to a laboratory accredited by NVLAP for asbestos analysis and accredited by CDPH for
lead analysis

e Presenting analytical results, conclusions, and recommendations in a report

The survey was restricted to the materials or components that would be disturbed by the re-roofing project. All
other areas of the building and other suspected asbestos-containing materials or lead-containing coatings or
materials were not inspected or tested during this survey.

The types, numbers, and locations of samples were determined based on provided information, visual

observations, regulatory requirements, and other project management considerations.

Samples were collected from representative components and paints/coating, not every individual component.
Lead results are attributed to like components and coatings in the same general area of the representative
component that was sampled.

Findings

Asbestos
Asbestos survey results are summarized in the attached table (Appendix A).

Asbestos was identified in the following materials:
e Roofing mastics (through all roof levels at patches, seams, penetrations, etc.)
e  Pitch pockets at electrical penetrations

The detailed laboratory report and completed Sampling Data Form (Chain of Custody) are contained in Appendix
C.
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Lead

Testing of various paint systems at the site affected by the planned renovation resulted in lead detection in one of
the four paints tested. Untested paint systems are presumed to be lead-based paint (pre-1978) or lead-containing
paint (for post 1978 constructed buildings).

For a detailed description of the materials sampled and analyzed see the lead sample results table in Appendix B.

Conclusions and Discussion

Asbestos

Materials for which sample analysis by PLM results in greater than one percent asbestos (for any one sample
collected from a homogeneous material) are classified as asbestos-containing material (ACM) under regulations
promulgated by (but not limited to) the following agencies: federal EPA, South Coast Air Quality Management
District (SCAQMD), California EPA (Cal-EPA), federal OSHA and Cal/OSHA. These materials are also classified as
asbestos-containing construction material (ACCM) under Cal/OSHA and California Contractor Licensing Board
(CSLB) regulations.

The agencies use the following definitions:

Federal EPA: materials containing greater than one percent asbestos are ACM
SCAQMD: materials containing greater than one percent asbestos are ACM
Cal/OSHA: materials containing greater than 0.1% asbestos by weight are ACCM
CSLB: materials containing greater than 0.1% asbestos by weight are ACCM

Materials shown in the table as containing asbestos are regulated materials under the EPA and SCAQMD
regulations, Cal/OSHA regulations, and numerous additional regulations.

SCAQMD Rule 1403 requires (with limited exceptions) that both friable and non-friable ACM in buildings be
removed prior to maintenance, repairs, renovation or demolition that would disturb the material. Work involving
the disturbance of asbestos-containing material also requires ten working days prior notification to SCAQMD
(exemption for less than 100 square feet) and notification to Cal/OSHA.

Lead

Lead results given in this report are compared to current Cal/OSHA (8 CCR 1532.1) regulatory levels related to
lead content in materials, and to the CDPH lead-based paint level of 0.5% lead or greater. Cal/OSHA recognizes
that paint containing lead equal to or greater than 0.06% by dry weight, or paint involved in certain higher-risk
activities with even lower concentrations of detectable lead, can pose a health hazard to employees engaged in
lead-related construction work.

The current Cal/OSHA Lead in Construction Safety Standard (8 CCR 1532.1) regulation applies to all construction
work where an employee may be occupationally exposed to lead. Therefore, work performed on surfaces
containing any amount of lead (even below 0.06%) must comply with the standard, including an exposure
assessment (personal air monitoring) to determine if the airborne lead exposure levels are within acceptable
limits.

Because lead was detected in the affected paint, the Cal/OSHA Lead in Construction Standard (8 CCR 1532.1)

should be followed. The Standard requires exposure assessment when performing a “trigger” task defined in the
Standard (e.g., manual demolition, welding, torch burning, etc.) or for any task that will disturb paint when the
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paint contains 0.06% lead or greater. For “trigger” tasks there are requirements for respiratory protection,
training, blood testing, etc. during the initial monitoring (interim protection) as if the exposure was above the
Permissible Exposure Limit (PEL), until air testing results are received that demonstrate otherwise. Most of the
additional provisions of the Standard depend upon the results of the exposure assessment. Additional controls
(lead-safe work practices) are required by CDPH for lead-based paints.

Recommendations

1. All asbestos-containing materials affected by the renovation must be removed by a licensed asbestos
abatement contractor prior to the work planned for the project. These materials must not be disturbed,
except by a licensed asbestos abatement contractor who complies with all applicable regulations.

2. Loose and flaking paints should be rendered intact/stabilized prior to construction, using appropriate
work practices. Waste created during any lead work must be appropriately segregated and the waste
streams tested and disposed of in accordance with regulatory requirements.

3. Removal of any impacted lead roof flashings. Lead flashings shall be recycled (after removing any
adhered asbestos materials, such as roofing mastic).

4. Lead-safe work practices must be used when disturbing any identified or presumed lead-based paint or
components.

5. If any additional suspect asbestos-containing material is discovered during planned work, the material
must be tested for asbestos content prior to any disturbance. Untested paints are presumed to contain
lead, or for older buildings (pre-1978 construction) untested paints are presumed to be lead-based paint.

6. Under the California Health and Safety Code Section 25915 et. seq., notification about asbestos containing
construction materials must be provided initially by the building owner within 15 days of receipt of the
information to co-owners, tenants, employees, contract workers, or others who may encounter the
material, and the notification must be provided annually thereafter. Notification of new asbestos
information (such as any ACM or ACCM identified in this report) must be provided within 15 days of the
end of each 90-day period. Under Cal/OSHA regulation, this information must also be provided to
contractors, sub-contractors or others whose work may disturb ACM or ACCM, prior to submission of bids
and performance of work.

7. For further assistance with regulatory requirements, FACS should be consulted, and the applicable
regulations should be reviewed.

Limitations

This investigation is limited to the conditions and practices observed and information made available to FACS. The
methods, conclusions and recommendations provided are based on FACS’ judgment, expertise and the standard
of practice for professional service. They are subject to the limitations and variability inherent in the methodology
employed. As with all environmental investigations, this investigation is limited to the defined scope and does not
purport to set forth all hazards, nor indicate that other hazards do not exist.
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Please do not hesitate to contact our offices at 310-668-5600 with any questions or concerns. Thank you for the
opportunity to assist the Judicial Council of California and Barragan Corp International in promoting a more
healthful environment.

FORENSIC ANALYTICAL FORENSIC ANALYTICAL
Mark Smith Stephen Long

CAC No. 00-2736 CAC No. 92-0580

CDPH Lead Cert. No. 7160 CDPH Lead Cert. No. 2202

www.forensicanalytical.com Forensic Analytical Consulting Services
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Appendix A
Asbestos Results Table
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Pre-Renovation Asbestos Survey Summary
Bellflower Courthouse — Roof Replacement Project
Survey Date: August 24, 2016 — Lab report number: B226930

Sample
Numbers

Material Description

Location(s) of Material

Asbestos Asbestos
Content Regulatory
(percent) Classification

Approximate
Quantity*

01A-C Pitch Pockets Walkway railing base ND NA -
02A-C Pitch Pockets Electrical penetrations 5% Class 1 NF 5 SF
03A-C Pitch Pockets Pipe support stands ND NA -
04A-B Silver paint Vent caps ND NA -
05A-B Walk pads Walkway areas ND NA -
06A-C White roof patch Roof drain areas ND NA -
07A-C | Roof mastic Throug;gn“;tf‘;t?:;‘i‘ifé_Seams' 5% Class LNF | 400 SF
08A-C Tan/grey caulking Flashing seams ND NA -
09A-C Grey coating Perimeter roof concrete areas ND NA -
10A-C Grey curb coating Throughout roof curbs, adjacent flashing ND NA -
11A-C Rock ballast roof Main roof - throughout ND NA -
Suspended ceiling beneath the roof on the
12A-B 2'x4’ Ceiling tiles interior of the building (will be impacted ND NA -
by drain repair)
ND = Not detected Trace = less than one percent TEM = Transmission Electron Microscopy NA = Not applicable SF = square feet LF = linear

feet

FRIABLE ASBESTOS-CONTAINING MATERIAL is material containing more than one percent (1%) asbestos that, when dry, can be crumbled, pulverized, or reduced to powder by hand pressure.

CLASS | NONFRIABLE ASBESTOS-CONTAINING MATERIAL is material containing more than one percent (1%) asbestos, and that, when dry, can be broken, crumbled, pulverized, or reduced to
powder in the course of demolition or renovation activities. Actions which may cause material to be broken, crumbled, pulverized, or reduced to powder include physical wear and disturbance by
mechanical force, such as, but not limited to, sanding, sandblasting, cutting or abrading, improper handling or removal or leaching of matrix binders. Class | nonfriable asbestos-containing material
includes, but is not limited to, fractured or crushed asbestos cement products, transite materials, mastic, roofing felts, roofing tiles, cement water pipes and resilient floor covering.

CLASS Il NONFRIABLE ASBESTOS-CONTAINING MATERIAL is all other material containing more than one percent (1%) asbestos, that is neither friable nor Class | nonfriable.

NOTE: This summary table must not be used alone. Important explanations and limitations are contained in the accompanying survey report text. Percent asbestos content is based upon visual area
estimation (point count or TEM analysis was not performed), unless noted otherwise in the table. See laboratory Bulk Asbestos Analysis report(s) for percent asbestos content of each layer.
*All quantities are approximate. Contractors submitting bids for work must field verify quantities.



Pre-Renovation Asbestos & Lead Survey Report Appendix B

Appendix B
Lead Results Table

Lead Survey Summary (Lab Report # M175945)
Bellflower Court
Survey Date: August 24, 2016

Component Substrate Result (wt%)
PC-01 Wall Concrete Tan <0.002
PC-02 Pipe support stands Metal Tan <0.008
PC-03 Cooling tower pipe/stands Metal Grey <0.001
PC-04 Plumbing penetrations/vents Metal Silver 0.05

“<" means “less than”

California Department of Public Health (CDPH) defines lead-based paint as paint containing greater than 0.5% lead.

The Cal/OSHA Lead in Construction standard contains requirements for paint containing greater than 0.06% lead, although for certain tasks
(i.e., manual demolition, scraping, welding) exposure assessment is required where paint is present that contains any amount of lead.

www.forensicanalytical.com Forensic Analytical Consulting Services
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Appendix C
Laboratory Reports and Chain of Custody Documents
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Forensic Analytical Final Report

LABORATORIES

Bulk Asbestos Analysis

(EPA Method 600/R-93-116, Visual Area Estimation)

Forensic Analytical Consulting Svcs Client ID: LAO5
Mark Smith Report Number: B226930
2959 Pacific Commerce Drive Date Received: 08/24/16
Date Analyzed:  08/31/16
Rancho Dominguez, CA 90221 Date Printed: 08/31/16
First Reported:  08/31/16
Job ID/Site:  PJ30844; Bellflower Courthouse: Pre-renovation Ashestos/Lead Roof Survey, FALI Job ID: LAO5
10025 Flower St #2, Bellflower CA 90706 Total Samples Submitted: 34
Date(s) Collected: 08/24/2016 Total Samples Analyzed: 32
Asbestos Percentin  Asbestos  Percentin  Asbestos Percent in
Sample ID Lab Number Type Layer Type Layer Type Layer
01A 51008357
Layer: Black Semi-Fibrous Tar ND

Total Composite Values of Fibrous Components:  Asbestos (ND)
Cellulose (10 %)

01B 51008358
Layer: Black Semi-Fibrous Tar ND
Total Composite Values of Fibrous Components:  Asbestos (ND)
Cellulose (10 %)

01C 51008359
Layer: Black Semi-Fibrous Tar ND
Total Composite Values of Fibrous Components:  Asbestos (ND)
Cellulose (10 %)

02A 51008360
Layer: Black Semi-Fibrous Tar Chrysotile 5%
Total Composite Values of Fibrous Components:  Asbestos (5% )
Cellulose (Trace)

02B 51008361
Comment: Sample not analyzed due to prior positive result in series.
02C 51008362
Comment: Sample not analyzed due to prior positive result in series.
03A 51008363
Layer: Stones ND
Layer: Black Semi-Fibrous Tar ND

Total Composite Values of Fibrous Components:  Asbestos (ND)
Cellulose (7 %)

03B 51008364
Layer: Black Semi-Fibrous Tar ND
Total Composite Values of Fibrous Components:  Asbestos (ND)
Cellulose (7 %)

03C 51008365
Layer: Black Semi-Fibrous Tar ND
Total Composite Values of Fibrous Components:  Asbestos (ND)
Cellulose (7 %)

1o 5
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Report Number: B226930

Client Name: Forensic Analytical Consulting Svcs Date Printed: 08/31/16
Asbestos Percentin  Asbestos  Percentin  Asbestos Percent in
Sample ID Lab Number Type Layer Type Layer Type Layer
04A 51008366
Layer: Silver Paint ND

Total Composite Values of Fibrous Components:  Asbestos (ND)
Cellulose (Trace)

04B 51008367
Layer: Silver Paint ND
Total Composite Values of Fibrous Components:  Asbestos (ND)
Cellulose (Trace)

05A 51008368
Layer: Black Tar ND
Layer: Black Felt ND

Total Composite Values of Fibrous Components:  Asbestos (ND)
Cellulose (Trace) Fibrous Glass (30 %)

05B 51008369
Layer: Stones ND
Layer: Black Tar ND

Total Composite Values of Fibrous Components:  Asbestos (ND)
Cellulose (Trace) Fibrous Glass (3 %)

05C 51008370
Layer: Stones ND
Layer: Black Tar ND
Layer: Black Felt ND

Total Composite Values of Fibrous Components:  Asbestos (ND)
Cellulose (Trace) Fibrous Glass (5 %)

06A 51008371
Layer: White Coating ND
Layer: Stones ND
Layer: Black Tar ND
Layer: Black Felt ND

Total Composite Values of Fibrous Components:  Asbestos (ND)
Cellulose (Trace) Fibrous Glass (7 %)

06B 51008372
Layer: White Coating ND
Layer: Stones ND
Layer: 2 Black Tars ND
Layer: 2 Black Felts ND

Total Composite Values of Fibrous Components:  Asbestos (ND)
Cellulose (Trace) Fibrous Glass (20 %)

2o 5
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Report Number: B226930

Client Name: Forensic Analytical Consulting Svcs Date Printed: 08/31/16
Asbestos Percentin  Asbestos Percentin  Asbestos Percent in

Sample ID Lab Number Type Layer Type Layer Type Layer

06C 51008373
Layer: White Coating ND
Layer: Stones ND
Layer: Black Multi-Layer Tars ND
Layer: Black Multi-Layer Felts ND
Total Composite Values of Fibrous Components:  Asbestos (ND)
Cellulose (Trace) Fibrous Glass (25 %)

07A 51008374
Layer: Grey Semi-Fibrous Tar w/ Silver Paint Chrysotile 5%
Total Composite Values of Fibrous Components:  Asbestos (5% )
Cellulose (Trace)

07B 51008375
Layer: Silver Paint ND
Layer: Black Semi-Fibrous Tar Chrysotile 5%
Layer: Black Semi-Fibrous Tar ND
Total Composite Values of Fibrous Components:  Asbestos (3%)
Cellulose (3 %)

07C 51008376
Layer: Grey Semi-Fibrous Tar ND
Total Composite Values of Fibrous Components:  Asbestos (ND)
Celulose (7 %)

08A 51008377
Layer: Tan Non-Fibrous Material ND
Total Composite Values of Fibrous Components:  Asbestos (ND)
Cellulose (Trace)

08B 51008378
Layer: Tan Non-Fibrous Material ND
Total Composite Values of Fibrous Components:  Asbestos (ND)
Cellulose (Trace)

08C 51008379
Layer: Tan Non-Fibrous Material ND
Total Composite Values of Fibrous Components:  Asbestos (ND)
Cellulose (Trace)

09A 51008380
Layer: Blue Coating ND
Layer: Grey Cementitious Material ND
Total Composite Values of Fibrous Components:  Asbestos (ND)
Cellulose (Trace)

09B 51008381
Layer: Blue Coating ND
Total Composite Values of Fibrous Components:  Asbestos (ND)

Cellulose (Trace)

2959 Pacific Commerce Drive, Rancho Dominguez, CA 90221 / Telephone: (310) 763-2374 (888) 813-9417 / Fax: (310) 763-8684
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Report Number: B226930

Client Name: Forensic Analytical Consulting Svcs Date Printed: 08/31/16
Asbestos Percentin  Asbestos  Percentin  Asbestos Percent in
Sample ID Lab Number Type Layer Type Layer Type Layer
09C 51008382
Layer: White Coating ND
Layer: Blue Coating ND

Total Composite Values of Fibrous Components:  Asbestos (ND)
Cellulose (Trace)

10A 51008383
Layer: Black Tar with Silver Paint ND
Total Composite Values of Fibrous Components:  Asbestos (ND)
Cellulose (Trace)

10B 51008384
Layer: Black Tar with Silver Paint ND
Total Composite Values of Fibrous Components:  Asbestos (ND)
Cellulose (Trace)

10C 51008385
Layer: Black Tar with Silver Paint ND
Total Composite Values of Fibrous Components:  Asbestos (ND)
Cellulose (Trace)

11A 51008386
Layer: Beige Plaster ND
Layer: 3 Black Tars ND
Layer: 3 Black Felts ND

Total Composite Values of Fibrous Components:  Asbestos (ND)
Cellulose (10 %) Fibrous Glass (Trace)

11B 51008387
Layer: Beige Plaster ND
Layer: 2 Black Tars ND
Layer: 2 Black Felts ND

Total Composite Values of Fibrous Components:  Asbestos (ND)
Cellulose (15 %) Fibrous Glass (Trace)

11C 51008388
Layer: Beige Plaster ND
Layer: 2 Black Tars ND
Layer: 2 Black Felts ND

Total Composite Values of Fibrous Components:  Asbestos (ND)
Cellulose (15 %) Fibrous Glass (Trace)

12A 51008389
Layer: Beige Fibrous Material ND
Layer: Paint ND

Total Composite Values of Fibrous Components:  Asbestos (ND)
Cellulose (35 %) Fibrous Glass (45 %)

4 of 5
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Report Number: B226930

Client Name: Forensic Analytical Consulting Svcs Date Printed: 08/31/16
Asbestos Percentin  Asbestos  Percentin  Asbestos Percent in
Sample ID Lab Number Type Layer Type Layer Type Layer
12B 51008390
Layer: Beige Fibrous Material ND
Layer: Paint ND

Total Composite Values of Fibrous Components:  Asbestos (ND)
Cellulose (35 %) Fibrous Glass (45 %)

Ty

)
— - x A
,;\_._ P - e N 0
= )1 ) Dtg._’__)__,\/‘- /}/ \/\.-4;} -,_!_7L_
Q_ ’_/ﬁ 3
Tiffani Ludd, Laboratory Supervisor, Rancho Dominguez Laboratory

Note: Limit of Quantification ('LOQ") = 1%. Trace' denotes the presence of asbestos below the LOQ. 'ND' = 'None Detected'.
Analytical resultsand reports are generated by Forensic Analytical Laboratories Inc. (FALI) at the request of and for the exclusive use of the person or entity (client) named on such
report. Results, reports or copies of same will not be released by FALI to any third party without prior written request from client. This report applies only to the sample(s) tested.
Supporting laboratory documentation is available upon request. This report must not be reproduced except in full, unless approved by FALI. The client is solely responsible for the

use and interpretation of test results and reports requested from FALI. Forensic Analytical Laboratories Inc. is not able to assess the degree of hazard resulting from materials

analyzed. FALI reservestheright to dispose of all samples after a period of thirty (30) days, according to all state and federal guidelines, unless otherwise specified. All sampleswere
received in acceptable condition unless otherwise noted.
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Forensic Analytical
LABORATORIES

Metals Analysis of Paints

Final Report

Forensic Analytical Consulting Svcs Client 1D: LAO5
Mark Smith Report Number: M175945
2959 Pacific Commerce Drive Date Received:  08/24/16
Date Analyzed:  08/31/16
Rancho Dominguez, CA 90221 Date Printed: 08/31/16
First Reported:  08/31/16
Job ID / Site: PJ30844; Bellflower Courthouse: Pre-renovation Asbestos/Lead Roof Survey, FALI Job I1D: LAO5

10025 Flower St #2, Bellflower CA 90706
Date(s) Collected: 08/24/16

Total Samples Submitted: 4
Total SamplesAnalyzed: 4

Result Reporting Method
Sample Number Lab Number Analyte Result Units Limit* Reference
PC-01 LM 129756 Pb <0.02 wt% 0.02 EPA 3050B/7420
Comment: Insufficient sample size for repeatable analysis.
PC-02 LM 129757 Pb <0.008 wt% 0.008 EPA 3050B/7420
PC-03 LM 129758 Pb <0.01 wt% 0.01 EPA 3050B/7420
PC-04 LM129759 Pb 0.05 wt% 0.02 EPA 3050B/7420

* The Reporting Limit represents the lowest amount of analyte that the laboratory can confidently detect in the sample, and isnot a

regulatory level. The Unitsfor the Reporting Limit are the same as the Units for the Final Results.

Beatriz Hinojosa, Laboratory Supervi

, Rancho Dominguez Laboratory

Analytical results and reports are generated by Forensic Analytical at the request of and for the exclusive use of the person or entity (client) named on such report. Results,
reports or copies of same will not be released by Forensic Analytical to any third party without prior written request from client. This report applies only to the sample(s)
tested. Supporting laboratory documentation is available upon request. This report must not be reproduced except in full, unless approved by Forensic Analytical. The client
issolely responsible for the use and interpretation of test results and reports requested from Forensic Analytical. Forensic Analytical isnot able to assess the degree of hazard
resulting from materials analyzed. Forensic Analytical reserves the right to dispose of all samples after a period of thirty (30) days, according to all state and federal
guidelines, unless otherwise specified. Any modifications that have been made to referenced test methods are documented in Forensic Analytical's Standard Operating
Procedures Manual. Sample results have not been blank corrected. Quality control and sample receipt condition were acceptable unless otherwi se noted.
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Pre-Renovation Asbestos & Lead Survey Report Appendix D

Appendix D
Personnel and Laboratory Certifications

www.forensicanalytical.com Forensic Analytical Consulting Services




STATE OF CALIFORNIA Edmund G. Brown, Jr. Governor

DEPARTMENT OF INDUSTRIAL RELATIONS
Division of Occupational Safety and Health
Asbestos Unit

2424 Arden Way, Suite 493

Sacramento, CA 93825-2417

(916) 574-2993 Office  (916) 483-0572 Fax

http://www.dir.ca.cov/dirdatabases html actuf@dir.ca.gov
003232736C 200
Forensic Analvtical March 14, 2016
Mark A Smith
2959 Pacific Commerce Drive
Rancho Dominauez "CA 90221

Dear Certified Asbestos Consultant or Technician:

Enclosed is your certification card. To maintain your certification, you must abide by the
rules printed on the back of the certification card.

Your certification is valid for a period of one year. If you wish to renew your certification, you
must apply for renewal at least 60 days before the expiration date shown on your card.
[8 CCR 341.15(h)(1)].

Please hold and do not send copies of your required AHERA refresher renewal certificates to
~our office untii you apply for renewal of your certification.

Certificates must be kept current if you are actively working as a CAC or CSST. The grace
period is only for those who are not actively working as an asbestos consuitant or site
surveillance technician.

Please contact our office at the above address, fax number or email: of any changes in your
contact/mailing information within 15 days of the change.

Sifigerely,
Jeff Ferrell

Senior Safety Engine_er State of California

Division of Occupational Safety and Health
Certified Asbestos Consultant

Attachment: Certification Card —
Mark A Smifth " "=

Name/” v

[ o
Certiff ‘

== Bio)
E\xpe\ntﬁca%;: ’%s Is;e-dl' -{i%&vision of

is o catipn Wt od By g :

Occupation s@%@&&fwg@g@ authorized
by Sections 0 4ilee Jot thie Business and

Professions Code.

cc: File .

Renewal — Card Attached (Revised 10/24/2012)
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State of California Department of Public Health

Lead-Related Certificate Expiration
Construction Type Date

Certificate




STATE OF CALIFORNIA Edmund G. Brown, Jr. Governor

DEPARTMENT OF INDUSTRIAL RELATIONS

Division of Occupational Safety and Health

Asbestos Unit

2424 Arden Way, Suite 495

Sacramento, CA 95825-2417

(916) 574-2993 Office (916) 483-0572 Fax
http://www.dir.ca.gov/dirdatabases.html actu(@dir.ca.gov

010254690C 344
September 24, 2015

Russell J Ragsdale, Il
5046 Leonis St.
Commerce : "CA 90040

Dear Certified Asbestos Consultant or Technician:

Enclosed is your certification card. ‘To maintain your certification, you must abide by the
rules printed on the back of the certification card.

Your certification is valid for a period of one year. If you wish to renew your certiﬁcétion you
must apply for renewal at least 60 days before the explratlon date shown on your card.
[8 CCR 341.15(h)(1)].

Please hold and do not send copies of your required AHERA refresher renewal certificates to
our office until you apply for renewal of your certification.

Certificates must be kept current if you are actively working as a CAC or CSST. The grace
period is only for those who are not actively working as an asbestos consuitant or site
surveillance technician.

‘Please contact our office at the above address, fax number or email; of any changes in your
contact/mailing information within 15 days of the change.

Sifigerely,
JeffiFerrell

Senior Safety Engineer

+ e g State of California
FiEEhmEn: ieiile=tion Card Division of Occupational Safety and Health

Certified Asbestos Consultant

cc: File

:r,"'

g:s 3 ePivision of |
ﬁdﬂéﬁa&th 5¢ authorized |
by Sections 718 ét'&a%ae? seBusiness and |

Professions Code.

Renewal — Card Attached (Revised 10/24/2012)




State of California Department of Public Health \

Lead-Related Certificate Expiration |
Construction Type Date

Certificate

Mr. Russell J. Ragsdale 11
5046 Leonis Street
Commerce, California 90040
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July 29, 2016
Laboratory ID: 101629

Steve Takahashi

Forensic Analytical Laboratories, Inc.
2959 Pacific Commerce Dr.

Rancho Dominguez, CA 90221

Dear Mr. Takahashi:

AIHA Laboratory Accreditation Programs, LLC (AIHA-LAP, LLC) has approved an extension to your laboratory’s current
certificate of accreditation in the Industrial Hygiene Laboratory Accreditation Program (IHLAP), Environmental Lead
Accreditation Program (ELLAP), Environmental Microbiology Accreditation Program (EMLAP) and Unique Scopes. This
extension will expire on October 01, 2016. Remember that your laboratory must maintain proficiency per Policy Module 6
in order for the new certificate to be issued.

Your laboratory remains an accredited laboratory in IHLAP, ELLAP, EMLAP and Unique Scopes. Please keep a copy of
this letter with your expired certificate. If you have questions or concerns, please feel free to contact Patricia Sheehan,

Laboratory Accreditation Specialist at (703) 846-0739.

Sincerely,

WJW

Cheryl O. Morton
Managing Director
AIHA Laboratory Accreditation Programs, LLC

AIHA Laboratory Accreditation Programs, LLC
3141 Fairview Park Drive, Suite 777, Falls Church, VA 22042 USA
main +1 703-846-0736 fax +1 703-207-8558
Twitter: @AIHA_LAP_LLC
R3 04/18/2014
Page 1 of 1
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http://www.aihaaccreditedlabs.org/

AlHA

Laboratory Accreditation
Programs, LLC

AIHA Laboratory Accreditation Programs, LLC
SCOPE OF ACCREDITATION

Laboratory ID: 101629

Forensic Analytical Laboratories, Inc.
Issue Date: 04/30/2014

2959 Pacific Commerce Dr., Rancho Dominguez, CA 90221

The laboratory is approved for those specific field(s) of testing/methods listed in the table below. Clients are urged to verify
the laboratory’s current accreditation status for the particular field(s) of testing/Methods, since these can change due to
proficiency status, suspension and/or withdrawal of accreditation.

Industrial Hygiene Laboratory Accreditation Program (IHLAP)

Initial Accreditation Date: 12/01/1995

Technology Published Reference Method Description
or Analyte

IHLAP Scope Field of Testing ;
Category (FoT) sub-type/ | Method/Title of In-house (for internal methods
Detector Method only)

Polarized Light EPA/600/M4-82-020, 1982

Asbestos/Fiber Microscopy (PLM) EPA/600/R-93/116, 1993

Microscopy Core
Phase Contrast
Microscopy (PCM) NIOSH 7400

NIOSH 0500

Miscellaneous Core Gravimetric NIOSH 0600

A complete listing of currently accredited Industrial Hygiene laboratories is available on the AIHA-LAP, LLC website
at: http://www.aihaaccreditedlabs.org

Effective: 03/12/2013
101629 Scope IHLAP_2014 04 30

Page 1 of 1
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AlHA

Laboratory Accreditation
Programs, LLC

AIHA Laboratory Accreditation Programs, LLC

SCOPE OF ACCREDITATION
Forensic Analytical Laboratories, Inc. Laboratory ID: 101629
2959 Pacific Commerce Dr., Rancho Dominguez, CA 90221 Issue Date: 06/18/2014

The laboratory is approved for those specific field(s) of testing/methods listed in the table below. Clients are urged to verify
the laboratory’s current accreditation status for the particular field(s) of testing/Methods, since these can change due to
proficiency status, suspension and/or withdrawal of accreditation.

The EPA recognizes the AIHA-LAP, LLC ELLAP program as meeting the requirements of the National Lead Laboratory

Accreditation Program (NLLAP) established under Title X of the Residential Lead-Based Paint Hazard Reduction Act of 1992
and includes paint, soil and dust wipe analysis. Air analysis is not included as part of the NLLAP.

Environmental Lead Laboratory Accreditation Program (ELLAP)

Initial Accreditation Date: 05/01/2014

. . Method Description
Field of Testing (FoT) Method (for internal methogs only)
EPA SW-846 3050B
EPA SW-846 7420

EPA SW-846 3050B

Paint

Soil EPA SW-846 7420
HUD 14.2
. NIOSH 7082
Settled Dust by Wipe NIOSH 9100
OSHA ID 105 Modified
Airborne Dust NIOSH 7082

A complete listing of currently accredited Environmental Lead laboratories is available on the AIHA-LAP, LLC website at:
http://www.aihaaccreditedlabs.org

Effective: 03/12/2013
101629 Scope ELLAP 2014 06 18
Page 1 of 1
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AlHA

Laboratory Accreditation
Programs, LLC

AIHA Laboratory Accreditation Programs, LLC
SCOPE OF ACCREDITATION

Forensic Analytical Laboratories, Inc.
2959 Pacific Commerce Dr., Rancho Dominguez, CA 90221

Laboratory ID: 101629
Issue Date: 04/30/2014

The laboratory is approved for those specific field(s) of testing/methods listed in the table below. Clients are urged to verify
the laboratory’s current accreditation status for the particular field(s) of testing/Methods, since these can change due to

proficiency status, suspension and/or withdrawal of accreditation.

Unique Scopes Laboratory Accreditation Program (Unique Scopes)

Initial Accreditation Date: 05/01/2014

Unique Scope Category

Field of Testing (FoT)

Method

Method Description
(for internal methods only)

Consumer Product Testing

Lead in Paint and Other
Similar Surface Coatings

16 CFR Part 1303 (CPSC-
CH-E1003-09) MET 213
16 CFR Part 1303 (CPSC-
CH-E1001-08.1) MET 214
16 CFR Part 1303 (CPSC- T 216

CH-E1002-08.1)

A complete listing of currently accredited Food laboratories is available on the AIHA-LAP, LLC website
at: http://www.aihaaccreditedlabs.org

101629 _Scope_Unique Scopes_2014 04 30

Effective: 03/26/2013
Page 1 of 1
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