

Attachment I – Rev 1

Project Cost Responsibility Matrix

New Antioch Area Courthouse

Also known as: New East Contra Costa County Courthouse

Superior Court of California, County of Contra Costa



	Cost Responsibility				Construction Contract Destination		
	Project & Capital Cost	Project Non- Capital Cost (court one-time appropriation)	Ongoing Cost (court appropriation)	Provided by City of Pittsburg	OFOI	OFCI	CFCI
CONSTRUCTION COST							
Off-Site Improvements, if required				✓			
Off-Site Parking adjacent to new courthouse site				✓			
New Sidewalks from City provided parking to New Courthouse site sidewalks/paths				✓			
On-Site Utilities Relocation and Removal; Off-Site Utilities Improvements				✓			
Site Demolition of improvements on new site /Provide Clean site to AOC				✓			
Connection to utilities	✓						✓
Demolition of existing courthouse and accessory building ⁵	✓						✓

	Cost Responsibility				Construction Contract Destination		
	Project & Capital Cost	Project Non- Capital Cost (court one-time appropriation)	Ongoing Cost (court appropriation)	Provided by City of Pittsburg	OFOI	OFCI	CFCI
Security Fencing, and gates	✓						✓
Surface Parking & driveways (private areas); receiving area	✓						✓
Site Development, Landscape, Drainage, Lighting	✓						✓
New Street Trees	✓						✓
New or Repaired Sidewalks on new courthouse site	✓						✓
Retaining Walls, Stairs, Ramps, Vehicle Barriers	✓						✓
Site Furnishings, Flag Poles, etc	✓						√
Court Building Construction	✓						✓
Building Control Systems	✓						✓

	Cost Responsibility				Construction Contract Destination		
	Project & Capital Cost	Project Non- Capital Cost (court one-time appropriation)	Ongoing Cost (court appropriation)	Provided by City of Pittsburg	OFOI	OFCI	CFCI
Freestanding Furniture (new or refurbished and re-used) 4	✓				✓		
Modular Workstations ⁴	✓				✓		
Storage Racks, Shelving, High Density Files ⁴	✓				✓		
Office Furnishings and equipment ²		✓			✓		
Graphics & Signage (Interior or Exterior; Code Req'd or Functional) ¹	✓						✓
Sound Reinforcement, and Assisted Listening devices	✓						✓
AV Recording / Playback Equipment; Video Displays, teleconference equip ²	✓ (optional)	✓				✓	✓ (optional)
Communication Satellite Dishes and other outside communications service ²		✓			✓		
Public Art ²	✓				✓	✓	
Artwork in Non-Public Spaces		✓			✓		

	Cost Responsibility				Construction Contract Destination		
	Project & Capital Cost	Project Non- Capital Cost (court one-time appropriation)	Ongoing Cost (court appropriation)	Provided by City of Pittsburg	OFOI	OFCI	CFCI
Interior Plants ²	√6	✓			✓		√6
Wheelchair Lifts, Evacuation Chairs	✓						✓
Communication Cabling ³ (install, terminate & test); Equip. Racks; Cable Raceways, Rooms; Outlets	√						✓
Security door hardware, electric locks, position indicators; back boxes & conduit for security equipment.	✓						✓
Security and Access Control: cameras; duress alarms, central equipment, monitors, (active electronics) ²	✓						✓
Package Scanner, Magnetometer, Turnstiles ²	✓						✓
Rooms and racks for Security/AV/Computer Equipment	✓						✓

		Cost Resp	ponsibility	Construction Contract Destination			
	Project & Capital Cost	Project Non- Capital Cost (court one-time appropriation)	Ongoing Cost (court appropriation)	Provided by City of Pittsburg	OFOI	OFCI	CFCI
Telecom/AV/Data network: routers, switches, etc. (active electronics) ²	✓ (optional)	✓			✓	✓ (optional)	
Un-interruptible Power Supplies (rack mounted) ²	✓ (optional)	✓				✓	✓ (optional)
Telephone Switch, Desk sets; Miscellaneous Equipment & Devices; Voice Mail Server ²		✓	✓		✓		

NOTES:

¹ AOC provides graphic of state seal for inclusion in project.
² A&E Team coordinates for installation of owner equipment in construction documents.

³Universal cable infrastructure serves data network, telephone, controls, security. Interfaces with building automation system.

⁴ Interior team selects, designs layout, and provides A&E coordination for furniture (free standing and modular) and storage units; installation .drawings/specifications to be provided by separate installers.

⁵ Not in A&E scope of work; however, full services demolition by Contractor of record.

⁶ Interior plants related to landscaping design (in interior spaces) by A&E team would be in scope of construction contract.