
RFP-FS-2021-18-AL
New Modesto Courthouse Special Inspections and Materials Testing Services

ANSWERS TO SUBMITTED QUESTIONS

Q # Questions
RFP Reference 
(Document & 

Page‐Section‐Item)
Answers

1
Can Attachment 10 be modified to include items requiring 
inspections based on the project documents but are not listed on 
the Attachment 10?

RFP, Page 13, 
Section 10.2

Yes, additional services not included on Attachment 10 in Tables I or 
II may be added in Table III (Other).

2

Clark Pacific is a PCI approved fabricator, typically in‐plant 
inspections for precast and welding of embeds is not required based 
on their plant qualifications, can you confirm if continuous in‐plant 
inspections will be required?

RFP, Page 2, 
Section 3.8

In‐plant inspections at Clark Pacific will not be required. McCarthy 
Building Companies will submit Clark Pacific's in‐house QA/QC 
program during the submittal stage. 

3
Structural Steel Fabricators – the RFP lists both Herrick and Schuff 
Steel, will it be both or has an award not been determined yet and 
this is your short list?

RFP, Page 2, 
Section 3.8

A subcontract for the structural steel fabrication has not yet been 
awarded. Only one fabricator will be selected. 

4
If Herrick is the structural steel fabricator will fabrication take place 
in their Stockton, California facility or their San Bernardino, 
California facility or both?

RFP, Page 2, 
Section 3.8

The steel fabricator's preference is to utilize their plant local to the 
project location (Stockton), however, if The Herrick Corporation is 
the selected fabricator, fabrication may take place in either plant or 
both, depending on the timing of any contract award and the 
fabricator's then‐current projects schedule.

Any travel to a fabrication location exceeding a two hundred‐mile 
radius from either the Contractor’s designated office, testing 
laboratory, or the Project site, should be evaluated against the cost 
of using a subcontractor for economy to the project. Travel 
exceeding a two hundred‐mile radius must be preauthorized and 
approved by Judicial Council per Standard Agreement, Appendix B, 
Section 2.4.1.

5

If Schuff Steel is the structural steel fabricator will fabrication take 
place in Stockton, California, Phoenix, Arizona, Unger Steel, Dubai, T‐
Rex Steel, Thailand, VPE, Thailand or Gunung Steel, Indonesia or a 
combination there of? All locations have been used by Schuff Steel 
and the Santa Rosa Courthouse is being fabricated at Unger Steel in 
Dubai.

RFP, Page 2, 
Section 3.8

The steel fabricator's preference is to utilize their plant local to the 
project location (Stockton), however, if Schuff Steel is the selected 
fabricator, fabrication may take place at any plant or multiple 
plants, depending on the timing of any contract award and the 
fabricator's then‐current projects schedule.

Any travel to a fabrication location exceeding a two hundred‐mile 
radius from either the Contractor’s designated office, testing 
laboratory, or the Project site, should be evaluated against the cost 
of using a subcontractor for economy to the project. Travel 
exceeding a two hundred‐mile radius must be preauthorized and 
approved by Judicial Council per Standard Agreement, Appendix B, 
Section 2.4.1.
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6
Is it anticipated that McCarthy Building Companies will be working 
weekday or Saturday overtime on‐site to maintain their schedule? If 
so, to what extent?

RFP, Page 13, 
Section 10.2

No, the project schedule does not include overtime or weekend 
work, nor is it anticipated at this time. However, overtime or 
weekend work may be possible due to unforeseen conditions or as 
directed by the Judicial Council.

7
Per specification section 03 30 00 – 20/25 3.6B, is it the Contractor 
or Owner’s testing agency responsibility to perform Floor Flatness & 
Levelness?

Specification 
section 03 30 00 
– 20/25 3.6B

Floor flatness and floor levelness will be performed by the 
Subcontractor under McCarthy Building Companies.

8

The required testing for the interior stone cladding outlined in the 
specifications and noted as being required by the Owner’s testing 
agency will be very expensive, especially item #4, flexural strength 
(ASTM C880).  The testing of 200 plus samples can cost north of 
$30K, that does not include all of the other tests outlined in this 
section for Stone.  I want to confirm that the JCC is absolutely sure 
they will require this testing?

Specification 
section 04 30 00 
– 12/18, 2.7/3

Revise specifications to five (5) samples wet, five (5) samples dry, 
ten (10) tests perpendicular to rift, and ten (10) parallel to the rift.

9

Will there be a vaccine mandate or protocols for the project? Many 
IOR’s and other inspection staff are concerned about this and some 
are considering leaving their current position because of companies 
like Kaiser mandating the vaccine.

N/A
There aren't any COVID‐19 vaccine mandates or protocols for the 
Project at this time.  OSHA and CDC guidelines must be adhered to.

10
Are our services for this project subject to the terms and conditions 
of the current master agreement (MA CPIS ID IQ 02) between 
Moore Twining Associates, Inc. and the Judicial Council?

General 
Questions

No, this project is not subject to the terms and conditions of master 
agreement MA CPIS ID IQ 02.

11

If the current master agreement (MA CPIS ID IQ 02) between Moore 
Twining Associates, Inc. and the Judicial Council is applicable to this 
project, is this project subject to the Exhibit C‐1 “Consultant’s Fee 
Schedule” of the current master agreement (MA CPIS ID IQ 02) 
between Moore Twining Associates, Inc. and the Judicial Council?

General 
Questions

Not applicable; see answer to question 10.

12

If the current master agreement (MA CPIS ID IQ 02) between Moore 
Twining Associates, Inc. and the Judicial Council is applicable to this 
project, how is JCC interpreting the Prevailing Wage Laws (as 
referenced in Exhibit C, section 3(D)c of the Master Agreement (MA 
CPIS ID IQ 02) between Moore Twining Associates, Inc. and JCC) 
regarding employee travel time for this Project.  Will employees be 
entitled to reimbursement for travel time under the Prevailing Wage 
Laws?

General 
Questions

Not applicable; see answer to question 10.
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13

If the current master agreement (MA CPIS ID IQ 02) between Moore 
Twining Associates, Inc. and the Judicial Council is applicable to this 
project, will the successful bidder still invoice JCC for employee 
travel time under Exhibit C 4(A)iii of the Master Agreement (MA 
CPIS ID IQ 02) between Moore Twining Associates, Inc. and JCC?

General 
Questions

Not applicable; see answer to question 10.

14

If the current master agreement (MA CPIS ID IQ 02) between Moore 
Twining Associates, Inc. and the Judicial Council is NOT applicable to 
this project, will employees be authorized and approved payment 
for travel time under the Prevailing Wage Laws pursuant to 
Appendix B, section 2.4 of the Standard Agreement?

Standard 
Agreement, 
Appendix B, 
Section 2.4

The Judicial Council may in its own discretion authorize and approve 
payment to the Contractor for travel time  pursuant to Attachment 
2 Standard Agreement, Appendix B, section 2.4. Notwithstanding 
the preceding, Contractor shall ensure its workers are paid for all 
travel and/or subsistence payments as required by the Prevailing 
Wage laws. Therefore, Contractors are highly encouraged to use a 
local work force when practical to avoid unnecessary unreimbursed 
travel costs.

15

If the current master agreement (MA CPIS ID IQ 02) between Moore 
Twining Associates, Inc. and the Judicial Council is NOT applicable to 
this project,  pursuant to Appendix B, section 2.4 of the Standard 
Agreement, if travel expenses are allowed, what form is the 
successful bidder to use to request prior written approval from the 
Judicial Council Project Manager?

Standard 
Agreement, 
Appendix B, 
Section 2.4

There is no specific form for overtime approval. An email request in 
writing from the Contractor of the employee's anticipated overtime 
is sufficient. Preauthorization must be given by the Judicial Council 
Project Manager or designee as the email response.

16

If the current master agreement (MA CPIS ID IQ 02) between Moore 
Twining Associates, Inc. and the Judicial Council is NOT applicable to 
this project, what section of the Standard Agreement is the bidder 
to follow to understand how employee travel time will be 
compensated?

Standard 
Agreement, 
Appendix B, 
Section 2.4

Preauthorized and approved travel time will be reimbursed to the 
Contractor at the Billing Rate for the worker’s specific classification 
identified in Attachment 1 to Appendix B (Billing Rates for Services). 

Preauthorized and approved travel expenses will be reimbursed to 
the Contractor at the lower of the actual cost or the maximum 
amounts set forth in the Judicial Council’s Travel and Living 
Expenses Guidelines, given in Attachment 2 to Appendix B.
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17

If the current master agreement (MA CPIS ID IQ 02) between Moore 
Twining Associates, Inc. and the Judicial Council is NOT applicable to 
this project, pursuant to Appendix B, section 2.4.1 of the Standard 
Agreement, will the JCC be compensating the bidder for employee 
travel time if it results in the employee incurring overtime pursuant 
to the terms of Prevailing Wage Laws?

Standard 
Agreement, 
Appendix B, 
Section 2.4.1

For work at the Project Location or any offsite location within a two 
hundred‐mile radius of either the Contractor’s designated office, 
testing laboratory, or the Project site, travel time will not be 
compensated to the Contractor and shall not be used as a basis for 
calculating overtime for invoicing purposes. 

For work at an offsite location exceeding a two hundred‐mile radius 
from either the Contractor’s designated office, testing laboratory, or 
the Project site, preauthorized and approved travel time or 
overtime will be compensated to the Contractor for those workers 
who are subject to the Prevailing Wage Laws to the extent that 
those workers are entitled to travel time or overtime pursuant to 
the Prevailing Wage Laws. 

Notwithstanding the preceding, Contractor shall ensure its workers 
are paid for all travel and/or subsistence payments as required by 
the Prevailing Wage laws. Therefore, Contractors are highly 
encouraged to use a local work force when practical to avoid 
unnecessary unreimbursed travel costs.

18

If the current master agreement (MA CPIS ID IQ 02) between Moore 
Twining Associates, Inc. and the Judicial Council is NOT applicable to 
this project, pursuant to Appendix B, section 3.1 and subsection 
3.1.1 of the Standard Agreement, will the JCC be reimbursing the 
bidder for employee travel time?

Standard 
Agreement, 
Appendix B, 
Section 3.1 and 
subsection 3.1.1

See answer to Question 17.

19

If the current master agreement (MA CPIS ID IQ 02) between Moore 
Twining Associates, Inc. and the Judicial Council is NOT applicable to 
this project, pursuant to Appendix B, section 3.1 and subsection 
3.1.1 of the Standard Agreement, will the JCC be reimbursing the 
bidder for employee travel time for employees who travel within 
200 miles of the Project Location?

Standard 
Agreement, 
Appendix B, 
Section 3.1 and 
subsection 3.1.1

See answer to Question 17.

20

If the current master agreement (MA CPIS ID IQ 02) between Moore 
Twining Associates, Inc. and the Judicial Council is NOT applicable to 
this project, will the successful bidder invoice employee travel time 
under Appendix B, section 4.1, subsection 4.1.1(vi) of the Standard 
Agreement? If not, what section will the successful bidder follow to 
invoice the JCC for employee travel time?

Standard 
Agreement, 
Appendix B, 
Section 4.1, 
subsection 
4.1.1(vi)

The Contractor shall invoice for preauthorized and approved travel 
time under Appendix B, section 4.1, subsection 4.1.1. v. (2) of the 
Standard Agreement. 
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21

In the Cast‐in‐Place Concrete section 03 30 00 – 2.10.C, the 
specification states, “Batch Plant Inspection: At the start, and 
midway through completion of concrete work…” Can the term “at 
the start” be clarified? Does this mean one occurrence before 
beginning concrete in total or would this be at the start of each 
different portion of concrete work (I.E., footings, columns, slabs 
etcetera). Also, can the term “mid‐way through” be clarified? Will 
this be halfway through the total construction duration? Or is this 
halfway through each portion of concrete? Who determines when 
the first and second batch plant visit takes place?

Project 
Specifications, 
Cast‐In‐Place 
Concrete, 03 30 
00 – 2.10.C

Provide initial batch plant inspections following review and approval 
of concrete mix design and product data but prior to batching of 
concrete to project work. Since majority of concrete work involves 
foundation mat and footings, basement walls and slab‐on‐grade, a 
second batch plant inspection should be provided mid‐way through 
duration of this work. These may also include inspections of 
concrete fill on metal deck mix designs. Additional inspections shall 
be provided if needed.

22

In the Cast‐in‐Place Concrete section 03 30 00 – 3.11.F.1, the 
specification states, “Mass Concrete: Install thermocouples at the 
top, center, and bottom of each section of concrete pour. Monitor 
the concrete temperature for 2 weeks.” Can the term “each section 
of concrete pour” be clarified? Who would determine this 
frequency?

Project 
Specifications, 
Cast‐In‐Place 
Concrete, 03 30 
00 – 3.11.F.1

Reference SOM response to BRFI‐0143 for clarifications to extent of 
applicable mass concrete work. Each section of tower foundation 
mat concrete pour determined by proposed contractor placement 
and pour sequencing. Frequency determined upon final review and 
approval of contractor mass concrete procedures per Sec 03 30 00 
1.4 E.2e.

23

In the Cast‐In‐Place Concrete section 03 30 00 – 3.11.I, the 
specification states, “Verify water content in accordance with 
AASHTO T318, “Measurement of Water Content of Fresh Concrete 
Using the Microwave Oven” as required by the Architect, but not 
less than one test per day.” In our experience, this test is not 
typically required to be performed for similar projects. Can this 
requirement be waived?

Project 
Specifications, 
Cast‐In‐Place 
Concrete, 03 30 
00 – 3.11.I

If procedure to verify water content per AASHTO T318 is not used, 
please provide procedure to verify water content as specified.

24

In the Cast‐In‐Place Concrete section 03 30 00 – 3.11.J, the 
specification states, “Soluble Chloride Ion Content Test: Make 1 test 
of hardened samples for every 100 yd3 or fraction thereof to 
determine total chloride ion content. If total chloride ion content 
exceeds the specified limit, then test to determine water soluble 
chloride ion content. Perform the tests in accordance with 
procedure required by ACI 318.” In our experience, this test is not 
typically required to be performed for similar projects. Can this 
requirement be waived?

Project 
Specifications, 
Cast‐In‐Place 
Concrete, 03 30 
00 – 3.11.J

Provide soluble chloride ion content test for each mix design. For 
test results in compliance with applicable specifications and 
standards, additional testing may be waived.
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25

In the Composite Arch Precast Concrete Panels (CAPP) section 03 47 
00 – 2.9, the specifications do not state sampling and testing 
requirements for concrete. Is the Owner’s testing agency required 
to abide by sampling stipulations from section 03 30 00 or only 
furnish cylinder molds and batch plant inspections?

Project 
Specifications, 
Cast‐In‐Place 
Concrete, 03 47 
00 – 2.9

Contractor Quality Control Sec. 03 47 00 1.6 A.1 requires testing by 
contractor's independent testing laboratory.
Intent of Sec. 03 47 00 2.9 for Owner's Monitoring to
provide additional testing as required. Sec. 03 30 00 sampling and 
test requirements may be used as minimum requirements subject 
to review and approval of contractor's Quality Control Program.

26

In the Unit Masonry section 04 20 00 – 2.7.6, the specification 
states, “Chloride Ion Testing: Test each mortar and grout mix to 
verify that the total chloride (Cl) ion content of each mix is within 
the specified limits. Perform chloride tests in accordance with ACI 
318.” In our experience, this test is not typically required to be 
performed for similar projects. Can this requirement be waived?

Project 
Specifications, 
Unit Masonry, 04 
20 00 – 2.7.6

Provide initial mix design testing. See response to #024.

27
Will the Special Inspection and Materials Testing firm be required to 
assume the role of Geotechnical Engineer of Record?

General 
Questions

The project geotechncial engineer is GeoPentech. This includes 
Owner's Monitoring activities, observations and specified testing. 
Additional monitoring is not required.

28

Section 2.1.1.vi of the Standard Agreement (Attachment 2 to the 
RFP), it states that Shotcrete inspections should be included as a 
part of the scope of services for the Special Inspections and 
Materials Testing firm. The project plans and project specifications 
do not indicate the use of Shotcrete for this project. Can you 
confirm that Shotcrete special inspections and materials testing is 
not required to be performed by the Special Inspection and Material 
Testing firm for this project?

Standard 
Agreement, 
Section 2.1.1.vi

Shotcrete inspections and testing are not required. 

29

Will the detention doors be required to be fully grouted? If yes, will 
this work be performed on‐site, or will they be delivered fully 
grouted? Will continuous inspection be required during the grouting 
of detention doors?

General 
Questions

Detention doors are not required to be grouted, but frames are 
required and inspection and testing will be done per specification.

30

Section 3.8 of the RFP shows that precast concrete work will be 
done at Clark Pacific in Woodland, California and at Willis 
Construction in San Juan Bautista. How many shifts per day will the 
precast plants require inspectors to be present? How many hours 
per shift will the precast plant require inspectors to be present? 
How many inspectors per shift will the precast plants require?

RFP, Section 3.8 Shifts, hours, and coverage will be per industry practices.
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31

Section 3.8 of the RFP shows that steel fabrication work will be done 
at Schuff Steel in Stockton, California and The Herrick Corporation in 
Stockton, California. How many shifts per day will the shops require 
inspectors to be present? How many hours per shift will the shops 
require inspectors to be present? How many inspectors per shift will 
the shops require?

RFP, Section 3.8 Shifts, hours, and coverage will be per industry practices.

32

The minimum testing requirements of fire‐stopping penetrations are 
10% of each type/manufacturer of the fire‐stopping of penetrations 
be visually inspected per ASTM E‐2174. In our experience with 
similar projects, the Authority Having Jurisdiction (AHJ) often 
requires 100% inspections. Will this project be subject to ASTM 
minimums, or should we anticipate 100% inspections of Fire‐
stopping penetrations?

General 
Questions

Anticipate 100% inspections of fire‐stopping penetrations. Off‐site 
Fire‐Rated Assemblies Mock‐ups are required per Spec Section 01 
43 39, 1.2, VISUAL MOCK‐ UPS AND BENCHMARKS.

33

Durations and testing and inspection requirements for deferred 
submittals are not known at this time. How should special 
inspection and materials testing for deferred submittals be included 
in this proposal? If yes, should the estimated fees for these be 
separate from the not‐to‐exceed cost estimate or included in the 
not‐to‐exceed cost estimate?

Project 
Specifications, 
Deferred 
Submittals

Refer to spec section 01 33 00 for deferred submittal and the 
attached Deferred Submittal Matrix from section 01 11 00. 
Estimated fees should be included in the Not To Exceed Cost Total.

34

Section 07 53 00 of the specifications for Single Ply Roofing System, 
it shows requirements for the owner’s inspection firm to monitor 
the contractor’s quality control program. As clarification, does JCC 
want us to provide a cost estimate to perform these services for this 
project? If we do provide a cost estimate, section 07 53 00 – 
3.5.A.1.a, the specification states, “Flashings: Inspection of flashings 
to assure manufacturer's quality requirements are maintained 
throughout the installation period.”; what would the required 
frequency for this inspection be?

Project 
Specifications, 
Single Ply Roofing 
System, 07 53 00 
– 3.5.A.1.a

Envelope consultant will provide roofing/ flashing inspections.
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35

Will JCC retain a quality control agent to provide services specified 
in Stonework 04 30 00 – section 2.7.A.1 (Stonework – Owner’s 
Monitoring Activities) of the project specifications? 04 30 00 – 
section 3.8.A states, “Owner's Testing and Inspection Program: 
Testing and inspection will be performed by an independent testing 
agency(s) retained by the Owner. Furnish materials and access to 
the Work as required by the Owner's Testing Agency.” Will these 
services be provided by the quality control agent discussed in 2.7? If 
the Special Inspections and Materials Testing firm is to perform tests 
in section 3.8, what are the required testing and inspection 
frequencies for tests and inspections stated under section 04 30 00 
– 3.8.B.1.a, 3.8.B.1.b, and 3.8.B.1.c of the specifications?

Project 
Specifications, 
Stone Work, 04 
30 00 – 2.7.A.1, 
3.8.A, & 3.8.B

SIMT Contractor will provide periodic inspection and testing as 
described in the stated specification section.

36

In Attachment 1 to Appendix A of the Standard Agreement, section 
1 – Duties and Performance of the Laboratory 1.2 states, “Review 
shop drawings and submittals from construction contractors.” 
Which shop drawings and which contractor submittals will be 
required to be reviewed by the Special Inspections and Materials 
Testing firm?

Standard 
Agreement, 
Appendix A, 
Section 1, 
Subsection 1.2

All shop drawings that relate to special inspections and testing will 
be required to be reviewed by the SIMT Contractor.

37

Section 10.2.1 of the RFP it states, “…Billing rates must include any 
escalation anticipated by Contractor during the entire duration of 
any resulting Standard Agreement…” Does this mean that we need 
to anticipate/assume increases in future prevailing wage fees and 
include these in our hourly rates presented in our attachment 10?

RFP, Section 
10.2.1

Prevailing wages for trades within the scope of this RFP are not 
subject to increases since the RFP was advertised while the current 
determination is in effect.  However, Proposers should account for 
any other anticipated cost fluxuations  for the duration of the 
project when completing  Attachment 10 with proposed billing rates 
that will not increase for the duration of the project. 
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