RFP-FS-SP-2019-03-JP
Statewide O&M Facility Maintenance Services

ATTACHMENT 3
Regional Pricing Workbook / Sheets

For each of the three respective JCC Regions, the following Excel pricing workbook(s) have
been issued. PDF’s of these workbooks are provided with this Attachment 3:

e Bay Area / Northern California Region: “BANCRO — Pricing Workbook V1.10 JCC”
e Northern / Central Region: “NCRO — Pricing Workbook V1.10 JCC”
e Southern Region: “SRO — Pricing Workbook V1.10 JCC”

Each workbook is comprised of a series of tabs.

e “BANCRO - Pricing Workbook V1.10 JCC” - Four (4) Summary Sheet plus forty-eight
(48) Facility Sheets, total of fifty-two (52) sheets

e “NCRO - Pricing Workbook V1.10 JCC” - Four (4) Summary Sheet plus forty-nine (49)
Facility Sheets, total of fifty-three (53) sheets

e “SRO — Pricing Workbook V1.10 JCC” - Four (4) Summary Sheet plus one hundred and
one (101) Facility Sheets, total of one hundred and five (105) sheets

The first sheet in each workbook is the “Summary Pricing Sheet”. When you open the file,
enable the content, as coming from a trusted source. In field B3 of the Summary Pricing Sheet,
replace “Firm Name TBD” with your firm’s name. This will populate the Proposer name in all
sheets within the workbook. Save the file using the naming convention in the RFP instructions,
Section 8.6.

The Summary Pricing Sheet retrieves information that is entered in each of the respective facility
sheets. Each sheet is named with the unique JCC ID for the respective facility. The Summary
Pricing Sheet populates the information for each facility in rows. The “Total Annual Cost” for
each System ID is automatically populated to the Summary Sheet (columns "I" through "AT")
from the corresponding Facility Sheets - Total Annual Cost for each System ID. Further detail
on the facility tabs is provided below. The Proposer must fill in their lump sum price for Phase-
In and Phase-Out services in the bottom left of the Summary Pricing Sheet. The calculated total
is the “Year One Firm Fixed Price” which become the basis for the “Total Evaluated Price”
calculation in Attachment 10. These calculations are included below the rows of facilities by
Region.

The Facility sheets are all structured identically. The only fields that the proposers have to
complete are their all-inclusive cost to perform single tasks by equipment. The relevant
equipment for each respective facility is identified with white cells. The total number of each
“cost” items is multiplied by the relevant “quantity”” and these are totaled to calculate the
“Annual Cost” for a single asset/item. The Annual Cost is multiplied by the number of
asset/items for the facility, to calculate the “Total Annual Cost”.
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On each facility sheet, there are a series of pricing elements that must be completed for each
facility by the proposer:

S1: Snow Removal — (crew hourly rate) — this is the proposers hourly rate on-site for a snow
removal crew, including travel, equipment, deicer, etc. to perform snow removal, if applicable at
the facility.

I1: Unclogging Blocked Toilet — In-custody cell (labor only) — this is the proposers flat rate to
unclog a blocked toilet in a custody cell, if applicable, in the facility. Any additional repairs and
materials will be treated as work-orders.

12: Unclogging Blocked Toilet — Public/Court Staff (labor only) - this is the proposers flat rate to

unclog a blocked toilet in a public restroom or court staff restroom, in the facility. Any
additional repairs and materials will be treated as work-orders.

I3: Clean up & Disposal of Biological Waste, Event - this is the proposers flat rate to clean up
and dispose of Biological Waste - up to four (4) hours effort.

14: Clean up & Disposal of Biological Waste, Labor Rate - this is the proposers hourly rate for
clean up and disposal of biological waste beyond the four (4) hours included in I3 above.

Hr 1: Hourly Rate (All Labor Categories) — this is the working hourly rate for any category of
personnel required to perform a task at the facility, including travel.

M1: Markup on Materials (Percentage) — This is the proposers only markup on the agreed cost of
materials.

Subl: Markup on Subcontractors/Third-Parties (Percentage) - This is the proposers only markup
on the agreed cost for subcontractors or other third-parties.
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BANCRO - PRICING WORKBOOK V1.10 JCC

Four (4) Summary Sheets plus forty-eight (48) Facility Sheets, total of fifty-two (52) sheets.
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BANCRO - Pricing Workbook V1.10 JCC - Summary Pricing Sheet

JCC- Facility Operation and Maintenance Service Provider - Summary Pricing Sheet and Systems Matrix

RFP #

[RFP-FS-SP-2019-03-JP

Proposer |Firm Name TBD

Facility Name

Address

City / Town

Zip Code

County

System

Access Doors, Gates, Sally

Subsystem
Region System ID Al
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&
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Evaporative and Spot

T

Unique HVAG System

|Salinas Courthouse- North Wing

13180 Del Monte Blvd.

|Wiley W. Manuel Courthouse Oakland 194607 |Alameda - - - - - - - o - o
Hayward Hall of Justice 124405 Amador St. Hayward 194544 |Alameda BANCRO - - - - - - - - - -
George E. McDonald Hall of Justice 12233 Shoreline Drive |Alameda 194501 |Alameda BANCRO - - - - - - - o - o
Berkeley Courthouse 12120 Martin Luther King, Jr. Way  |Berkeley 194704 (Alameda BANCRO - - - - - - - - - -
Fremont Hall of Justice 39439 Paseo Padre Pkwy. Fremont 194538 |Alameda BANCRO - - - - - - - - - o
New East County Hall of Justice 15151 Gleason Drive i 194568 |Alameda BANCRO = - - - - - - - - =
Family Law Center 761 Pine Street 194553 |Contra Costa |BANCRO - - - - - - - - - o
|Wakefield Taylor Courthouse 1725 Court St. 194553 (Contra Costa [BANCRO = - - - - - - - - =
Bray Courts 1020 Ward St. 194553 |Contra Costa |BANCRO - - - - - - - - - o
|Walnut Creek Courthouse 1640 Ygnacio Valley Rd. 194596 (Contra Costa |BANCRO - - - - - - - - - -
|Concord Courthouse 12970 Willow Pass Rd. 194519 |Contra Costa|BANCRO - - - - - - - - - o
Richard E. Arnason Justice Center 1000 Center Drive 194565 (Contra Costa [BANCRO = - - - - - - - - =
George D. Carroll Courthouse 100 37th St. 194805 |Contra Costa |BANCRO - - - - - - - - - o
Del Norte County Superior Court 450 'H' St. |Crescent City 195531 Del Norte BANCRO - - - - - - - - - -
|South Civic Center 7000A S. Center Dr. (Clearlake 196422 Lake BANCRO - - - - - - - - - o
|County Courthouse 100 N. State St. 195482 Mendocino BANCRO = - - - - - - - - =

1240 Church St. BANCRO - - - - - - - o - o

BANCRO

1200 Aguajito Rd.

|Criminal Court Building

BANCRO

Historic Courthouse

Napa Juvenile Court

New Hollister Courthouse

(Civic Center Courthouse

1400 McAllister St.

1111 Third St. BANCRO = - - - - - - - - >

1825 Brown St. 194559 Napa BANCRO - - - - - - - B - 5

12350 Old Sonoma Rd. 194559 Napa BANCRO - - - - - - - - - -

1450 Fourth Street [ 195023 |San Benito BANCRO - - - - - - - - - o
San Francisco 194102 San Francisco

BANCRO

38-C2 Family Justice Center [Woodside Ave. and Portola San Francisco 94127 [San Francisco [BANCRO - - - - - - - - - -
38-C3 Family Justice Center Site - Bldg 1 1375 Woodside Avenue San Francisco 94127 San Francisco |[BANCRO - - - - - - - - - -
38-C4 Family Justice Center Site - Bldg 2 1375 Woodside Avenue San Francisco 94127 |San Francisco [BANCRO - - - - - - - - - -
38-C5 Family Justice Center Site - Bldg 3 1375 Woodside Avenue San Francisco 194127 San Francisco |BANCRO - - - - - - - - - -
l40-C1 [Juvenile Services Center 1065 Kansas Ave. /San Luis Obispo [93408 [Obispo BANCRO - - - - - - - - - -
140-E1 Grover Beach Branch 214 8 16th St. Grover Beach 193433 Obispo BANCRO - - - - - - - - - -
[40-H1 1070 Palm St. 1070 Paim Street /San Luis Obispo [93408 [Obispo BANCRO - - - - - - - - - -
140-J1 Paso Robles Courthouse 1901 Park Street Paso Robles 193446 Obispo BANCRO - - - - - - - - - -
[41-81 (Central Branch 1800 North Humboldt St. [San Mateo 94401 [SanMateo  [BANCRO - - - - - - - - - -
la1-c1 Northern Branch Courthouse }m South San Francisco_|94080 ’W BANCRO = = = = = = = = = =
[43-A1 Hall of Justice (East) 190 W. Hedding [San Jose 5110 |SantaClara__|BANCRO - - - - - - - - - -
143-A2 Hall of Justice (West) 1200 W. Hedding San Jose 195110 Santa Clara_ |BANCRO - - - - - - - - - -
[43-81 Downtown Superior Court 191 N. First St. [San Jose 95113 [SantaClara__ [BANCRO - - - - - - - - - -
43-B2 Historic Courthouse 161 N. First St. San Jose 195113 Santa Clara_ |BANCRO - - - - - - - - - -
[43-85 New Santa Clara Family Justice Center 201 N. First Street [San Jose 95113 [SantaClara__[BANCRO - - - - - - - - - -
WW 270 Grant St }m 94306 |SantaClara_|BANCRO = = = = = = = = = =
[43-F1 [Sunnyvale Courthouse 1605 W. EI Camino Real [Sunnyvale 94087 [Santa Clara__[BANCRO - - - - - - - - - -
43-G1 Santa Clara Courthouse 1095 Homestead Rd. Santa Clara 195050 Santa Clara___|BANCRO = = = = = = = = = =
[43-N1 Mo%an Hill Courthouse 301 Diana Avenue Morgan Hill 95037 [Santa Clara__ [BANCRO - - - - - - - - - -
44-A1 Main Courthouse 701 Ocean St. }ﬁa_cruz 195060 Santa Cruz BANCRO - - - - - - - - - -
[44-A3 [Jury Assembly Room 701 Ocean Street [Santa Cruz 95060 [SantaCruz _ [BANCRO - - - - - - - - - -
144-82 |Watsonville Courthouse 1 Second Street |Watsonville 195076 Santa Cruz BANCRO = = = = = = = = = =
l48-A1 Hall of Justice 1600 Union Ave. |Fairfield 04533 [Solano BANCRO - - - - - - - - - -
148-A3 0Id Solano Courthouse 580 Texas Street \Falrﬁe\d \94533 Solano BANCRO - - - - - - - - - -
[Number of Facilities in Region 48]
Sum of Fixed Price - Facility Total Annual Cost Year 1 in Region
1 Year One Firm Fixed Price ear One Firm Fixed Price value
2. Average Hourly Rate for all facilities in region:
Total of Hourly Rates proposed in cost proposal, divided by the Number of Facilities in Region (to establish Average Hourly Rate), multiplied by the Number of Facilities in Region, multiplied by 1,000 hours
) Evaluated Hourly Cost = Evaluated Hourly Cost evaluation value.
3. Markup on Materials:
Evaluated Hourly Cost value for Region, multiplied by 0.3 (to establish the Materials value), multiplied by the average proposed Mark Up on Materials percentage
3 Mark-up On Materials Value $ -_|= Markup on Materials evaluation value.
4. Markup on Subcontractor/Third-Parties:
Evaluated Hourly Cost value, multiplied by 0.25 (to establish the Materials value), multiplied by the average proposed Mark Up on Subcontractor/Third-Parties percentage
4 Mark-up On Third-Parties Value $ _ |= Markup on Subcontractor/Third-Parties evaluation value.
5. Snow Removal (crew hourly rate);
Average Snow Removal (crew hourly rate) in Region, multiplied by the Number of Facilities in Region, multiplied by four (4) events per facility
5 Snow Removal = Snow Removal evaluation value.
6. Unclogging Blocked Toilet - In-custody holding cell (labor only);
Average Unclogging Blocked Toilet - In-custody holding cell costs in Region, multiplied by the Number of Facilities in Region, multiplied by twenty-six (26) events per facility
5 Unclogging Blacked Toilet  In-custody holding cell = Unclogging Blocked Toilet — In-custody holding cell evaluation value.
7. Unclogging Blocked Toilet - Public / Court Staff (labor only);
Average Unclogging Blocked Toilet - Public / Court Staff costs in Region, multiplied by the Number of Facilities in Region, multiplied by one hundred and four (104) events per facility
7 Unclogging Blocked Toilet - Public / Court Staff $ _ |7 Unclogging Blocked Toilet ~ Public / Court Staff evaluation value.
8.  Cleanup and Disposal of Biological Waste;
Clean up & Disposal of Biological Waste Average Cleanup and Disposal of Biological Waste cost in region, multiplied by the number of facilities in the region, multiplied by twelve (12) events per facility
8 Per Event $ -_|= Cleanup and Disposal of Biological Waste evaluation value.
9.  Clean-up & Disposal of Biological Waste Labor Rate (for hours over four (4) per Clean-up & Disposal of Biological Waste Event)
Clean up & Disposal of Biological Waste Average costs throughout the Region, multiplied by the Number of Facilities per Region, multiplied by twenty (20) hours per facility
9 Labor Rate - _|=Clean-up & Disposal of Biological Waste Labor Rate evaluation value.
10 Phase-In Costs - _|10. Phase-In Costs - Lump Sum Amount
1" Phase-Out Costs - |11. Phase-Out Costs - Lump Sum Amount at end of Contract Term
12 Total Evaluated Price m of the values for items 1 through 10 above will be and added together to establish the Total Evaluated Price value.

JCC - RFP Facility Operations and Maintenance
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BANCRO - Pricing Workbook V1.10 JCC - Summary Pricing Sheet

JCC- Facility Operation and Maintenance Service Provider - Summary Pricing Sheet and Systems Matrix

RFP#  |RFP-FS-SP-2019-03-JP

Proposer |Firm Name TBD

Facility Name

Address

City / Town

Zip Code County

Region
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m
©

3
2
&
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Reduced Pressure Backflow
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=
~

|Salinas Courthouse- North Wing

13180 Del Monte Blvd.

|Wiley W. Manuel Courthouse Oakland 194607 |Alameda - - -
Hayward Hall of Justice 124405 Amador St. Hayward 194544 |Alameda - - -
George E. McDonald Hall of Justice 12233 Shoreline Drive |Alameda 194501 |Alameda BANCRO - - -
Berkeley Courthouse 12120 Martin Luther King, Jr. Way  |Berkeley 194704 (Alameda BANCRO - - -
Fremont Hall of Justice 39439 Paseo Padre Pkwy. Fremont 194538 |Alameda BANCRO - - -
New East County Hall of Justice 5151 Gleason Drive 194568 (Alameda BANCRO - - -
Family Law Center 761 Pine Street 194553 |Contra Costa |BANCRO - - -
|Wakefield Taylor Courthouse 1725 Court St. 194553 (Contra Costa |BANCRO - - -
Bray Courts 1020 Ward St. 194553 |Contra Costa |BANCRO - - -
|Walnut Creek Courthouse 1640 Ygnacio Valley Rd. 194596 (Contra Costa |BANCRO - - -
|Concord Courthouse 12970 Willow Pass Rd. 194519 |Contra Costa|BANCRO - - -
Richard E. Arnason Justice Center 1000 Center Drive 194565 (Contra Costa [BANCRO = = =
George D. Carroll Courthouse 100 37th St. 194805 |Contra Costa |BANCRO - - -
Del Norte County Superior Court 450 'H' St. |Crescent City 195531 Del Norte BANCRO - - -
|South Civic Center 7000A S. Center Dr. (Clearlake 196422 Lake BANCRO - - -
|County Courthouse 100 N. State St, 195482 Mendocino BANCRO - - -

1240 Church St. BANCRO - - -

BANCRO

1200 Aguajito Rd.

BANCRO

|Criminal Court Building 1111 Third St. BANCRO = = =

Historic Courthouse 1825 Brown St. 194559 Napa BANCRO - - -

Napa Juvenile Court 12350 Old Sonoma Rd. 194559 Napa BANCRO - - -

New Hollister Courthouse 1450 Fourth Street 195023 |San Benito BANCRO - - -

(Civic Center Courthouse 1400 McAllister St. San Francisco 194102 San Francisco |BANCRO = = =
38-C2 Family Justice Center Woodside Ave. and Portola |San Francisco 94127 |San Francisco |BANCRO - - -
38-C3 Family Justice Center Site - Bldg 1 1375 Woodside Avenue San Francisco 94127 San Francisco |[BANCRO - - -
38-C4 Family Justice Center Site - Bldg 2 1375 Woodside Avenue |San Francisco 194127 |San Francisco |BANCRO - - -
38-C5. Family Justice Center Site - Bldg 3 1375 Woodside Avenue San Francisco 94127 San Francisco |[BANCRO - - -
140-C1 |Juvenile Services Center 1065 Kansas Ave. |San Luis Obispo 193408 |Obispo BANCRO - - -
140-E1 Grover Beach Branch 214 S 16th St. Grover Beach 193433 Obispo BANCRO - - -
140-H1 1070 Palm St. 1070 Palm Street |San Luis Obispo 193408 |Obispo BANCRO - - -
140-J1 Paso Robles Courthouse 1901 Park Street Paso Robles 193446 Obispo BANCRO - - -
14181 (Central Branch 1800 North Humboldt St. |San Mateo 194401 |San Mateo BANCRO - - -
41-C1 Northern Branch Courthouse 1050 Mission Rd. South San Francisco 94080 San Mateo BANCRO = = =
143-A1 Hall of Justice (East) ‘190 W. Hedding |San Jose 196110 Santa Clara_ |BANCRO - - -
143-A2 Hall of Justice (West) 1200 W. Hedding San Jose 95110 Santa Clara BANCRO - - -
14381 Downtown Superior Court 191 N. First St. |San Jose 96113 Santa Clara_ |BANCRO - - -
143-B2 Historic Courthouse 161 N. First St. San Jose 195113 Santa Clara__|BANCRO = = =
143-B5 New Santa Clara Family Justice Center 1201 N. First Street |San Jose 96113 Santa Clara_ |BANCRO - - -
43-D1 Palo Alto Courthouse 1270 Grant St Palo Alto 194306 Santa Clara___|BANCRO = = =
43-F1 Sunnyvale Courthouse 1605 W. EI Camino Real Sunnyvale 194087 Santa Clara_ |BANCRO - - -
43-G1 Santa Clara Courthouse 1095 Homestead Rd. Santa Clara 195050 Santa Clara__|BANCRO = = =
|43-N1 Morgan Hill Courthouse 301 Diana Avenue Morgan Hill 195037 |Santa Clara_ |BANCRO - - -
44-A1 |Main Courthouse 701 Ocean St. Santa Cruz 195060 SantaCruz__ |BANCRO = = =
144-A3 |Jury Assembly Room 701 Ocean Street |Santa Cruz 195060 |Santa Cruz BANCRO - - -
144-82 |Watsonville Courthouse 1 Second Street |Watsonville 195076 SantaCruz__ |BANCRO = = =
148-A1 Hall of Justice 1600 Union Ave. ‘Fairﬁe\d ‘94533 |Solano BANCRO - - -
148-A3 0Id Solano Courthouse 1580 Texas Street \Fairﬁe\d \94533 Solano BANCRO - - -

JCC - RFP Facility Operations and Maintenance
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BANCRO - Pricing Workbook V1.10 JCC - Summary Pricing Sheet

JCC- Facility Operation and Maintenance Service Provider - Summary Pricing Sheet and Systems Matrix

RFP#  |RFP-FS-SP-2019-03-JP

Proposer |Firm Name TBD

Facility Name

Address

City / Town

County

Region

Print Date - 6/5/2020
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|Salinas Courthouse- North Wing

13180 Del Monte Blvd.

|Wiley W. Manuel Courthouse Oakland |Alameda - - - -
Hayward Hall of Justice 124405 Amador St. Hayward |Alameda BANCRO - - - -
George E. McDonald Hall of Justice 12233 Shoreline Drive |Alameda |Alameda BANCRO - - - -
Berkeley Courthouse 12120 Martin Luther King, Jr. Way  |Berkeley (Alameda BANCRO - - - -
Fremont Hall of Justice 39439 Paseo Padre Pkwy. Fremont |Alameda BANCRO - - - -
New East County Hall of Justice 5151 Gleason Drive (Alameda BANCRO - - - -
Family Law Center 761 Pine Street |Contra Costa |BANCRO - - - -
|Wakefield Taylor Courthouse 1725 Court St. (Contra Costa |BANCRO - - - -
Bray Courts 1020 Ward St. |Contra Costa |BANCRO - - - -
|Walnut Creek Courthouse 1640 Ygnacio Valley Rd. (Contra Costa |BANCRO - - - -
|Concord Courthouse 12970 Willow Pass Rd. |Contra Costa|BANCRO - - - -
Richard E. Arnason Justice Center 1000 Center Drive (Contra Costa [BANCRO = = = =
George D. Carroll Courthouse 100 37th St. |Contra Costa |BANCRO - - - -
Del Norte County Superior Court 450 'H' St. |Crescent City Del Norte BANCRO - - - -
|South Civic Center 7000A S. Center Dr. (Clearlake 196422 Lake BANCRO - - - -
|County Courthouse 100 N. State St, 195482 Mendocino BANCRO - - - -

1240 Church St. BANCRO - - - -

BANCRO

1200 Aguajito Rd.

BANCRO

|Criminal Court Building 1111 Third St. BANCRO = = = =

Historic Courthouse 1825 Brown St. Napa BANCRO - - - -

Napa Juvenile Court 12350 Old Sonoma Rd. 1559 Napa BANCRO - - - -

New Hollister Courthouse 1450 Fourth Street |San Benito BANCRO - - - -

(Civic Center Courthouse 1400 McAllister St. San Francisco San Francisco |BANCRO = = = =
38-C2 Family Justice Center Woodside Ave. and Portola |San Francisco |San Francisco |BANCRO - - - -
38-C3 Family Justice Center Site - Bldg 1 1375 Woodside Avenue San Francisco San Francisco |[BANCRO - - - -
38-C4 Family Justice Center Site - Bldg 2 1375 Woodside Avenue |San Francisco |San Francisco |BANCRO - - - -
38-C5. Family Justice Center Site - Bldg 3 1375 Woodside Avenue San Francisco San Francisco |[BANCRO - - - -
140-C1 |Juvenile Services Center 1065 Kansas Ave. |San Luis Obispo |Obispo BANCRO - - - -
140-E1 Grover Beach Branch 214 S 16th St. Grover Beach Obispo BANCRO - - - -
140-H1 1070 Palm St. 1070 Palm Street |San Luis Obispo |Obispo BANCRO - - - -
140-J1 Paso Robles Courthouse 1901 Park Street Paso Robles Obispo BANCRO - - - -
14181 (Central Branch 1800 North Humboldt St. |San Mateo |San Mateo BANCRO - - - -
41-C1 Northern Branch Courthouse 1050 Mission Rd. South San Francisco San Mateo BANCRO = = = =
143-A1 Hall of Justice (East) ‘190 W. Hedding |San Jose Santa Clara_ |BANCRO - - - -
143-A2 Hall of Justice (West) 1200 W. Hedding San Jose Santa Clara BANCRO - - - -
14381 Downtown Superior Court 191 N. First St. |San Jose Santa Clara_ |BANCRO - - - -
143-B2 Historic Courthouse 161 N. First St. San Jose Santa Clara__|BANCRO = = = =
143-B5 New Santa Clara Family Justice Center 1201 N. First Street |San Jose Santa Clara_ |BANCRO - - - -
43-D1 Palo Alto Courthouse 1270 Grant St Palo Alto Santa Clara___|BANCRO = = = =
43-F1 Sunnyvale Courthouse 1605 W. EI Camino Real Sunnyvale Santa Clara_ |BANCRO - - - -
43-G1 Santa Clara Courthouse 1095 Homestead Rd. Santa Clara Santa Clara__|BANCRO = = = =
|43-N1 Morgan Hill Courthouse 301 Diana Avenue Morgan Hill |Santa Clara_ |BANCRO - - - -
44-A1 |Main Courthouse 701 Ocean St. Santa Cruz SantaCruz__ |BANCRO = = = =
144-A3 |Jury Assembly Room 701 Ocean Street |Santa Cruz |Santa Cruz BANCRO - - - -
144-82 |Watsonville Courthouse 1 Second Street |Watsonville SantaCruz__ |BANCRO = = = =
148-A1 Hall of Justice 1600 Union Ave. ‘Fairﬁe\d |Solano BANCRO - - - -
148-A3 0Id Solano Courthouse 580 Texas Street \Fairﬁe\d Solano BANCRO - - - -

JCC - RFP Facility Operations and Maintenance
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BANCRO - Pricing Workbook V1.10 JCC - Summary Pricing Sheet

JCC- Facility Operation and Maintenance Service Provider - Summary Pricing Sheet and Systems Matrix

RFP#  |RFP-FS-SP-2019-03-JP

Proposer |Firm Name TBD

Fixed Price - Facility
Total Annual Cost
Year 1

In-custody holding cel fabor)

Unclogging Blocked T

Clean up & Disposal

Unit Pricing

Biological Waste Event

Clean up & Disposal of
Biological Waste Labor Rate

Hourly Rate

Markup on Materials

hird-Parties

Subcontractors/

Facility Name Address City / Town  Zip Code County Region i I I I M1 Sub1

|Wiley W. Manuel Courthouse Oakland 194607 |Alameda
Hayward Hall of Justice 124405 Amador St. Hayward 194544 |Alameda BANCRO - - - - - 0% 0%
George E. McDonald Hall of Justice 12233 Shoreline Drive |Alameda 194501 |Alameda BANCRO - - - - - 0%| 0%
Berkeley Courthouse 12120 Martin Luther King, Jr. Way  |Berkeley 194704 (Alameda BANCRO - - - - - 0% 0%
Fremont Hall of Justice 39439 Paseo Padre Pkwy. Fremont 194538 |Alameda BANCRO - - - - - 0%| 0%
New East County Hall of Justice 5151 Gleason Drive i 194568 (Alameda BANCRO - - - - - 0% 0%
Family Law Center 761 Pine Street 194553 |Contra Costa |BANCRO - - - - - 0%| 0%
|Wakefield Taylor Courthouse 1725 Court St. 194553 (Contra Costa |BANCRO - - - - - 0% 0%
Bray Courts 1020 Ward St. 194553 |Contra Costa |BANCRO - - - - - 0%| 0%
|Walnut Creek Courthouse 1640 Ygnacio Valley Rd. 194596 (Contra Costa |BANCRO - - - - - 0% 0%
|Concord Courthouse 12970 Willow Pass Rd. 194519 |Contra Costa|BANCRO - - - - - 0%| 0%
Richard E. Arnason Justice Center 1000 Center Drive 194565 (Contra Costa [BANCRO = = z = z 0%, 0%
George D. Carroll Courthouse 100 37th St. 194805 |Contra Costa |BANCRO - - - - - 0%| 0%
Del Norte County Superior Court 450 'H' St. |Crescent City 195531 Del Norte BANCRO - - - - - 0% 0%
|South Civic Center 7000A S. Center Dr. (Clearlake 196422 Lake BANCRO - - - - - 0%| 0%
|County Courthouse 100 N. State St, 195482 Mendocino BANCRO - - - - - 0% 0%
|Salinas Courthouse- North Wing 1240 Church St. BANCRO - - - - - 0%| 0%
i 13180 Del Monte Blvd. BANCRO = = = = = 0%] 0%
1200 Aguajito Rd. BANCRO - - - - - 0%| 0%
|Criminal Court Building 1111 Third St. BANCRO = = = = = 0%] 0%
Historic Courthouse 1825 Brown St. 194559 Napa BANCRO - - - - - 0%| 0%
Napa Juvenile Court 12350 Old Sonoma Rd. 194559 Napa BANCRO - - - - - 0% 0%
New Hollister Courthouse 1450 Fourth Street [ 195023 |San Benito BANCRO - - - - - 0%| 0%
(Civic Center Courthouse 1400 McAllister St. San Francisco 194102 San Francisco |BANCRO = = z = z 0%, 0%
38-C2 Family Justice Center Woodside Ave. and Portola |San Francisco 94127 |San Francisco |BANCRO - - - - - 0%| 0%
38-C3 Family Justice Center Site - Bldg 1 1375 Woodside Avenue San Francisco 94127 San Francisco |[BANCRO - - - - - 0% 0%
38-C4 Family Justice Center Site - Bldg 2 1375 Woodside Avenue |San Francisco 194127 |San Francisco |BANCRO - - - - - 0%| 0%
38-C5. Family Justice Center Site - Bldg 3 1375 Woodside Avenue San Francisco 94127 San Francisco |[BANCRO - - - - - 0% 0%
140-C1 |Juvenile Services Center 1065 Kansas Ave. |San Luis Obispo 193408 |Obispo BANCRO - - - - - 0%| 0%
140-E1 Grover Beach Branch 214 S 16th St. Grover Beach 193433 Obispo BANCRO - - - - - 0% 0%
140-H1 1070 Palm St. 1070 Palm Street |San Luis Obispo 193408 |Obispo BANCRO - - - - - 0%| 0%
140-J1 Paso Robles Courthouse 1901 Park Street Paso Robles 193446 Obispo BANCRO - - - - - 0% 0%
14181 (Central Branch 1800 North Humboldt St. |San Mateo 194401 |San Mateo BANCRO - - - - - 0%| 0%
41-C1 Northern Branch Courthouse 1050 Mission Rd. South San Francisco 94080 San Mateo BANCRO = = z = z 0%, 0%
143-A1 Hall of Justice (East) ‘190 W. Hedding |San Jose 196110 Santa Clara_ |BANCRO - - - - - 0%| 0%
143-A2 Hall of Justice (West) 1200 W. Hedding San Jose 95110 Santa Clara BANCRO - - - - - 0% 0%
14381 Downtown Superior Court 191 N. First St. |San Jose 96113 Santa Clara_ |BANCRO - - - - - 0%| 0%
143-B2 Historic Courthouse 161 N. First St. San Jose 195113 Santa Clara__|BANCRO = = z = z 0%, 0%
143-B5 New Santa Clara Family Justice Center 1201 N. First Street |San Jose 96113 Santa Clara_ |BANCRO - - - - - 0%| 0%
43-D1 Palo Alto Courthouse 1270 Grant St Palo Alto 194306 Santa Clara___|BANCRO = = z = z 0%, 0%
43-F1 Sunnyvale Courthouse 1605 W. EI Camino Real Sunnyvale 194087 Santa Clara_ |BANCRO - - - - - 0%| 0%
43-G1 Santa Clara Courthouse 1095 Homestead Rd. Santa Clara 195050 Santa Clara__|BANCRO = = z = z 0%, 0%
|43-N1 Morgan Hill Courthouse 301 Diana Avenue Morgan Hill 195037 |Santa Clara_ |BANCRO - - - - - 0%| 0%
44-A1 |Main Courthouse 701 Ocean St. Santa Cruz 195060 SantaCruz__ |BANCRO = = z = z 0%, 0%
144-A3 |Jury Assembly Room 701 Ocean Street |Santa Cruz 195060 |Santa Cruz BANCRO - - - - - 0%| 0%
144-82 |Watsonville Courthouse 1 Second Street |Watsonville 195076 SantaCruz__ |BANCRO = = z = z 0%, 0%
148-A1 Hall of Justice 1600 Union Ave. ‘Fairﬁe\d ‘94533 |Solano BANCRO - - - - - 0%| 0%
148-A3 0Id Solano Courthouse 580 Texas Street \Fairﬁe\d \94533 Solano BANCRO - - - - - 0%, 0%
s E - [ - SN oo oo0%
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BANCRO - Pricing Workbook V1.10 JCC - 01-B3 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
01-B3 |Wiley W. Manuel Courthouse 661 Washington St. Oakland 94607 BANCRO RFP-FS-SP-2019-03-JP Firm Name TBD ]

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 6 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 1 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 4 $ - 4 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 8 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 6 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 6 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 6 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 01-83 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 619)
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



BANCRO - Pricing Workbook V1.10 JCC - 01-D1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
01-D1___[Hayward Hall of Justice 24405 Amador St 94544 BANCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 5 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 4 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 1 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 2 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 4 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 6 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 4 $ = 1 $ =
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 01-D1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 887,
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



BANCRO - Pricing Workbook V1.10 JCC - 01-F1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
01-F1___|George E. McDonald Hallof Justice 2233 Shoreline Drive 94501 BANCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 5 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 1 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 4 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 3 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 01-F1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 790
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



BANCRO - Pricing Workbook V/1.10 JCC - 01-G1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
01-G1__|Berkeley Courthouse 2120 Martin Luther King, Jr. Way Berkeley 94704 BANCRO RFP-FS-SP-2019-03-JP Firm Name TBD ]

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 4 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 4 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 3 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 01-G1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 250
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



BANCRO - Pricing Workbook V1.10 JCC - 01-H1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
01-H1___[Fremont Hall of Justice 39439 Paseo Padre Pkwy. 94538 BANCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 10 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 2 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 13 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 4 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 4 $ = 1 $ =
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 01-H1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 954
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



BANCRO - Pricing Workbook V1.10 JCC - 01-J1

JCCID

01-J1 New East County Hall of Justice 5151 Gleason Drive

Facility Name

County

FP
-2019-03-JP

e BANCRO RFP-FS-5P

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 4 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 4 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 4 $ - 20 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 9 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 4 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 5 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 3 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 3 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 9 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 01-J1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1074
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




BANCRO - Pricing Workbook V1.10 JCC - 07-A14

JCCID

07-A14  |Family Law Center 751 Pine Street 94553 BANCRO RFP-FS-SP

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 1 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 4 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 E ive and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ -
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 1 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -
PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 07-A14 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 240
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on /Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




BANCRO - Pricing Workbook V1.10 JCC - 07-A2 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
07-A2___|Wakefield Taylor Courthouse 725 Court St 94553 BANCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 1 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 3 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 1 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 4 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 2 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 07-A2 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 758
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



BANCRO - Pricing Workbook V1.10 JCC - 07-A3 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
07-A3 __[Bray Courts 1020 Ward St 94553 BANCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 1 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 6 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 3 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 3 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 07-A3 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 293]
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



BANCRO - Pricing Workbook V1.10 JCC - 07-C1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
07-C1_|Walnut Creek Courthouse 640 Ygnacio Valley Rd. Walnut Creek 94596 BANCRO RFP-FS-SP-2019-03-JP Firm Name TBD ]

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 7 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 1" $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 4 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 5 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 1 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 07-C1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 353
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



BANCRO - Pricing Workbook V1.10 JCC - 07-D1

JCCID

07-D1 __ |Concord Gourthouse 2970 Willow Pass Rd. 94519 BANCRO RFP-FS-SP

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Number of PM's Annual Cost Quantity
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 8 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -
PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 205]
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




BANCRO - Pricing Workbook V1.10 JCC - 07-E3

JCCID

07-E3 Richard E. Arnason Justice Center 1000 Center Drive

Facility Name

County

FP
-2019-03-JP

94505 BANCRO RFP-FS-5P

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 12 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 14 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 10 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 5 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID [ug=] Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1035
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




BANCRO - Pricing Workbook V1.10 JCC - 07-F1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
07-F1___George D. Carroll Courthouse 10037th St 94805 BANCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 1 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 3 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 12 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 4 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 1 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 07-F1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 319
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



BANCRO - Pricing Workbook V1.10 JCC - 08-A1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
08-A1 __|Del Norte County Superior Court 450 H St 95531 BANCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 6 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 12 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 08-A1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 242]
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



BANCRO - Pricing Workbook V1.10 JCC - 17-B1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
17-B1 South Civic Center 7000A S. Center Dr. Clearlake 95422 BANCRO RFP-FS-SP-2019-03-JP Firm Name TBD ]

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 1 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 7 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 2 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 17-B1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 218]
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



BANCRO - Pricing Workbook V1.10 JCC - 23-A1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
23-A1__|County Courthouse 100N State St 95482 BANCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 7 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 5 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 4 $ - 2 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 1 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 23-A1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 750
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



BANCRO - Pricing Workbook V1.10 JCC - 27-A1

JCCID

21-A1_ |Salinas Courthouse- North Wing 240 Church St 93901 BANCRO RFP-FS-SP

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 7 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 17 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 12 $ - 1 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 3 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 5 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 9 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 12 $ - 1 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 8 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 27-AM Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1074
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




BANCRO - Pricing Workbook V1.10 JCC - 27-B1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
27-81__[Marina Courthouse 3180 Del Mone Blvd. 93933 BANCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 1 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 8 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 3 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 27-B1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 252|
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



BANCRO - Pricing Workbook V1.10 JCC - 27-C1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
27-C1__Monterey Courthouse 1200 Aguaiito Rd. 93940 BANCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 1 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 2 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 27-C1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 172]
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



BANCRO - Pricing Workbook V1.10 JCC - 28-A1

JCCID Facility Name Address City / Town Zip Code

94559

Weekly Activity

County

28-A1 Criminal Court Building 1111 Third St.

Daily Activity

Monthly Activity

Region

R

Quarterly Activity

FP
-2019-03-JP

Proposer

Print Date - 6/5/2020

Firm Name TBD |

Annual Activity

Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ - 1§ - 0 $ - |8 1 $ $ - 12 $ = 2 $ =
H1 Air Cooled DX (Split System) 0 $ - |8 - 3] $ - |8 1 $ $ - 4 $ = 4 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ - |8 - 3 $ - |8 1 $ $ - 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ - |8 - 0 $ - |8 1 $ $ e 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ - |8 - 0 $ - |8 1 $ $ - 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ - |8 - 3 $ - |8 1 $ $ - 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ - |8 = 3 $ - |8 1 $ $ = 0 $ - 0 $ =
H7 Geothermal System 1 $ - |8 - 0 $ - |8 1 $ $ - 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ - |8 - 3 $ - |8 1 $ $ - 0 $ = 0 $ =
HY Fan Coil System 0 $ - |8 - 3 $ - |8 1 $ $ - 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ - |8 - 3 $ - |8 1 $ $ - 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ - 1% - 3 $ - |8 1 $ $ - 0 $ = 0 $ =
H12 Unique HVAC System 0 $ k) = 0 $ L) 0 $ $ = 0 0 $ =
E1 Electrical Panels 0 $ - |8 - 3 $ - |8 1 $ $ - 4 $ = 1 $ =
E2 Emergency Generator 8 $ - 1§ - 3 $ - 1§ 1 $ $ - 12 $ = 1 $ =
E3 Motor Control Center 0 $ - |8 - 3 $ - |8 1 $ $ - 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ - |8 = 3 $ - |8 1 $ $ z 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ - |8 - 0 $ - |8 1 $ $ - 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ - |8 - 3 $ - 1§ 1 $ $ - 4 $ = 2 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ - |8 - 0 $ - |8 1 $ $ - 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ - |8 - 0 $ - |8 0 $ $ - 12 $ = 2 $ =
E9 Unique Electrical System 0 $ - |8 - 0 $ - |8 0 $ $ - 0 0 $ =
L1 Life Safety Systems 0 $ - |8 - 3 $ - 1§ 1 $ $ - 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ - |$ - 0 $ - |$ 1 $ $ - 1 $ - 3 $ -
P1 Boiler (C 8 $ - |8 : 3 $ - |8 1 $ $ = 12 $ = 1 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ - |$ - 0 $ - |$ 1 $ $ - 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ - |8 - 0 $ - |8 1 $ $ - 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ - |8 - 3 $ - |8 1 $ $ - 0 $ - 0 $ -
P5 Steam System 8 $ - 1§ - 3 $ - |8 1 $ $ - 0 $ - 0 $ =
P6 Pneumatic C System 1" $ - |8 - 0 $ - |8 1 $ $ - 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ - |8 = 0 $ - |8 0 $ $ = 0 $ = 0 $ =
R1 Rounds and Readings 0 $ - |8 - 40 $ - % - 12 $ - |$ - 52 $ - 1 $ -
%l \ertical Transportation 8 $ - % - 3 $ - % 1 $ $ - 12 $ - 12 $ -
w1 Water Treatment 0 $ - |8 - 0 $ 5 1 $ B
B1 Building Exterior / Hardscape (Monthly) 12 $ - |8 - 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ - |8 - 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ - % 0 $ - 0 $ -
G1 Landscape g 40 $ - % - 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ - % - 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ - 0 $ - 0 $ =
ct Account Management and Supervision (Monthly) 12 $ - % - 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ - |$ - 12 $ - 1 $ -
JCC ID 28-A1 Total $ =
st Snow Removal - (crew hourly rate) - Total # of PM's 413
11 Unclogging Blocked Toilet - In-custody cell (labor-only) -
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only) -
13 Clean up & Disposal of Biological Waste Event -
14 Clean up & Disposal of Biological Waste Labor Rate -
Hr1 Hourly Rate (All Labor i -
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




BANCRO - Pricing Workbook V1.10 JCC - 28-B1

JCCID Facility Name Address City / Town Zip Code

94559

Weekly Activity

County

28-B1 Historic Courthouse 825 Brown St.

Daily Activity

Monthly Activity

Region

R

Quarterly Activity

FP
-2019-03-JP

Firm Name TBD |

Proposer

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ - |8 - 0 $ - |8 1 $ $ - 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ - |8 - 3] $ - |8 1 $ $ - 4 $ = 5 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ - |8 - 3 $ - 1§ 1 $ $ - 4 $ = 2 $ =
H3 Air-Cooled Chiller 1 $ - |8 - 0 $ - |8 1 $ $ e 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ - |8 - 0 $ - |8 1 $ $ - 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ - |8 - 3 $ - |8 1 $ $ - 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ - |8 = 3 $ - |8 1 $ $ = 0 $ - 0 $ =
H7 Geothermal System 1 $ - |8 - 0 $ - |8 1 $ $ - 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ - |8 - 3 $ - |8 1 $ $ - 0 $ = 0 $ =
HY Fan Coil System 0 $ - |8 - 3 $ - |8 1 $ $ - 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ - |8 - 3 $ - |8 1 $ $ - 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ - 1% - 3 $ - |8 1 $ $ - 0 $ = 0 $ =
H12 Unique HVAC System 0 $ k) = 0 $ L) 0 $ $ = 0 0 $ =
E1 Electrical Panels 0 $ - |8 - 3 $ - |8 1 $ $ - 4 $ = 1 $ =
E2 Emergency Generator 8 $ - |8 - 3 $ - |$ 1 $ $ - 0 $ = 0 $ =
E3 Motor Control Center 0 $ - |8 - 3 $ - |8 1 $ $ - 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ - |8 = 3 $ - |8 1 $ $ z 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ - |8 - 0 $ - |8 1 $ $ - 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ - |8 - 3 $ - 1§ 1 $ $ - 4 $ = 2 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ - |8 - 0 $ - |8 1 $ $ - 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ - |8 - 0 $ - |8 0 $ $ - 12 $ = 1 $ =
E9 Unique Electrical System 0 $ - |8 - 0 $ - |8 0 $ $ - 0 0 $ =
L1 Life Safety Systems 0 $ - |8 - 3 $ - 1§ 1 $ $ - 4 $ - 4 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ - |$ - 0 $ - |$ 1 $ $ - 1 $ - 1 $ -
P1 Boiler (C 8 $ - |8 : 3 $ - |8 1 $ $ = 12 $ = 1 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ - |$ - 0 $ - |$ 1 $ $ - 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ - |8 - 0 $ - |8 1 $ $ - 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ - |8 - 3 $ - |8 1 $ $ - 0 $ - 0 $ -
P5 Steam System 8 $ - 1§ - 3 $ - |8 1 $ $ - 0 $ - 0 $ =
P6 Pneumatic C System 1" $ - |8 - 0 $ - |8 1 $ $ - 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ - |8 = 0 $ - |8 0 $ $ = 0 $ = 0 $ =
R1 Rounds and Readings 0 $ - |8 - 40 $ - % - 12 $ - |$ - 52 $ - 1 $ -
%l \ertical Transportation 8 $ - % - 3 $ - % 1 $ $ - 12 $ - 1 $ -
w1 Water Treatment 0 $ - |8 - 0 $ 5 1 $ B
B1 Building Exterior / Hardscape (Monthly) 12 $ - |8 - 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ - |8 - 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ - % 0 $ - 0 $ -
G1 Landscape g 40 $ - % - 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ - % - 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ - 0 $ - 0 $ =
ct Account Management and Supervision (Monthly) 12 $ - % - 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ - |$ - 12 $ - 1 $ -
JCC ID 28-B1 Total $ =
st Snow Removal - (crew hourly rate) - Total # of PM's 234
11 Unclogging Blocked Toilet - In-custody cell (labor-only) -
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only) -
13 Clean up & Disposal of Biological Waste Event -
14 Clean up & Disposal of Biological Waste Labor Rate -
Hr1 Hourly Rate (All Labor i -
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




BANCRO - Pricing Workbook V1.10 JCC - 28-C1

JCCID Facility Name Address City / Town Zip Code

94559

Weekly Activity

County

28-C1 Napa Juvenile Court 2350 Old Sonoma Rd.

Daily Activity

Monthly Activity

Region

R

Quarterly Activity

FP
-2019-03-JP

Proposer

Print Date - 6/5/2020

Firm Name TBD |

Annual Activity

Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ - 1§ - 0 $ - |8 1 $ $ - 12 $ = 3 $ =
H1 Air Cooled DX (Split System) 0 $ - |8 - 3] $ - |8 1 $ $ - 4 $ = 8 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ - |8 - 3 $ - |8 1 $ $ - 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ - |8 - 0 $ - |8 1 $ $ e 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ - |8 - 0 $ - |8 1 $ $ - 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ - |8 - 3 $ - |8 1 $ $ - 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ - |8 = 3 $ - |8 1 $ $ = 0 $ - 0 $ =
H7 Geothermal System 1 $ - |8 - 0 $ - |8 1 $ $ - 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ - |8 - 3 $ - |8 1 $ $ - 0 $ = 0 $ =
HY Fan Coil System 0 $ - |8 - 3 $ - |8 1 $ $ - 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ - |8 - 3 $ - |8 1 $ $ - 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ - 1% - 3 $ - |8 1 $ $ - 0 $ = 0 $ =
H12 Unique HVAC System 0 $ k) = 0 $ L) 0 $ $ = 0 0 $ =
E1 Electrical Panels 0 $ - |8 - 3 $ - |8 1 $ $ - 4 $ = 1 $ =
E2 Emergency Generator 8 $ - |8 - 3 $ - |$ 1 $ $ - 0 $ = 0 $ =
E3 Motor Control Center 0 $ - |8 - 3 $ - |8 1 $ $ - 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ - |8 = 3 $ - |8 1 $ $ z 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ - |8 - 0 $ - |8 1 $ $ - 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ - |8 - 3 $ - |$ 1 $ $ - 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ - |8 - 0 $ - |8 1 $ $ - 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ - |8 - 0 $ - |8 0 $ $ - 12 $ = 2 $ =
E9 Unique Electrical System 0 $ - |8 - 0 $ - |8 0 $ $ - 0 0 $ =
L1 Life Safety Systems 0 $ - |8 - 3 $ - 1§ 1 $ $ - 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ - |$ - 0 $ - |$ 1 $ $ - 1 $ - 4 $ -
P1 Boiler (C 8 $ - |8 : 3 $ - |8 1 $ $ = 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ - |$ - 0 $ - |$ 1 $ $ - 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ - |8 - 0 $ - |8 1 $ $ - 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ - |8 - 3 $ - |8 1 $ $ - 0 $ - 0 $ -
P5 Steam System 8 $ - |8 - 3 $ - |8 1 $ $ - 0 $ - 0 $ =
P6 Pneumatic C System 1" $ - |8 - 0 $ - |8 1 $ $ - 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ - |8 = 0 $ - |8 0 $ $ = 0 $ = 0 $ =
R1 Rounds and Readings 0 $ - |8 - 40 $ - % - 12 $ - |$ - 52 $ - 1 $ -
%l \ertical Transportation 8 $ - % - 3 $ - % 1 $ $ - 0 $ - 0 $ -
w1 Water Treatment 0 $ - |8 - 0 $ 5 1 $ B
B1 Building Exterior / Hardscape (Monthly) 12 $ - |8 - 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ - |8 - 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ - % 0 $ - 0 $ -
G1 Landscape g 40 $ - % - 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ - % - 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ - 0 $ - 0 $ =
ct Account Management and Supervision (Monthly) 12 $ - % - 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ - |$ - 12 $ - 1 $ -
JCC ID 28-C1 Total $ =
st Snow Removal - (crew hourly rate) - Total # of PM's 253
11 Unclogging Blocked Toilet - In-custody cell (labor-only) -
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only) -
13 Clean up & Disposal of Biological Waste Event -
14 Clean up & Disposal of Biological Waste Labor Rate -
Hr1 Hourly Rate (All Labor i -
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




BANCRO - Pricing Workbook V1.10 JCC - 35-C1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
35-CH New Hollister Courthouse 450 Fourth Street Hollister 95023 BANCRO RFP-FS-SP-2019-03-JP Firm Name TBD ]

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 7 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 6 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 8 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 6 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 4 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 35-C1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 389
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



BANCRO - Pricing Workbook V1.10 JCC - 38-A1

JCCID

38-A1_ |Civic Center Courthouse 400 McAllter St. 94102 BANCRO RFP-FS-SP

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 3 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 5 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 3 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 4 $ - 15 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 6 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 5 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 5 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 4 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 4 $ = 1 $ =
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 38-A1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1370
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




BANCRO - Pricing Workbook V1.10 JCC - 38-C2 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
Family Justice Center Woodside Ave. and Portola 94127 BANCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 0 $ - 0 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 0 $ - 0 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 38-C2 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 88
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



BANCRO - Pricing Workbook V1.10 JCC - 38-C3 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
38-3___Family Jusice Center Site - BIdg 1 375 Woodside Avenue 94127 BANCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 0 $ - 0 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 0 $ - 0 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 38-C3 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 88
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



BANCRO - Pricing Workbook V1.10 JCC - 38-C4 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
38-C4___[Family Justice Center Site - Bidg 2 375 Woodside Avenue 94127 BANCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 0 $ - 0 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 0 $ - 0 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 38-C4 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 88
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



BANCRO - Pricing Workbook V1.10 JCC - 38-C5 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
38-C5___Family Jusice Center Sie - Bldg 3 375 Woodside Avenue 94127 BANCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 0 $ - 0 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 0 $ - 0 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 38-C5 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 88
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



BANCRO - Pricing Workbook V1.10 JCC - 40-C1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
40-C1 [Juvenile Services Center 1065 Kansas Ave. San Luis Obispo 93408 San Luis Obispo BANCRO RFP-FS-SP-2019-03-JP Firm Name TBD ]

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 0 $ - 0 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 0 $ - 0 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 40-C1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 296
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



BANCRO - Pricing Workbook V1.10 JCC - 40-E1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
40-E1 Grover Beach Branch 214'S 16th St. 93433 San Luis Obispo BANCRO RFP-FS-SP-2019-03-JP Firm Name TBD ]

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 1 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 2 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 12 $ = 3 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 4 $ - 2 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 0 $ - 0 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 40-E1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 230]
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



BANCRO - Pricing Workbook V1.10 JCC - 40-H1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
40-H1 1070 Palm St. 1070 Palm Street San Luis Obispo 93408 San Luis Obispo BANCRO RFP-FS-SP-2019-03-JP Firm Name TBD ]

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 3 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 0 $ - 0 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 40-H1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 357,
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



BANCRO - Pricing Workbook V1.10 JCC - 40-J1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
40-J1 Paso Robles Courthouse 901 Park Street Paso Robles 93446 San Luis Obispo BANCRO RFP-FS-SP-2019-03-JP Firm Name TBD ]

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 1 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 15 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 3 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 4 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 3 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 0 $ - 0 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 40-1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 546
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



BANCRO - Pricing Workbook V1.10 JCC - 41-B1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
41-81___[Central Branch 800 North Humboldt St 94401 BANCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 2 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 3 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 1 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 2 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 41-B1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 719
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



BANCRO - Pricing Workbook V1.10 JCC - 41-C1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
41-C1 Northern Branch Courthouse 1050 Mission Rd. South San Francisco 94080 BANCRO RFP-FS-SP-2019-03-JP Firm Name TBD ]

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 6 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 9 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 4 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 1 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 41-C1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 639)
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



BANCRO - Pricing Workbook V1.10 JCC - 43-A1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
43-A1___[Hall of Justice (Eas) 190 W. Hedding 9110 BANCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 1 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 12 $ = 7 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 5 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 5 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 25 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 4 $ = 1 $ =
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 43-A1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1179
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



BANCRO - Pricing Workbook V1.10 JCC - 43-A2 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
Hall of Justice (Wes) 200 W. Hedding 9110 BANCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 3 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 1 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 4 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 3 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 3 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 3 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 43-A2 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 803
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



BANCRO - Pricing Workbook V1.10 JCC - 43-B1

JCCID

4381 |Downtown Superior Court 191 N. First St. 95113 BANCRO RFP-FS-SP

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 1 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 8 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 35 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 1 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 13 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 5 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 3 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 5 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 43-B1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1035
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




BANCRO - Pricing Workbook V1.10 JCC - 43-B2 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
43-82___[Historic Courtfiouse 161 N. First St 9113 BANCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 1 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 7 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 1 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 43-B2 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 755
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



BANCRO - Pricing Workbook V1.10 JCC - 43-B5 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
43-85_[New Santa Clara Farmily Justice Center 201 N.First Street 9113 BANCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 6 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 15 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 3 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 6 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 4 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 6 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 12 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 12 $ - 3 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 8 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 4 $ = 2 $ =
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 43-B5 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1118
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



BANCRO - Pricing Workbook V1.10 JCC - 43-D1

JCCID

43-D1 Palo Alto Courthouse 270 Grant St. Palo Alto 94306 BANCRO RFP-FS-SP:

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Number of PM's Annual Cost Quantity
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 4 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 1 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 3 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 4 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 4 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 3 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 4 $ = 1 $ =
G1 Landscape g 40 40 $ - 1 $ -
PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 890
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




BANCRO - Pricing Workbook V1.10 JCC - 43-F1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
43-F1___[Sunnyvale Courthouse 605 W. El Camino Real 94087 BANCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 5 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 7 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 1 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 2 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 4 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 1 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 43-F1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 550
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



BANCRO - Pricing Workbook V1.10 JCC - 43-G1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
43-G1__[Santa Clara Courthouse 1095 Homestead Rd. 95050 BANCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 3 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 1 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 4 $ - 4 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 2 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 3 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 1 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 43-G1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 745
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



BANCRO - Pricing Workbook V1.10 JCC - 43-N1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
43-N1 Morgan Hill Courthouse 301 Diana Avenue Morgan Hill 95037 BANCRO RFP-FS-SP-2019-03-JP Firm Name TBD ]

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 7 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 1 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 6 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 5 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 3 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 4 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 43-N1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 940
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



BANCRO - Pricing Workbook V1.10 JCC - 44-A1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
44-AT___[Main Courthiouse 701 Ocean St 95060 BANCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 4 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 44-A1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 224
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



BANCRO - Pricing Workbook V1.10 JCC - 44-A3 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
44-A3 __|Jury Assermbly Room 701 Ocean Street 95060 BANCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 3 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 44-A3 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 173]
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



BANCRO - Pricing Workbook V1.10 JCC - 44-B2 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
44-82___[Watsonville Courthiouse 1 Second Sireet 95076 BANCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 5 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 3 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 4 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 5 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 44-B2 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 292]
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



BANCRO - Pricing Workbook V1.10 JCC - 48-A1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
48-A1 Hall of Justice 600 Union Ave. Fairfield 94533 BANCRO RFP-FS-SP-2019-03-JP Firm Name TBD ]

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 7 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 3 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 6 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 4 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 2 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 7 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 48-A1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 421
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance
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JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
48-A3  [Old Solano Courthouse 580 Texas Street Fairfield 94533 BANCRO RFP-FS-SP-2019-03-JP Firm Name TBD ]

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 6 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 3 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 4 $ - 6 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 4 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 48-A3 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 423]
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance
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NCRO - Pricing Workbook V1.10 JCC - Summary Pricing Sheet

JCC- Facility Operation and Maintenance Service Provider - Summary Pricing Sheet and Systems Matrix

RFP #

[RFP-FS-SP-2019-03-JP

Proposer |Firm Name TBD

Facility Name

Address
1500 Argonaut Lane

System

1
g

turn Fan and

Ice Chiller Tank
e
Exhaust

DX/ Package)
Centrifugal Chillr
Geothermal System

Water Source Heat Pump

Fan Coil System

Access Doors, Gates, Sally
Cooling Tower (Induced

Subsystem
City / Town  Zip Code County Region System ID Al
|Jackson |Amador | - - - = = 5 5 s B - -

I Air Cooled DX (Spiit System)
— Air Handling Ut

T
=
T
&
T
>
=
i
T
3
T
©

1 Court St.

Evaporative and Spot

Unique HVAG System

Oroville

1775 Concord Avenue

|Chico INCRO - - - - - - - - - - 5

1400 Government Center Drive

San Andreas NCRO = = = - - - - - - - =
195667

Main Courthouse

09-A1 Main St. Courthouse 1495 Main St. Placerville - - - - - - - o - - 5
09-C1 |Cameron Park 13321 Cameron Park Dr. |Cameron Park - - - - - - - - - - =
09-E1 |Johnson Bldg. 1354 Johnson Bivd. |South Lake Tahoe - - - - - - - o - - 5
10-A1 Fresno County Courthouse 1100 Van Ness Ave. Fresno = - - - - - - - - - =
10-F1 Reedley Court 1815 G Street Reedley Fresno INCRO - - - - - - - - - - 5
10-G1 (Clovis Court 1011 5th St (Clovis Fresno NCRO = = - - - - - - - - =
10-01 B.F. Sisk Courthouse 1130 O Street Fresno Fresno INCRO - - - - - - - - - - 5
10-P1 |Juvenile Delinquency Courthouse 13333 E. American Avenue 7. Fresno INCRO = = - - - - - - - - =
11-A1 Historic Courthouse 1526 West Sycamore St. i Glenn INCRO - - - - - - - - - - 5
16-A5 Hanford Courthouse 11640 Kings County Drive 193230 Kings INCRO - - - - - - - - - - -
16-C1 |Avenal Court 1501 E. Kings Street 193204 Kings INCRO - - - - - - - - - - 5
18-C1 Hall of Justice 12610 Riverside Drive Susanville 196130 Lassen NCRO = = - - - - - - - - =
1200 South G Street 193637 M: N

Main Courthouse Parking Garage

39-C1 Manteca Branch Court
39-D2 Lodi Branch Dept. 2

24-A1 Old Court - - - - - - - o - - 5
24-A8 Main Merced Courthouse 12260 N Street - - - - - - - - - - =
24-G1 Robert M. Falasco Justice Center 1159 G Street - - - - - - - o B - 5
25-A1 Barclay Justice Center 1205 8. East Street - - - - - - - - - - =
26-B2 Mammoth Lakes Courthouse 100 Thompsons Way - - - - - - - o - - 5
31-H1 Hon. Howard G. Gibson Courthouse 10820 Justice Center Drive Placer = - - - - - - - - - =
31-H2 |Arraignment Court Facility 11801 Go For Broke Road Placer INCRO - - - - - - - - - - 5
34-A1 Gordon Schaber Sacramento Superior Court 1720 Ninth St. Sacramento  |NCRO - - - - - - - - - - -
34-C2 |Juvenile Courthouse 19605 Kiefer Road |Sacramento - - - - - - - = - - 5
34-D1 |Carol Miller Justice Center Court Facility 1301 Bicentennial Circle - - - - - - - - - - -

315 E. Center St.

1315 W. Elm St. - - - - - - - - - - s

39-E1 [ Tracy Branch Courthouse 1475 E. 10th St. - - - - - - - = - - 5
39-E2 | Tracy Modular 1: Support 1475 East Tenth St. - - - - - - - - - - -
39-E3 [ Tracy Modular 2: Courtroom 1475 East Tenth St. - - - - - - - o - - 5
39-F1 Stockton Courthouse 180 East Weber Avenue - - - - - - - - - - =
145-A1 Main Courthouse 1500 Court St. - - - - - - - - - - 5
145-AT |Courthouse Annex 1500 Court St. 196001 Shasta = - - - - - - - - - =
145-A9 ‘Jusﬁne Center Court Modular 1655 West Street 196001 |Shasta - - - - - - - - - - 5
Modesto Main Courthouse 1800 11th Street 195354 Stanislaus NCRO = = - - - - - - - - =

Hall of Records 1100 | Street 196353 |Stanislaus INCRO - - - - - - - - - - 5

|Ceres Superior Court 12744 Second St. 195307 Stanislaus INCRO = = - - - - - - - - =

[Turlock Superior Court 300 Starr Ave. 196380 |Stanislaus INCRO - - - - - - - - - - 5

Sutter County Superior Courthouse 1175 Civic Center Blvd. 195993 Sutter NCRO = = - - - - - - - - =

|Tehama County Courthouse 1740 Walnut Street 196080 Tehama INCRO - - - - - - - - - - 5

| Tulare Division 1425 E. Kern St. [ Tulare INCRO = = - - - - - - - - =

- |South County Justice Center 300 East Olive Avenue Tulare INCRO - - - - - - - - - - 5
|Yolo Superior Court 1000 Main Street [Yolo INCRO = = - - - - - - - - =

|Yolo Superior Court Parking

1525 & 625 Sixth Street
12424 Ventura Street

[Yolo INCRO - - - - - - - - - - 5
Fresno INCRO = z = - - - - - - - =

12424 Vientura Street - 5 DCA Fresno
INEC of O Street & Santa Clara___|Fresno 93721 Fresno INCRO - - - - - - - - - - -
Number of Facilities in Region 49

1. Sum of Fixed Price - Facility Total Annual Cost Year 1 in Region

1 Year One Firm Fixed Price $ - |= Year One Firm Fixed Price value
2. Average Hourly Rate for all facilities in region:
Total of Hourly Rates proposed in cost proposal, divided by the Number of Facilities in Region (to establish Average Hourly Rate),multiplied by the Number of Facilities in
Region, multiplied by 1,000 hours
2 Evaluated Hourly Cost = Evaluated Hourly Cost evaluation value.
3. Markup on Materials:
Evaluated Hourly Cost value for Region, multiplied by 0.3 (to establish the Materials value), multiplied by the average proposed Mark Up on Materials percentage
3 Mark-up On Materials Value $ - |= Markup on Materials evaluation value.
4. Markup on Subcontractor/Third-Parties:
Evaluated Hourly Cost value, multiplied by 0.25 (to establish the Materials value), multiplied by the average proposed Mark Up on Subcontractor/Third-Parties percentage
4 Mark-up On Subcontractor/Third-Parties Value $ 5 Markup on Subcontractor/Third-Parties evaluation value.
5. Snow Removal (crew hourly rate);
Average Snow Removal (crew hourly rate) in Region, multiplied by the Number of Facilities in Region, multiplied by four (4) events per facility
5 Snow Removal $ - |= Snow Removal evaluation value.
6.  Unclogging Blocked Toilet — In-custody holding cell (labor only);
Average Unclogging Blocked Toilet — In-custody holding cell costs in Region, multiplied by the Number of Facilities in Region, multiplied by twenty-six (26) events per
Unclogging Blocked Toilet — In-custody holding facility
6 cell = Unclogging Blocked Toilet — In-custody holding cell evaluation value.
7. Unclogging Blocked Toilet — Public / Court Staff (labor only);
Average Unclogging Blocked Toilet — Public / Court Staff costs in Region, multiplied by the Number of Facilities in Region, multiplied by one hundred and four (104) events
per facility
7 Unclogging Blocked Toilet — Public / Court Stafl | $ - |= Unclogging Blocked Toilet — Public / Court Staff evaluation value.
8.  Cleanup and Disposal of Biological Waste;
Clean up & Disposal of Biological Waste Average Cleanup and Disposal of Biological Waste cost in region, multiplied by the number of facilities in the region, multiplied by twelve (12) events per facility
8 Per Event $ - |= Cleanup and Disposal of Biological Waste evaluation value.
9.  Clean-up & Disposal of Biological Waste Labor Rate (for hours over four (4) per Clean-up & Disposal of Biological Waste Event)
Clean up & Disposal of Biological Waste Average costs throughout the Region, multiplied by the Number of Facilities per Region, multiplied by twenty (20) hours per facility
9 Labor Rate $ - _|=Clean-up & Disposal of Biological Waste Labor Rate evaluation value.
10 Phase-In Costs $ - |10. Phase-In Costs - Lump Sum Amount
11 Phase-Out Costs $ - |11.  Phase-Out Costs - Lump Sum Amount at end of Contract Term
12 Total Evaluated Price _12. Each of the values for items 1 through 10 above will be calculated and added together to establish the Total Evaluated Price value.

JCC - RFP Facility Operations and Maintenance

Print Date - 6/5/2020
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NCRO - Pricing Workbook V1.10 JCC - Summary Pricing Sheet

JCC- Facility Operation and Maintenance Service Provider - Summary Pricing Sheet and Systems Matrix

RFP#  |RFP-FS-SP-2019-03-JP

Proposer |Firm Name TBD

Facility Name

Address
1500 Argonaut Lane

City / Town  Zip Code County Region

|Jackson

Emergency Generator

m
~

natic Transfer Switch

g Automated Systems

Transformer (Dry-Type)

m
>

le Power Sup

Lighting and Controls

terior and Exter

Unique Elecrical System

m
©

Life Safety Systems

Reduced Pressure Backflow

3
2
&

Preventer(

=
~

Main Courthouse

Butte County Courthouse 1 Court St. Oroville
04-F1 North Butte County Courthouse 1775 Concord Avenue |Chico INCRO
05-C1 |Calaveras Superior Court 400 Government Center Drive San Andreas INCRO
09-A1 Main St. Courthouse 1495 Main St. Placerville 195667
09-C1 |Cameron Park 13321 Cameron Park Dr. |Cameron Park
09-E1 |Johnson Bldg. 1354 Johnson Bivd. |South Lake Tahoe
10-A1 Fresno County Courthouse 1100 Van Ness Ave. Fresno
10-F1 Reedley Court 1815 G Street Reedley Fresno INCRO
10-G1 (Clovis Court 1011 5th St (Clovis Fresno NCRO
10-01 B.F. Sisk Courthouse 1130 O Street Fresno Fresno INCRO
10-P1 [Juvenile Delinquency Courthouse 13333 E. American Avenue 7. Fresno INCRO
11-A1 Historic Courthouse 1526 West Sycamore St. Glenn INCRO
16-A5 Hanford Courthouse 1640 Kings County Drive 193230 Kings INCRO
16-C1 |Avenal Court 193204 Kings INCRO
18-C1 Hall of Justice 12610 Riverside Drive 196130 Lassen NCRO

193637 M: N

Main Courthouse Parking Garage

Placer INCRO
Sacramento |[NCRO

196001 Shasta
hasta

196001 St
195354 Stanislaus NCRO

196353 |Stanislaus INCRO
195307 Stanislaus INCRO

196380 |Stanislaus INCRO
195993 Sutter INCRO

196080 Tehama INCRO
[ Tulare INCRO

Old Court
24-A8 Main Merced Courthouse 12260 N Street
24-G1 Robert M. Falasco Justice Center 1159 G Street
25-A1 Barclay Justice Center 1205 S. East Street
26-B2 Mammoth Lakes Courthouse 100 Thompsons Way
31-H1 Hon. Howard G. Gibson Courthouse 10820 Justice Center Drive
31-H2 |Arraignment Court Facility 11801 Go For Broke Road
34-A1 Gordon Schaber Sacramento Superior Court 1720 Ninth St.
34-C2 |Juvenile Courthouse 19605 Kiefer Road
34-D1 |Carol Miller Justice Center Court Facility 1301 Bicentennial Circle
39-C1 Manteca Branch Court 315 E. Center St.
39-D2 Lodi Branch Dept. 2 1315 W. Elm St.
39-E1 [ Tracy Branch Courthouse 1475 E. 10th St.
39-E2 | Tracy Modular 1: Support 1475 East Tenth St.
39-E3 [ Tracy Modular 2: Courtroom 1475 East Tenth St.
39-F1 Stockton Courthouse 180 East Weber Avenue
145-A1 Main Courthouse 1500 Court St.
145-AT |Courthouse Annex 1500 Court St.
145-A9 ‘Jusﬁne Center Court Modular 1655 West Street
Modesto Main Courthouse 1800 11th Street
Hall of Records 1100 | Street
|Ceres Superior Court 2744 Second St.
[Turlock Superior Court 300 Starr Ave.
Sutter County Superior Courthouse 1175 Civic Center Bivd.
|Tehama County Courthouse 1740 Walnut Street
| Tulare Division 1425 E. Kern St.
- |South County Justice Center 300 East Olive Avenue
|Yolo Superior Court 1000 Main Street

Tulare INCRO
[Yolo INCRO

|Yolo Superior Court Parking

12424 Ventura Street - 5 DCA

1525 & 625 Sixth Street
12424 Ventura Street

[Yolo INCRO
Fresno INCRO

JCC - RFP Facility Operations and Maintenance

INEC of O Street & Santa Clara Fresno 193721 Fresno INCRO

Print Date - 6/5/2020
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NCRO - Pricing Workbook V1.10 JCC - Summary Pricing Sheet Print Date - 6/5/2020

JCC- Facility Operation and Maintenance Service Provider - Summary Pricing Sheet and Systems Matrix
RFP#  [RFP-FS-SP-2019-03-JP
Proposer |Firm Name TBD

Building Systems Corporate

| Transportation
Water Treatment
Fuel Storage Tanks
(Quarterly) If applicable
tenance

Fired, Condensi
ler (Steam, low pressul
Steam System
Pneumatic Compressor

Domestic Water Heater
Unique Plumbing System
Rounds and Readings
Fountain Maintenance
Pest Control (Monthly)
Account Management and

€ (Electric, Non- Condensing)

Domestic Water Heater (Gas-
Landscape M

Above-Ground/Underground

B

el
3
)
3
T
5
24
=
-
@
©
I3}

Facility Name Address City / Town  Zip Code County Region

1500 Argonaut Lane Jackson [Amador | 5 S 5 S 5 B 5 B 5 B B - B - B - B -

Butte County Courthouse 1 Court St. Oroville - - - - - - - - - - - - - - - - - -
04-F1 North Butte County Courthouse 1775 Concord Avenue |Chico NCRO - - - - - - - - - - - - o - - - - 5
05-C1 (Calaveras Superior Court 1400 Government Center Drive San Andreas INCRO - - - - - - - - - - - - - - - - - =
09-A1 Main St. Courthouse 1495 Main St. Placerville 195667 - - - - - - - - - - - - - B o - - -
09-C1 |Cameron Park 13321 Cameron Park Dr. |Cameron Park - - - - - - - - - - - - - - - - - =
09-E1 |Johnson Bldg. 1354 Johnson Bivd. |South Lake Tahoe - - - - - - - - - - - - - - o B - -
10-A1 Fresno County Courthouse 1100 Van Ness Ave. - - - - - - - - - - - - - - - - - -
10-F1 Reedley Court 1815 G Street - - - - - - - - - - o - - - - - o 5
10-G1 (Clovis Court 1011 5th St. (Clovis - - - - - - - - - - - - - - - - - S
10-01 B.F. Sisk Courthouse 1130 O Street Fresno - - - - - - - - - - - - - - o . N N
10-P1 |Juvenile Delinquency Courthouse 13333 E. American Avenue Frenso 7. - - - - - - - - - - - - - - - - - -
11-A1 Historic Courthouse 1526 West Sycamore St. Glenn INCRO - - - - - - - - - - - - o o B S B 5
16-A5 Hanford Courthouse 1640 Kings County Drive 193230 Kings NCRO - - - - - - - - - - - - - - > s > S
16-C1 |Avenal Court 93204 |Kings INCRO = = = = = = 5 5 5 S s S - B - B N B
18-C1 Hall of Justice 12610 Riverside Drive 196130 Lassen INCRO - - - - - - - - - - - - - - - - - =

193637 M: N

Main Courthouse
Main Courthouse Parking Garage
Old Court
24-A8 Main Merced Courthouse 12260 N Street

24-G1 Robert M. Falasco Justice Center 1159 G Street - - - - - - - - - - o - o - - - o 5
25-A1 Barclay Justice Center 1205 S. East Street - - - - - - - - - - - - - - - - - -

26-B2 Mammoth Lakes Courthouse 1100 Thompsons Way - - - - - - - - - - - - o B o - - -
31-H1 Hon. Howard G. Gibson Courthouse 10820 Justice Center Drive Placer - - - - - - - - - - - - - - - - - -
31-H2 |Arraignment Court Facility 11801 Go For Broke Road Placer INCRO - - - - - - - - - - - - - B o - - -
34-A1 Gordon Schaber Sacramento Superior Court 1720 Ninth St. Sacramento  |NCRO - - - - - - - - - - - - - - - - - -
34-C2 Juvenile Courthouse 19605 Kiefer Road |Sacramento - - - - - - - - - - - - o o B S B S
34-D1 |Carol Miller Justice Center Court Facility 1301 Bicentennial Circle - - - - - - - - - - - - - - - - - -
39-C1 Manteca Branch Court 315 E. Center St. - - - - - - - - - - o - - - - - o 5
39-D2 Lodi Branch Dept. 2 1315 W. Elm St. - - - - - - - - - - - - - - - - > S
39-E1 [ Tracy Branch Courthouse 475 E. 10th St. - - - - - - - - - - o - - - - - o 5
39-E2 | Tracy Modular 1: Support 1475 East Tenth St. - - - - - - - - - - - - - - - - - -
39-E3 [ Tracy Modular 2: Courtroom 1475 East Tenth St. - - - - - - - - - - o - - - - - o 5
39-F1 Stockton Courthouse 180 East Weber Avenue - - - - - - - - - - - - - - - - - -
145-A1 Main Courthouse 1500 Court St. - - - - - - - - - - o - - - - - o 5
145-AT |Courthouse Annex 1500 Court St. 196001 Shasta - - - - - - - - - - - = = = = = = 5
145-A9 ‘Jusﬁne Center Court Modular 1655 West Street 196001 |Shasta - - - - - - - - - - o - - - - - o 5
Modesto Main Courthouse 1800 11th Street 195354 Stanislaus INCRO - - - - - - - - - - - - - - - - - =

Hall of Records 1100 | Street 95353 |[Stanislaus___[NCRO - - - - = = - = = = s S S 5 s 5 N B

|Ceres Superior Court 12744 Second St. 195307 Stanislaus INCRO - - - - - - - - - - - - - - - - - =

Turlock Superior Court 300 Starr Ave. 95380 |[Stanislaus__[NCRO - - - - = = - = = = s S S 5 s 5 s B

Sutter County Superior Courthouse 1175 Civic Center Bivd. 195993 Sutter INCRO - - - - - - - - - - - - - - - - - =

[ Tehama County Courthouse 1740 Walnut Street 96080 [Tehama NCRO - - - - = = - = = = o S S 5 s 5 s B

[ Tulare Division 1425 E. Kemn St. Tulare INCRO - - - - - - - - - - - - - - - - = =

- |South County Justice Center 300 East Olive Avenue [ Tulare INCRO - - - - - - - - - - - - o B - - - 5
|Yolo Superior Court 1000 Main Street |Yolo INCRO - - - - - - - - - - - - - - - - - =

Yolo Superior Court Parking 525 & 625 Sixth Street [Yolo }M)RO - - - - - - B = 5 o 5 o = o E B E -

12424 Ventura Street - 5 DCA 12424 Ventura Street Fresno Fresno INCRO - - - - - - - - - - - - - - - - - =

INEC of O Street & Santa Clara Fresno 193721 Fresno INCRO - - - - - - - - - - - - - - - B o -

JCC - RFP Facility Operations and Maintenance 30f 53
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NCRO - Pricing Workbook V1.10 JCC - Summary Pricing Sheet Print Date - 6/5/2020

JCC- Facility Operation and Maintenance Service Provider - Summary Pricing Sheet and Systems Matrix
RFP#  [RFP-FS-SP-2019-03-JP |
Proposer |Firm Name TBD

Unit Pricing

hird-Parties

Fixed Price - Facility
Total Annual Cost
Year 1

In-custody holding cel fabor)
Clean up & Disposal
Biological Waste Event
Clean up & Disposal of

Biological Waste Labor Rate

Hourly Rate
Markup on Materials

Unclogging Blocked T

Subcontractors/

=
1%
g
=

Facility Name Address City / Town  Zip Code County Region

1500 Argonaut Lane: |Jackson
Butte County Courthouse 1 Court St. Oroville
04-F1 North Butte County Courthouse 1775 Concord Avenue |Chico INCRO - - - - - - - 0%| 0%
05-C1 |Calaveras Superior Court 400 Government Center Drive San Andreas INCRO - - - - - - - 0% 0%
09-A1 Main St. Courthouse 1495 Main St. Placerville 195667 - - - - - - - 0%| 0%
09-C1 |Cameron Park 13321 Cameron Park Dr. |Cameron Park = = z = z = z 0%, 0%
09-E1 |Johnson Bldg. 1354 Johnson Bivd. |South Lake Tahoe - - - - - - - 0%| 0%
10-A1 Fresno County Courthouse 1100 Van Ness Ave. - - - - - - - 0% 0%
10-F1 Reedley Court 1815 G Street - - - - - - - 0%| 0%
10-G1 (Clovis Court 1011 5th St, (Clovis = = = = = = = 0%] 0%
10-01 B.F. Sisk Courthouse 1130 O Street Fresno - - - - - - - 0%| 0%
10-P1 [Juvenile Delinquency Courthouse 13333 E. American Avenue Frenso 7. - - - - - - - 0% 0%
11-A1 Historic Courthouse 1526 West Sycamore St. i Glenn INCRO - - - - - - - 0%| 0%
16-A5 Hanford Courthouse 1640 Kings County Drive 193230 Kings INCRO - - - - - - - 0% 0%
16-C1 |Avenal Court 1501 E. Kings Street 193204 Kings INCRO - - - - - - - 0%| 0%
18-C1 Hall of Justice 12610 Riverside Drive Susanville 196130 Lassen NCRO = = z = z = z 0%, 0%
20-F1 Main Courthouse 1200 South G Street 193637 M: N

B 5 - = - - - 0%, 0%

Main Courthouse Parking Garage - - - - - - - 0% 0%

24-A1 Old Court - - - - - - - 0%| 0%
24-A8 Main Merced Courthouse 12260 N Street = = z = z = z 0%, 0%
24-G1 Robert M. Falasco Justice Center 1159 G Street - - - - - - - 0%| 0%
25-A1 Barclay Justice Center 1205 S. East Street - - - - - - - 0% 0%
26-B2 Mammoth Lakes Courthouse 100 Thompsons Way - - - - - - - 0%| 0%
31-H1 Hon. Howard G. Gibson Courthouse 10820 Justice Center Drive Placer = = z = z = z 0%, 0%
31-H2 |Arraignment Court Facility 11801 Go For Broke Road Placer INCRO - - - - - - - 0%| 0%
34-A1 Gordon Schaber Sacramento Superior Court 1720 Ninth St. Sacramento  |NCRO - - - - - - - 0% 0%
34-C2 |Juvenile Courthouse 19605 Kiefer Road |Sacramento - - - - - - - 0%| 0%
34-D1 |Carol Miller Justice Center Court Facility 1301 Bicentennial Circle - - - - - - - 0% 0%
39-C1 Manteca Branch Court 315 E. Center St. - - - - - - - 0%| 0%
39-D2 Lodi Branch Dept. 2 1315 W. Elm St. = = = = = = = 0%] 0%
39-E1 [ Tracy Branch Courthouse 1475 E. 10th St. - - - - - - - 0%| 0%
39-E2 | Tracy Modular 1: Support 1475 East Tenth St. - - - - - - - 0% 0%
39-E3 [ Tracy Modular 2: Courtroom 1475 East Tenth St. - - - - - - - 0%| 0%
39-F1 Stockton Courthouse 180 East Weber Avenue = = z = z = z 0%, 0%
145-A1 Main Courthouse 1500 Court St. - - - - - - - 0%| 0%
145-AT |Courthouse Annex 1500 Court St. 196001 Shasta = = z = z = z 0%, 0%
145-A9 ‘Jusﬁne Center Court Modular 1655 West Street 196001 |Shasta - - - - - - - 0%| 0%
Modesto Main Courthouse 1800 11th Street 195354 Stanislaus NCRO = = z = z = z 0%, 0%

Hall of Records 1100 | Street 196353 |Stanislaus INCRO - - - - - - - 0%| 0%

|Ceres Superior Court 2744 Second St. 195307 Stanislaus INCRO - - - - - - - 0% 0%

[Turlock Superior Court 300 Starr Ave. 196380 |Stanislaus INCRO - - - - - - - 0%| 0%

Sutter County Superior Courthouse 1175 Civic Center Bivd. 195993 Sutter INCRO - - - - - - - 0% 0%

|Tehama County Courthouse 1740 Walnut Street 196080 Tehama INCRO - - - - - - - 0%| 0%

| Tulare Division 1425 E. Kern St. [ Tulare INCRO = = z = z = z 0%, 0%

- |South County Justice Center 300 East Olive Avenue Tulare INCRO - - - - - - - 0%| 0%
|Yolo Superior Court 1000 Main Street Yolo INCRO - - - - - - - 0% 0%

|Yolo Superior Court Parking 1525 & 625 Sixth Street [Yolo }M}RO - - - - - - - 0%| 0%

12424 Ventura Street - 5 DCA 12424 Ventura Street Fresno Fresno INCRO = = z = z = z 0%, 0%

INEC of O Street & Santa Clara Fresno 193721 Fresno INCRO - - - - - - - 0%| 0%

-1 - S s — s - [s E | 0.00% 0.00%
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NCRO - Pricing Workbook V1.10 JCC - 03-C1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
03-C1___|Amador Superior Court 500 Argonaut Lane 95642 NCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 4 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 19 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 3 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 03-C1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 325
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



NCRO - Pricing Workbook V1.10 JCC - 04-A1

JCCID

Di-AT_[Bute Courty Courthouse 95565 NCRO RFP-FS-5P

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 3 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 21 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 1 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 8 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 5 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 7 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 2 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 10 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 04-A1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1015
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




NCRO - Pricing Workbook V1.10 JCC - 04-F1

JCCID

04-F1 North Butte County Courthouse 1775 Concord Avenue 95928 NCRO RFP-FS-SP:

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 6 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 1 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 12 $ = 3 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 4 $ - 13 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 8 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 4 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 6 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 6 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 3 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 6 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 04-F1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1069
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




NCRO - Pricing Workbook V1.10 JCC - 05-C1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
05-C1___[Calaveras Superior Court 400 Government Center Drive 95249 NCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 6 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 9 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 4 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 6 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 4 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 05-C1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 908
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



NCRO - Pricing Workbook V1.10 JCC - 09-A1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
09-A1 Main St. Courthouse 495 Main St. Placerville 95667 El Dorado NCRO RFP-FS-SP-2019-03-JP Firm Name TBD ]

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 2 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 7 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 1 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 4 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 1 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 09-A1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 514
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



NCRO - Pricing Workbook V1.10 JCC - 09-C1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
091 3321 Cameron Park . 95662 £l Dorado NCRO RFP-F5-5P-2010-03-JP Fim Name T80 ]

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 5 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 5 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 4 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 2 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 09-C1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 278
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



NCRO - Pricing Workbook V1.10 JCC - 09-E1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
09-E1 Johnson Bldg. 1354 Johnson BIvd. South Lake Tahoe 96150 El Dorado NCRO RFP-FS-SP-2019-03-JP Firm Name TBD ]

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 1 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 1 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 5 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 2 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 09-E1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 505
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



NCRO - Pricing Workbook V1.10 JCC - 10-A1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
10-A1___[Fresno County Courthouse 1100 Van Ness Ave. 93724 NCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 1 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 13 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 12 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 4 $ - 4 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 4 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 12 $ - 2 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 6 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 10-A1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 972
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



NCRO - Pricing Workbook V1.10 JCC - 10-F1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
10-F1__[Reedley Court 815 G Street Reedley 93654 NCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 4 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 10-F1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 179)
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



NCRO - Pricing Workbook V1.10 JCC - 10-G1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
10-G1__[Clovis Court 1011 5th St 93612 NCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 4 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 10-G1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 178]
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



NCRO - Pricing Workbook V1.10 JCC - 10-O1

JCCID

1001 |BF. Sisk Courthouse 1130 O Street 93721 NCRO RFP-FS-SP

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 7 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 15 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = " $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 29 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 12 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 12 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 7 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 3 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 6 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 4 $ = 1 $ =
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1258
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




NCRO - Pricing Workbook V1.10 JCC - 10-P1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
10-P1__ JJuvenile Delinquency Courthouse 3333 E. American Avenue 93725 NCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 5 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 0 $ - 0 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 0 $ - 0 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 10-P1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 153]
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



NCRO - Pricing Workbook V1.10 JCC - 11-A1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
11-A1___[Historic Courthouse 526 West Sycamore St. 95988 NCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 1" $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 2 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 2 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 1 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 11-A1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 235
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



NCRO - Pricing Workbook VV1.10 JCC - 16-A5

JCCID

16-A5 Hanford Courthouse 1640 Kings County Drive 93230 NCRO RFP-FS-SP:

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 9 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 29 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 8 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 12 $ - 1 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 4 $ - 11 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 6 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 12 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 4 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 17 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 15 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 8 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 3 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 2 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 5 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 16-A5 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1360
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




NCRO - Pricing Workbook V1.10 JCC - 16-C1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
16-C1___[Avenal Court 501 E. Kings Street 93204 NCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 4 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 16-C1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 161
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



NCRO - Pricing Workbook V1.10 JCC - 18-C1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
18-C1__JHall o Justice 2610 Riverside Drive 96130 NCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 3 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 3 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 4 $ - 6 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 6 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 5 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 3 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 3 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 3 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 4 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 18-C1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 616]
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



NCRO - Pricing Workbook V1.10 JCC - 20-F1

JCCID

2071 |Main Courthouse 200 South G Street 93637 NCRO RFP-FS-SP

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 10 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 6 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 4 $ - 19 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 10 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 8 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 4 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 17 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 10 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 5 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 5 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 20-F1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1211
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




NCRO - Pricing Workbook V1.10 JCC - 20-F2 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
20-F2__|Main Courthouse Parking Garage 2201224 and 228 South G Sreet 93637 NCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 2 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 1 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 2 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 1 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 20-F2 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 213]
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



NCRO - Pricing Workbook V1.10 JCC - 24-A1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
24-A1___[Old Court 627 W. 21t Street 95340 NCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 1 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 12 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 2 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 24-A1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 450]
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



NCRO - Pricing Workbook V1.10 JCC - 24-A8 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
24-A8___[Main Merced Courthouse 2260 N Street 95340 NCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 4 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 4 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 4 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 4 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 24-A8 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 538
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



NCRO - Pricing Workbook V1.10 JCC - 24-G1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
24-G1__[Robert M. Falasco Justice Center 1159 G Street 93635 NCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 5 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 4 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 4 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 4 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 3 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 24-G1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 346
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



NCRO - Pricing Workbook V1.10 JCC - 25-A1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
25-A1___[Barclay Justice Center 205 S. East Street 96101 NCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 7 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 2 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 2 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 4 $ = 1 $ =
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 25-A1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 190)
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



NCRO - Pricing Workbook V1.10 JCC - 26-B2

JCCID Facility Name Address City / Town Zip Code County

26-B2 Mammoth Lakes Courthouse 100 Thompsons Way Mammoth Lakes 93546

Daily Activity

Weekly Activity Monthly Activity

Region

R

Quarterly Activity

FP
-2019-03-JP

Firm Name TBD |

Proposer

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ - 1§ - 0 $ - |8 1 $ $ - 12 $ = 7 $ =
H1 Air Cooled DX (Split System) 0 $ - |8 - 3] $ - |8 1 $ $ - 4 $ = 4 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ - |8 - 3 $ - 1§ 1 $ $ - 4 $ = 1 $ =
H3 Air-Cooled Chiller 1 $ - |8 - 0 $ - |8 1 $ $ e 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ - |8 - 0 $ - |8 1 $ $ - 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ - |8 - 3 $ - |8 1 $ $ - 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ - |8 = 3 $ - |8 1 $ $ = 0 $ - 0 $ =
H7 Geothermal System 1 $ - |8 - 0 $ - |8 1 $ $ - 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ - |8 - 3 $ - |8 1 $ $ - 0 $ = 0 $ =
HY Fan Coil System 0 $ - |8 - 3 $ - |8 1 $ $ - 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ - |8 - 3 $ - 1§ 1 $ $ - 4 $ = 2 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ - 1% - 3 $ - |8 1 $ $ - 0 $ = 0 $ =
H12 Unique HVAC System 0 $ k) = 0 $ L) 0 $ $ = 0 0 $ =
E1 Electrical Panels 0 $ - |8 - 3 $ - |8 1 $ $ - 4 $ = 1 $ =
E2 Emergency Generator 8 $ - |8 - 3 $ - |$ 1 $ $ - 0 $ = 0 $ =
E3 Motor Control Center 0 $ - |8 - 3 $ - |8 1 $ $ - 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ - |8 = 3 $ - |8 1 $ $ z 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ - |8 - 0 $ - |8 1 $ $ - 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ - |8 - 3 $ - |$ 1 $ $ - 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ - |8 - 0 $ - |8 1 $ $ - 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ - |8 - 0 $ - |8 0 $ $ - 12 $ = 2 $ =
E9 Unique Electrical System 0 $ - |8 - 0 $ - |8 0 $ $ - 0 0 $ =
L1 Life Safety Systems 0 $ - |8 - 3 $ - 1§ 1 $ $ - 4 $ - 4 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ - |$ - 0 $ - |$ 1 $ $ - 1 $ - 5 $ -
P1 Boiler (C 8 $ - |8 : 3 $ - |8 1 $ $ = 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ - |$ - 0 $ - |$ 1 $ $ - 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ - |8 - 0 $ - |8 1 $ $ - 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ - |8 - 3 $ - |8 1 $ $ - 0 $ - 0 $ -
P5 Steam System 8 $ - 1§ - 3 $ - 1§ 1 $ $ - 12 $ - 2 $ =
P6 Pneumatic C System 1" $ - |8 - 0 $ - |8 1 $ $ - 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ - |8 = 0 $ - |8 0 $ $ = 0 $ = 0 $ =
R1 Rounds and Readings 0 $ - |8 - 40 $ - % - 12 $ - |$ - 52 $ - 1 $ -
%l \ertical Transportation 8 $ - % - 3 $ - % 1 $ $ - 12 $ - 2 $ -
w1 Water Treatment 0 $ - |8 - 0 $ 5 1 $ B
B1 Building Exterior / Hardscape (Monthly) 12 $ - |8 - 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ - |8 - 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ - % 0 $ - 0 $ -
G1 Landscape g 40 $ - % - 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ - % - 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ - 0 $ - 0 $ =
ct Account Management and Supervision (Monthly) 12 $ - % - 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ - |$ - 12 $ - 1 $ -
JCC ID 26-82 Total $ =
st Snow Removal - (crew hourly rate) - Total # of PM's 386)
11 Unclogging Blocked Toilet - In-custody cell (labor-only) -
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only) -
13 Clean up & Disposal of Biological Waste Event -
14 Clean up & Disposal of Biological Waste Labor Rate -
Hr1 Hourly Rate (All Labor i -
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




NCRO - Pricing Workbook V1.10 JCC - 31-H1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
31-H1__[Hon. Howard G. Gibson Courifiouse 10820 Justice Center Drive 95678 NCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 5 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 1" $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 5 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = " $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 5 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 7 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 0 $ - 0 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
ct Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 31-H1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 459
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



NCRO - Pricing Workbook V1.10 JCC - 31-H2 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
31-H2___[Araignment Court Facility 11801 Go For Broke Road 95678 NCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 1 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 5 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 0 $ - 0 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
ct Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 31-H2 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 154]
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



NCRO - Pricing Workbook V1.10 JCC - 34-A1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
34-A1___|Gordon Schaber Sacrarmento Superior Court 720 Ninth St. 95814 NCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 4 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 3 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 12 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 16 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 4 $ = 15 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 4 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 7 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 5 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 34-A1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 728
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



NCRO - Pricing Workbook V1.10 JCC - 34-C2

JCCID

34-C2 [Juvenile Courthouse 9605 Kiefer Road 95827 NCRO RFP-FS-SP

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 3 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 7 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 4 $ - 16 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 4 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 8 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 12 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 34-C2 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1045
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




NCRO - Pricing Workbook V1.10 JCC - 34-D1

JCCID

34-D1 Carol Miller Justice Center Court Facility 301 Bicentennial Circle 95826 NCRO RFP-FS-SP:

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Number of PM's Annual Cost Quantity
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 5 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 7 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 3 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 6 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 4 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -
PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 883
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




NCRO - Pricing Workbook V1.10 JCC - 39-C1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
39-C1___[Manteca Branch Court 315 E Center St 95336 NCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 3 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 1" $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 4 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 39-C1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 279
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



NCRO - Pricing Workbook V1.10 JCC - 39-D2

JCCID

3002 |Lodi Branch Dept, 2 315 W, Elm St. 95240 NCRO RFP-FS-SP

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Number of PM's Annual Cost Quantity
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 1 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 2 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 3 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -
PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 196)
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




NCRO - Pricing Workbook V1.10 JCC - 39-E1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
39E1__[Tracy Branch Courthouse 475 E. 10th St 95376 NCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 6 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 39-E1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 187|
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



NCRO - Pricing Workbook V1.10 JCC - 39-E2 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
139-E2___[Tracy Modular 1: Support 475 East Tenth St 95376 NCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 2 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 39-E2 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 152|
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



NCRO - Pricing Workbook V1.10 JCC - 39-E3 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
39-E3 __[Tracy Modular 2: Courtroom 475 East Tenth St 95376 NCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 2 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 39-E3 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 152|
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



NCRO - Pricing Workbook V1.10 JCC - 39-F1

JCCID

39-F1 Stockton Courthouse 180 East Weber Avenue 95202 NCRO RFP-FS-SP:

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 8 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 9 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 12 $ - 1 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 4 $ - 4 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 14 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 3 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 20 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 12 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 4 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 3 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 15 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 12 $ - 1 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 39-F1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1575
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




NCRO - Pricing Workbook V1.10 JCC - 45-A1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
45-A1___[Main Courthouse 1500 Court St Redding 96001 NCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 13 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 1 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 4 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 1 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 45-A1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 775
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



NCRO - Pricing Workbook V1.10 JCC - 45-A7 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
Courthouse Annex 1500 Court St Redding 96001 NCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 2 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 3 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 1 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 2 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 45-A7 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 742
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



NCRO - Pricing Workbook V1.10 JCC - 45-A9 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
45-A9  [Justice Center Court Modular 1655 West Street Redding 96001 NCRO RFP-FS-SP-2019-03-JP Firm Name TBD ]

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 1 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 12 $ = 4 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 2 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 45-A9 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 208|
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



NCRO - Pricing Workbook V1.10 JCC - 50-A1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
50-A1___[Modesto Main Courthouse 800 11th Street 95354 NCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 2 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 2 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 2 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 4 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 3 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 50-A1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 79
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



NCRO - Pricing Workbook V1.10 JCC - 50-A2 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
50-A2___[Hall of Records 100 | Street 95353 NCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 1 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 6 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 1 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 5 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 2 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 1 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 50-A2 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 744
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



NCRO - Pricing Workbook V1.10 JCC - 50-C1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
50-C1___|Ceres Superior Court 2744 Second St. 95307 NCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 2 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 50-C1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 153]
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



NCRO - Pricing Workbook V1.10 JCC - 50-D1

JCCID

501 [Turlock Superior Court 300 Starr Ave. 95380 NCRO RFP-FS-SP

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Number of PM's Annual Cost Quantity
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 2 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 5 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -
PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 194]
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




NCRO - Pricing Workbook V1.10 JCC - 51-C1

JCCID

51-C1 Sutter County Superior Courthouse 1175 Civic Center Blvd. Yuba City 95993 NCRO RFP-FS-SP:

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 5 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 4 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 4 $ - 6 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 8 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 17 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 4 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 12 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 5 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 5 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 5 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 51-C1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1067,
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




NCRO - Pricing Workbook V1.10 JCC - 52-E1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
52-E1 Tehama County Courthouse 1740 Walnut Street Red Bluff 96080 NCRO RFP-FS-SP-2019-03-JP Firm Name TBD ]

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 10 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 5 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 4 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 6 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 5 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 52-E1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 531
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



NCRO - Pricing Workbook V1.10 JCC - 54-B1

JCCID

5451 425 Kem St 93214 NCRO RFP-FS-SP-2019-03-JP Firn Narme 18D ]

Weekly Activity

System ID

Facility Name

Subsystem

Quantity

Address

City / Town

Quantity

Zip Code

Monthly Quantity

County

Monthly Activity

Region

Quarterly Quantity

RFP

Quarterly Activity

Annual Quantity

Proposer

Annual Activity

Number of PM's

Summary

Quantity

Print Date - 6/5/2020

Total Annual Cost

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance

A Access Doors, Gates, Sally Port 11 $ - |8 - 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ - |8 - 3 $ $ 1 $ $ 0 $ = 0 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ - |8 - 3 $ $ 1 $ $ 4 $ = 3 $ =
H3 Air-Cooled Chiller 1 $ - |8 - 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ - 18 - 0 $ $ 1 $ $ 12 $ - 1 $ =
H5 Cooling Tower (Induced Draft) 8 $ - |8 - 3 $ $ 1 $ $ 12 $ = 1 $ =
H6 Ice Chiller Tank 8 $ - |8 = 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ - |8 - 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ - |8 - 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ - |8 - 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ - |8 - 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ - 1% - 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ - 18 - 0 $ $ 0 $ $ 0 0 $ -
E1 Electrical Panels 0 $ - |8 - 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ - |8 - 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ - |8 - 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ - |8 = 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ - |8 - 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ - |8 - 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ - |8 - 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ - |8 - 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ - |8 - 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ - |8 - 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ - |$ - 0 $ $ 1 $ $ 1 $ - 3 $ -
P1 Boiler (C 8 $ - |8 = 3 $ $ 1 $ $ 12 $ = 1 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ - |8 - 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ - |8 - 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ - |8 - 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ - 1§ - 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ - |8 - 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ - |8 = 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 $ - 40 - |8 12 $ - |$ - 52 $ - 1 $ -
%l \ertical Transportation 8 $ - % - 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 260 $ - 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ - |8 - 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ - |8 - 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ o
Gl Landscape : 40 - |8 40 $ - 1 $ o
PC1 Pest Control (Monthly) 12 $ - % - 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
ct Account Management and Supervision (Monthly) 12 $ - % - 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ - |$ - 12 $ - 1 $ -
St Snow Removal - (crew hourly rate) - Total # of PM's 480]
11 Unclogging Blocked Toilet - In-custody cell (labor-only) -
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only) -
13 Clean up & Disposal of Biological Waste Event -
14 Clean up & Disposal of Biological Waste Labor Rate -
Hr1 Hourly Rate (All Labor -
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

48 of 53



NCRO - Pricing Workbook V1.10 JCC - 54-I1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
54-11 South County Justice Center 300 East Olive Avenue Porterville 93257 NCRO RFP-FS-SP-2019-03-JP Firm Name TBD ]

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 8 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 1 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 12 $ - 1 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 12 $ = 4 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 4 $ - 18 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 5 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 5 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 5 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 54-11 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1034
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



NCRO - Pricing Workbook VV1.10 JCC - 57-A10

JCCID

57-A10  [Yolo Superior Court 1000 Main Street Woodland 95695 NCRO RFP-FS-SP:

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 18 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 12 $ = 7 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 4 $ - 11 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 8 $ =
H11 E ive and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ -
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 7 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 16 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 5 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 8 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 2 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 7 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1323
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on /Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




NCRO - Pricing Workbook V1.10 JCC - 57-A11

JCCID

57-A11_ [Yolo Superior Court Parking 525 & 625 Sixth Street Woodland 95695 NCRO RFP-FS-SP:

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Number of PM's Annual Cost Quantity
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 E ive and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ -
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -
PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 142
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on /Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




NCRO - Pricing Workbook V1.10 JCC - 65-A2 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
2424 Ventura Sireet - 5 DCA 2424 Ventura Street 93721 NCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 2 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 3 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 5 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 1 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 65-A2 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 490]
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



NCRO - Pricing Workbook V1.10 JCC - 65-A3 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
65-A3___|5th DCA Fresno Parking NEC of O Street & Santa Clara 93721 NCRO RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 0 $ - 0 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 0 $ - 0 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 65-A3 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 88
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance
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SRO -Pricing Workbook V1.10 JCC - Summary Pricing Sheet Print Date - 6/5/2020

JCC- Facility Operation and Maintenance Service Provider - Summary Pricing Sheet and Systems Matrix
RFP#  [RFP-FS-SP-2019-03-JP
Proposer |Firm Name TBD

System

g
3

eturn Fan and

DX/ Package)

Centrifugal Chiller

Fan Coil System
Exhaust

Air-Cooled
Unique HVAG System

Access Doors, Gates, Sally
Cooling Tower (Induced
Ice Chiller Tank
Geothermal System
Water Source Heat Pump
Evaporative and Spot
Coolers (sv

Subsystem

Facility Name Address City / Town  Zip Code County Region System ID Al

13-A1 Imperial County Courthouse in St. 02243 |imperial | = = = = = = = = = = = = =

13-D1 Winterhaven Court 12124 Winterhaven Dr. |Winterhaven

15-A1 Bakersfield Superior Court 1315 Truxtun Ave, 1661 L Street _|Bakersfield
-/ Bakersfield Superior Court Modular 1415 Truxtun Avenue Bakersfield
15-C1 Bakersfield Juvenile Center 12100 College Ave. Bakersfield
15-D1 Delano/North Kern Court 1122 Jefferson St. Delano = = = z = z = = = = = = =

15-E1 Shafter/Wasco Courts Bldg. 325 Central Valley Hwy hafter 63 $ - - - - - - - - - = - - -

I Air Cooled DX (Split System)

— Air Handling Ut

=
=
=
=
T
&
=
>
T
S
=
£
T
£
=

15-F1 | Taft Courts Bldg. 311N Lincoln St. | Taft $ - - - - - - - - - - - - -
15-H1 |Arvin/ Lamont Branch 12022 Main St. Lamont - - - - - - - - - o N N N
15-J2 Ridgecrest - Division B Courtroom 1420 N China Lake Bivd. Ridgecrest - - - - - - - > s S s = -
19-AC1 San Fernando Courthouse 1900 Third Street |San Fernando 191340 - - - - - - - - - B o B 5
19-AG1T |Compton Courthouse 200 West Compton Boulevard |Compton 190220 - - - - - - - - - - - - -
19-AK1 Norwalk Courthouse 112720 Norwalk Boulevard Norwalk 190650 - - - - - - - - - - - - 5
19-AL1 Beliflower Courthouse 10025 East Flower Street Bellflower ’Ws - - - - - - - - = = = = =
19-AM1 Downey Courthouse 7500 East Imperial Highway Downey }@42 - - - - = 5 o 5 o = B E B
19-A01 |Whittier Courthouse 7339 Painter Avenue |Whittier 190602 - - - - - - - - - = = = =
19-AP1 Santa Monica Courthouse 1725 Main Street |Santa Monica 190401 - - - - - = - B o B 5 o -
19-AP3 Santa Monica Court Annex 1725 Main St. Santa Monica 190401 - - - - - - - - - - - = =
19-AQ1 Beverly Hills Courthouse 19365 Burton Way Beverly Hills 190210 - - - = - s o B 5 o - - -
19-AU1 |Airport Courthouse 11701 South La Cienega Boulevard |Los Angeles 190045 - - - - - - - - - - - - -
19-AU2 Parking Structure Lot 94 Airport Courthouse 11701 So. La Cienega Bivd Los Angeles 190045 = = o 5 S s 5 E B E B - B
19-AX1 |Van Nuys Courthouse East 16230 Sylmar Avenue Van Nuys 191401 - - - - - - - > S S s > -
19-AX2 |Van Nuys Courthouse West 14400 Erwin Street Mall [Van Nuys 191401 - - - - - - - - - o B - -
19-AX6. Parking Structure Lot 48 Van Nuys Court Complex 16170 Sylmar Ave / 14340 Delano St|Van Nuys 191401 - - - - - - - - - > S > S
19-AY1 |Chatsworth Courthouse 19425 Penfield Avenue 191311 - - - - - - - - - B o B 5
19-AZ1 Michael D. Antonovich Antelope Valley Courthouse 42011 4th Street West 193534 - - - - - - - - - - - - -
19-C1 [Torrance Courthouse 825 Maple Avenue 190503 = 5 o 5 o 5 B E B - B - -
19-C2 Torrance Annex 3221 Torrance Boulevard ’M = = = = - - - - - - B - -
19-C3 S. Bay Muni Court Jury Assembly Trailer 1825 Maple Dr. }M - - - - - - - o - - - - 5
19-C4 S. Bay Municipal Traffic Court Trailer 1825 Maple Dr. 190503 - - - - - - - > s > s > -
19-E1 Inglewood Juvenile Court 110 Regent Street }mm - - = 5 o 5 o 5 o = B E B
Inglewood Courthouse One Regent Street 190301 - - - - - - - - - - s > s

19-F2 i One E. Regent Street 190301 - = = - o 5 o 5 S S B E B
|West Parking Structure One W. Regent Street 190301 - - - - - - - - - - s > s

19-G1 Burbank Courthouse 300 East Olive 91502 o 5 o 5 o 5 B E B - B - -
19-H1 Glendale Courthouse 1600 East Broadway 191206 - - - - - - - - - - - - -
19-11 |Alhambra Courthouse 150 West Commonwealth Avenue 191801 - - - - - - - o - B o B 5
19-1 Pasadena Courthouse 1300 East Walnut Street 91101 - - - - - - - - - - - = =
19-J3 Parking Structure-Lot 53 Pasadena Court 1240 Ramona St. 191101 - - - - - - - - B - - - -
19K1 Stanley Mosk Courthouse 111 North Hill Street Los Angeles 190012 - - - - - - - - S S s > -
19-L1 (Clara Shortridge Foltz Criminal Justice Center 1210 West Temple Street Los Angeles 190012 - - - - - - - o - - - - 5
19-N1 Monrovia Training Center 1300 W. Maple Ave. Monrovia 91016 - - - - - - - - - S s = S
11234 East Valley Boulevard 191731 - - - - - - - - - - B o -

Edmund D. Edelman Children's Court 1201 Centre Plaza Drive 191754 - - - - - - - - - - - - -

19-Q2 Parking Structure-Edelman Court 1201 Centre Plaza Drive 191754 - - - - - - - - - o - - -
19-81 Hollywood Courthouse 5925 Hollywood Boulevard Los Angeles 190028 Los Angeles - - - - - - - - - - - - -
19-T1 Metropolitan Courthouse 1945 South Hill Street ‘Los Angeles 190007 Los Angeles |t - - - - - - - - - - B - -
19-V1 East Los Angeles Courthouse 14848 E. Civic Center Way East Los Angeles 190022 Los Angeles |8 - - - - - - - - - - s = S
19-W1 Pomona Courthouse South 1400 Civic Center Plaza Pomona 191766 Los Angeles - - - - - - - - - - B - -
19-W2 Pomona Courthouse North 1350 West Mission Boulevard |Pomona 91766 |Los Angeles = > = > = - - - - 5 5 - .
30-A1 30-A1 Central Justice Center 1700 Civic Center Dr W. |Santa Ana 192701 Orange St - - - - - - - - - o - - -
(Civil Complex Center ("CXC") 751 W. Santa Ana Bivd. Santa Ana Orange SRO - - - - - - - - - - s S s

341 The Cty Dr. Orange Orange ) 5 5 B 5 , , , , - 5 - 5 5

1275 N. Berkeley Ave. Fullerton Orange SRO - - - - - - - - - - - - -

|West Justice Center 18141-8144 13th St. |Westminster Orange ISRO - - - - - - - - - - B - -

Harbor Justice Center-Newport Beach Facility 14601 Jamboree Road Newport Beach Orange SRO - - - - - - - - - S s = S

Family Law Court 14175 Main St. Riverside Riverside ISRO - - - - - - - - - - B - -

Hall of Justice 14100 Main St. Riverside Riverside SRO - - - - - - - - - - - - =

Larson Justice Center 146-200 Oasis Street Indio Riverside ISRO - - - - - - - - - - B - -

Indio Juvenile Court |47-671 Oasis St. Indio Riverside SRO - - - - - - - - - - = = =

Blythe Courthouse - Superior Court 1265 N. Broadway Blythe Riverside ISRO. - - - - - - - - - o - - -

Hemet 1880 N. State St Riverside SRO - - B - - B = > = > 5 5 5

33-G4 New Riverside Mid-County Courthouse. 1311 East Ramsey Riverside ISRO - - - - - = - - - - 5 N N

Southwest Justice Center 130755 Auld Road Riverside SRO - - - - - - - - = = = = 5

New Southwest Justice Buildin 30755 Auld Road Riverside SRO o 5 o 5 S 5 B - B - B B s

Riverside Juvenile Court 19991 County Farm Rd. Riverside SRO - - - - - - - - S > s > -

Riverside Juvenile Justice Trailers 19991 County Farm Road Riverside ISRO - - - - - - - - - o N N N

|Central Courthouse 1351 N. Arrowhead Ave San Bernardino an Bernardino |SRO - - - - - - - - - - - - =

San Bernardino Courthouse - Annex 351 N. Arrowhead Ave |San Bemardino |San Bemnardino |SRO - - - - - - - - - - B o -
Fontana Courthouse 17780 Arrow Bivd. Fontana San Berardino [SRO
Fontana Jury Assembly Building 17782 Arrow Blvd. Fontana in Bernardino [SRO - - - - - - - o B - - - 5
Barstow Courthouse 1235 East Mountain View Street Barstow
|Juvenile Dependency Courthouse 1860 E. Gilbert Street |San Bemardino in Bernardino [SRO - - - - - - - - - - B o -
San Bernardino Justice Center 1247 West Third Street San Bernardino n Bernardino [SRO - - - - - - - - - - - - -
Kearny Mesa Court 18950 Clairemont Mesa Blvd. |San Diego [92123 san Diego = = = - o 5 S 5 S - B - B

Kearny Mesa Traffic Court KM3 Trailer 18950 Clairemont Mesa Bivd. in Diego = B = B = B 5 5 5 5 5 5 5
Keamy Mesa Traffic Court KM4 Trailer 8950 Clairemont Mesa Bivd. [SanDiego  [92123  |San Diego. o 5 o 5 o 5 B E B E B E B

18950 Clairemont Mesa Blvd. |[sanDiego  [92123  |San Diego

Kearny Mesa Traffic Court KM5 & KM6 Trailer

|Juvenile Court 12851 Meadow Lark Dr. $ - - - - - - - - - - - - B
37-E3 Department 9 Trailer 12851 Meadow Lark Dr. $ - - - - - - - - - - - - -
37-E4 Department 10 Trailer 12851 Meadow Lark Dr. 1S: - - - - - - - - - - - - -

North County Regional Center - North 1325 South Melrose Drive
325 South Melrose Drive i - - - - - - - o - - - o 5
37-F4 | Trailer - Dept 34 1325 South Melrose Drive i ieg( - - - - - - - - - - - - -

37-F5 | Trailer - Dept 35 325 South Melrose Drive:

37-F6 | Trailer - Storage A 1325 South Melrose Drive - - - - - - - - - - - - -
37-F7 [ Trailer - Family Support 325 South Melrose Drive - - - - - - - - - - - - -
37-11 East County Regional Center 1250 E. Main St. El Cajon San Diego B - B - = > = > = > - - -
37-L1 |Central Courthouse: 11100 Union Street |San Diego $ - - - - - - - - - - - - 5
140-E2 Grover Beach Clerk's Office 214 S 16th St. Grover Beach 193433 Obispo $ - - - - - - - - - - s > s

14281 Figueroa Division 118 E. Figueroa St. |Santa Barbara 193101 |Santa Barbara_|SRO - - - - - - - - - - - - -
142-F1 Santa Maria Courts Bldgs C +D 1312 E. Cook St. Santa Maria 193454 Santa Barbara |SRO - - - - - - - - - - - = =
42-F3 |Santa Maria Courts, Bldgs. A + B 312 E. Cook St. |Santa Maria 193454 |Santa Barbara |SRO - - - - - - - - - B o B 5
142-F4 Santa Maria Courts, Bldg F 1312 E. Cook St. Santa Maria 193454 Santa Barbara |SRO - - - - - - - - - - - - =
42-F5 |Santa Maria Courts, Bldg G 312 E. Cook St. |Santa Maria 193454 |Santa Barbara |SRO - - - - - - - - - o o B S
142-F7 Santa Maria Clerks, Bldg E 1312 E. Cook St. Santa Maria 193454 Santa Barbara |SRO - - - - - - - - - - - - =
42-G1 |Santa Barbara Jury Assembly Bidg. 1108 Santa Barbara |Santa Barbara 193101 |Santa Barbara |SRO - - - - - - - - - o S B S
142-H1 Santa Maria Juvenile Court (new) 14285 California Bvd. Santa Maria 193455 Santa Barbara |SRO - - - - - - - - - - - - =
56-B1 East County Courthouse 3855 Alamo Street |Simi Valley 193063 Ventura ISRO - - - - - - - - - - B o -
56-F1 |[Juvenile Courthouse 14353 Vineyard Ave. Oxnard 193036 |Ventura SRO - - - - - - - - - - - - -

64-E1 601 W. Santa Ana Bivd - 4 DCA 3 601 W. Santa Ana Blvd |Santa Ana 192701 Orange SRO B - - - - - - - B - B B B -

Number of Facilities in Region 101

1. Sum of Fixed Price - Facility Total Annual Cost Year 1 in Region

1 Year One Firm Fixed Price = Year One Firm Fixed Price value
2. Average Hourly Rate for all facilities in region:
Total of Hourly Rates proposed in cost proposal, divided by the Number of Facilities in Region (to establish Average Hourly Rate),multiplied by the Number of Facilities in
Region, multiplied by 1,000 hours
2 Evaluated Hourly Cost = Evaluated Hourly Cost evaluation value.
3. Markup on Materials:
Evaluated Hourly Cost value for Region, multiplied by 0.3 (to establish the Materials value), multiplied by the average proposed Mark Up on Materials percentage
3 Mark-up On Materials Value $ - |= Markup on Materials evaluation value.
4. Markup on Subcontractor/Third-Parties:
Evaluated Hourly Cost value, multiplied by 0.25 (to establish the Materials value), multiplied by the average proposed Mark Up on Subcontractor/Third-Parties percentage
4 Mark-up On Subcontractor/Third-Parties Value $ 5 Markup on Subcontractor/Third-Parties evaluation value.

5. Snow Removal (crew hourly rate);

Average Snow Removal (crew hourly rate) in Region, multiplied by the Number of Facilities in Region, multiplied by four (4) events per facility

5 Snow Removal $ - |= Snow Removal evaluation value.

6.  Unclogging Blocked Toilet — In-custody holding cell (labor only);

Average Unclogging Blocked Toilet — In-custody holding cell costs in Region, multiplied by the Number of Facilities in Region, multiplied by twenty-six (26) events per
Unclogging Blocked Toilet — In-custody holding facility

6 cell = Unclogging Blocked Toilet — In-custody holding cell evaluation value.

7. Unclogging Blocked Toilet — Public / Court Staff (labor only);

Average Unclogging Blocked Toilet — Public / Court Staff costs in Region, multiplied by the Number of Facilities in Region, multiplied by one hundred and four (104) events

per facility
7 Unclogging Blocked Toilet — Public / Court Stafl | § - |= Unclogging Blocked Toilet — Public / Court Staff evaluation value.
8.  Cleanup and Disposal of Biological Waste;
Clean up & Disposal of Biological Waste Average Cleanup and Disposal of Biological Waste cost in region, multiplied by the number of facilities in the region, multiplied by twelve (12) events per facility
8 Per Event $ - |= Cleanup and Disposal of Biological Waste evaluation value.
9.  Clean-up & Disposal of Biological Waste Labor Rate (for hours over four (4) per Clean-up & Disposal of Biological Waste Event)
Clean up & Disposal of Biological Waste Average costs throughout the Region, multiplied by the Number of Facilities per Region, multiplied by twenty (20) hours per facility
9 Labor Rate $ - _|=Clean-up & Disposal of Biological Waste Labor Rate evaluation value.
10 Phase-In Costs $ - |10. Phase-In Costs - Lump Sum Amount
11 Phase-Out Costs $ 11. Phase-Out Costs - Lump Sum Amount at end of Contract Term
12 Total Evaluated Price _12. Each of the values for items 1 through 10 above will be calculated and added together to establish the Total Evaluated Price value.
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SRO -Pricing Workbook V1.10 JCC - Summary Pricing Sheet

JCC- Facility Operation and Maintenance Service Provider - Summary Pricing Sheet and Systems Matrix

RFP #

[RFP-FS-SP-2019-03-JP

Proposer |Firm Name TBD

Facility Name
13-A1 Imperial County Courthouse

Address

City / Town  Zip Code County Region

13-D1 Winterhaven Court

12124 Winterhaven Dr.

Emergency Generator

m
~

Motor Control Center

m
@

natic Transfer Switch
g Automated Systems

Transformer (Dry-Type)

m
>

le Power Sup

Lighting and Controls

erior and Exterior)

(

Unique Elecrical System

m
©

Life Safety Systems

3
2
&

Reduced Pressure Backflow
Preventer(

=
~

15-C1
15-D1

15-F1

15-A1 Bakersfield Superior Court
-/ Bakersfield Superior Court Modular

15-E1 |Shafter/Wasco Courts Bldg.

1315 Truxtun Ave, 1661 L Street _|Bakersfield
1415 Truxtun Avenue Bakersfield

Bakersfield Juvenile Center

12100 College Ave.

Bakersfield

Delano/North Kern Court

1122 Jefferson St.

Delano

325 Central Valley Hwy

| Taft Courts Bldg.

hafter

1311 N Lincoln St.

Taft

15-H1 |Arvin/ Lamont Branch 12022 Main St. Lamont

15-J2 Ridgecrest - Division B Courtroom 420 N China Lake Bivd. Ridgecrest

19-AC1 San Fernando Courthouse 1900 Third Street |San Fernando 191340
19-AG1 |Compton Courthouse 1200 West Compton Boulevard |Compton 190220
19-AK1 Norwalk Courthouse 112720 Norwalk Boulevard Norwalk 190650
19-AL1 Beliflower Courthouse 110025 East Flower Street Beliflower ’Wﬁ
19-AM1 Downey Courthouse 17500 East Imperial Highway Downey }@42
19-A01 |Whittier Courthouse 7339 Painter Avenue |Whittier 190602
19-AP1 |Santa Monica Courthouse 1725 Main Street |Santa Monica 190401
19-AP3 Santa Monica Court Annex 1725 Main St. Santa Monica 190401
19-AQ1 Beverly Hills Courthouse 19355 Burton Way

Beverly Hills 190210
11701 South La Cienega Boulevard |Los Angeles 190045

19-AU1 (Airport Courthouse - -
19-AU2 Parking Structure Lot 94 Airport Courthouse 11701 So. La Cienega Bivd Los Angeles 190045 - -
19-AX1 Van Nuys Courthouse East 16230 Sylmar Avenue Van Nuys 191401 - -
19-AX2 |Van Nuys Courthouse West 14400 Erwin Street Mall [Van Nuys 191401 - -
19-AX6 Parking Structure Lot 48 Van Nuys Court Complex 6170 Sylmar Ave / 14340 Delano St|Van Nuys 191401 - -
19-AY1 |Chatsworth Courthouse 19425 Penfield Avenue 91311 - -
19-AZ1 Michael D. Antonovich Antelope Valley Courthouse 42011 4th Street West 193534 - -
19-C1 [ Torrance Courthouse 1825 Maple Avenue 190503 - -
19-C2 [ Torrance Annex 13221 Torrance Boulevard 190503 = =
19-C3 |S. Bay Muni Court Jury Assembly Trailer 1825 Maple Dr. }M - -
19-C4 'S. Bay Municipal Traffic Court Trailer 1825 Maple Dr. 190503 - -
19-E1 Inglewood Juvenile Court 110 Regent Street }9‘;301 - -

Inglewood Courthouse One Regent Street 190301 - -

19-F2 One E. Regent Street 190301 - -
|West Parking Structure One W. Regent Street 190301 - -

19-G1 Burbank Courthouse 300 East Olive 191502 - -
19-H1 Glendale Courthouse 600 East Broadway 191206 - -
19-11 |Alhambra Courthouse: 150 West Commonwealth Avenue 191801 - -
19-J1 Pasadena Courthouse 1300 East Walnut Street 91101 = =
19-J3 Parking Structure-Lot 53 Pasadena Court 1240 Ramona St. 91101 - -
19K1 Stanley Mosk Courthouse 111 North Hill Street Los Angeles 190012 - -
19-L1 (Clara Shortridge Foltz Criminal Justice Center 1210 West Temple Street Los Angeles 190012 - -
19-N1 Monrovia Training Center 1300 W. Maple Ave. Monrovia 91016 - -
11234 East Valley Boulevard 191731 - -

Edmund D. Edelman Children's Court 1201 Centre Plaza Drive 91754 = =

19-Q2 Parking Structure-Edelman Court 1201 Centre Plaza Drive 91754 - -
19-81 Hollywood Courthouse 5925 Hollywood Boulevard Los Angeles 190028 - -
19-T1 Metropolitan Courthouse 1945 South Hill Street ‘Los Angeles 190007 - -
19-V1 East Los Angeles Courthouse 14848 E. Civic Center Way East Los Angeles 190022 - -
19-W1 Pomona Courthouse South 1400 Civic Center Plaza Pomona 191766 - -
19-W2 Pomona Courthouse North 1350 West Mission Boulevard \Pomona 91766 - -
30-A1 30-A1 Central Justice Center 1700 Civic Center Dr W. |Santa Ana 192701 - -
(Civil Complex Center ("CXC") 751 W. Santa Ana Blvd. Santa Ana - -

341 The City Dr. Orange - -

1275 N. Berkeley Ave.

Fullerton

|West Justice Center

18141-8144 13th St.

|Westminster

Harbor Justice Center-Newport Beach Facility

14601 Jamboree Road

Newport Beach

Family Law Court 14175 Main St. Riverside - -
Hall of Justice 14100 Main St. Riverside = =
Larson Justice Center 146-200 Oasis Street Indio - -

Indio Juvenile Court

|47-671 Oasis St.

Indio

Blythe Courthouse - Superior Court

1265 N. Broadway

Blythe

Hemet 1880 N. State St

33-G4 New Riverside Mid-County Courthouse.

1311 East Ramsey

Southwest Justice Center

130755 Auld Road

New Southwest Justice Building

130756 Auld Road

Riverside Juvenile Court

19991 County Farm Rd.

Riverside Juvenile Justice Trailers 19991 County Farm Road

|Central Courthouse

1351 N. Arrowhead Ave

San Bernardino San Bernardino |SRO

|San Bemardino Courthouse - Annex

351 N. Arrowhead Ave

|San Bemardino |San Bemardino |SRO

Fontana Courthouse

17780 Arrow Bivd.

Fontana 192335 San Bernardino |SRO

Fontana Jury Assembly Building

17782 Arrow Blvd.

Fontana in Bernardino |SRO

Barstow Courthouse

1235 East Mountain View Street

Barstow

|Juvenile Dependency Courthouse
San Bernardino Justice Center

1860 E. Gilbert Street
1247 West Third Street

|San Bemnardino in Bernardino |SRO

San Bernardino n Bernardino [SRO

Kearny Mesa Court

Kearny Mesa Traffic Court KM3 Trailer 18950 Clairemont Mesa Blvd. n Diego
Kearny Mesa Traffic Court K4 Trailer 8950 Clairemont Mesa Bivd. [sanDiego  [92123  |San Diego

Kearny Mesa Traffic Court KM5 & KM6 Trailer

18950 Clairemont Mesa Blvd.

18950 Clairemont Mesa Blvd. |[sanDiego  [92123  |San Diego

|San Diego 92123 |San Diego

|Juvenile Court 12851 Meadow Lark Dr.
37-E3 Department 9 Trailer 12851 Meadow Lark Dr.
37-E4 Department 10 Trailer 12851 Meadow Lark Dr.

North County Regional Center - North

37F4

1325 South Melrose Drive

| Trailer - Dept 34

325 South Melrose Drive

1325 South Melrose Drive

37-F5

| Trailer - Dept 35

325 South Melrose Drive:

El Cajon 192020 San Diego
|San Diego
Grover Beach 193433 Obispo

37-F6 | Trailer - Storage A 1325 South Melrose Drive
37-F7 [ Trailer - Family Support 325 South Melrose Drive
37-11 East County Regional Center 1250 E. Main St.

37-L1 |Central Courthouse: 1100 Union Street
140-E2 Grover Beach Clerk's Office 214 'S 16th St.

4281 Figueroa Division 118 E. Figueroa St.
42-F1 Santa Maria Courts Bldgs C + D 1312 E. Cook St.

|Santa Barbara 193101 |Santa Barbara |SRO
Santa Maria 193454 Santa Barbara |SRO

64-E1

42-F5 |Santa Maria Courts, Bldg G
42-F7 Santa Maria Clerks, Bldg E

312 E. Cook St.

42-F3 |Santa Maria Courts, Bldgs. A + B
42-F4 Santa Maria Courts, Bldg F

1312 E. Cook St.

|Santa Maria 193454 |Santa Barbara |SRO
Santa Maria 193454 Santa Barbara |SRO

312 E. Cook St.

1312 E. Cook St.

|Santa Maria 193454 |Santa Barbara |SRO
Santa Maria 193454 Santa Barbara |SRO

|Santa Barbara Jury Assembly Bldg.

1108 Santa Barbara

Santa Maria Juvenile Court (new)

14285 California Bvd.

|Santa Barbara 193101 |Santa Barbara |SRO
Santa Maria 193455 Santa Barbara |SRO

East County Courthouse

3855 Alamo Street

|Juvenile Courthouse

14353 Vineyard Ave.

|Simi Valle 193063 |Ventura ISRO
Oxnard 193036 |Ventura SRO

601 W. Santa Ana Blvd - 4 DCA 3

601 W. Santa Ana Blvd

JCC - RFP Facility Operations and Maintenance

|Santa Ana 192701 Orange ISRO
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JCC- Facility Operation and Maintenance Service Provider - Summary Pricing Sheet and Systems Matrix
RFP#  [RFP-FS-SP-2019-03-JP
Proposer |Firm Name TBD

Plumbing Building Systems Corporate

| Transportation
Water Treatment
Fuel Storage Tanks
(Quarterly) If applicable
tenance

Fired, Condensi
Steam System
Pneumatic Compressor

Domestic Water Heater
€ (Electric, Non- Condensing)
Unigue Plumbing System
Rounds and Readings
Fountain Maintenance
Pest Control (Monthly)

Above-Ground/Underground
Landscape M

Boiler (Condensing)
Domestic Water Heater (Gas-
T Boiler (Steam, low pressure)
o Building Exterior / Hardscape
Account Management and
Fee (Mont

el
3
)
3
T
5
24
=
@
©
I3}
o

Facility Name Address City / Town  Zip Code County Region

4281 Figueroa Division 118 E. Figueroa St. |Santa Barbara 193101 |Santa Barbara |SRO -
42-F1 Santa Maria Courts Bldgs C + D 1312 E. Cook St. Santa Maria 193454 Santa Barbara |SRO -
42-F3 Santa Maria Courts, Bldgs. A + B 312 E. Cook St. |Santa Maria 193454 |Santa Barbara |SRO -
42-F4 Santa Maria Courts, Bldg F 1312 E. Cook St. Santa Maria 193454 Santa Barbara [SRO -
42-F5 Santa Maria Courts, Bldg G 312 E. Cook St. Santa Maria 193454 |Santa Barbara |SRO -
42-F7 Santa Maria Clerks, Bldg E 1312 E. Cook St. Santa Maria 193454 Santa Barbara [SRO -
42-G1 Santa Barbara Jury Assembly Bldg. 1108 Santa Barbara |Santa Barbara 193101 |Santa Barbara |SRO -
142-H1 Santa Maria Juvenile Court (new) 14285 California Blvd. Santa Maria 193455 Santa Barbara [SRO -
56-B1 East County Courthouse 3855 Alamo Street |Simi Valley 193063 |Ventura ISRO -
56-F1 [Juvenile Courthouse 14353 Vineyard Ave. Oxnard 193036 |Ventura SRO -

64-E1 601 W. Santa Ana Blvd - 4 DCA 3 601 W. Santa Ana Blvd |Santa Ana 192701 Orange ISRO -

13-A1 Imperial County Courthouse B B - - - - - - - - - B - B - N N
13-D1 Winterhaven Court 12124 Winterhaven Dr. | Winterhaven - |8 - - |8 - - - - - - - - - - - - - - -
15-A1 Bakersfield Superior Court 1315 Truxtun Ave, 1661 L Street _|Bakersfield - |8 - - IS - - - - - - - - - - B o - - -
- Bakersfield Superior Court Modular 1415 Truxtun Avenue Bakersfield - 18 - - 18 - - - - - - - - - - - - - - -
15-C1 Bakersfield Juvenile Center 12100 College Ave. Bakersfield - IS - - IS - - - - - - - - - - B - - - -
15-D1 Delano/North Kern Court 1122 Jefferson St. Delano - 18 - - 18 - - - - - - - - - - - - - - -
15-E1 Shafter/Wasco Courts Bldg. 325 Central Valley Hwy hafter 63 - IS - - IS - - - - - - - - - - - - - - 5
15-F1 | Taft Courts Bldg. 311N Lincoln St. | Taft - 18 - - IS - - - - - - - - - - - - - - -
15-H1 |Arvin/ Lamont Branch 12022 Main St. Lamont - IS - - IS - - - - - - - - - o B - - - -
15-02 Ridgecrest - Division B Courtroom 1420 N China Lake Bivd. Ridgecrest - s - - s - - - - - - - - - - s > s > S
19-AC1 San Fernando Courthouse 1900 Third Street San Ferando 191340 - s - - s - - - - - - - - - o o B S B 5
19-AG1T Compton Courthouse 1200 West Compton Boulevard Compton 190220 - 18 - - s - - - - - - - - - - - > s > S
19-AK1 Norwalk Courthouse 112720 Norwalk Boulevard Norwalk 190650 - |8 - - IS - - - - - - - - - - - o - - -
19-AL1 Beliflower Courthouse 10025 East Flower Street Bellflower ’Woe - s - - s - - - - - - - - - - - = = = =
19-AM1 Downey Courthouse 17500 East Imperial Highway Downey }@42 - Is c - Is c o ° 5 B B B B B - B - B - B
19-A01 |Whittier Courthouse 7339 Painter Avenue [ Whittier 190602 - |8 - - s - - - - - - - - - - - - - = =
19-AP1 Santa Monica Courthouse: 1725 Main Street [Santa Monica 190401 ~[s B ~[s B 5 B - B - B - B B 5 B : B :
19-AP3 Santa Monica Court Annex 1725 Main St. Santa Monica 190401 - |8 - - s - - - - - - - - - - - - = = =
19-AQ1 Beverly Hills Courthouse 19365 Burton Way Beverly Hills 190210 - s - - Is - - - B - S o S 5 o - - - - -
19-AU1 |Airport Courthouse 11701 South La Cienega Boulevard |Los Angeles 190045 - 18 - - IS - - - - - - - - - - - - - - -
19-AU2 Parking Structure Lot 94 Airport Courthouse 11701 So. La Cienega Bivd Los Angeles 190045 - IS - - IS - - - - - - - - - o - - - - -
19-AX1 |Van Nuys Courthouse East 16230 Sylmar Avenue Van Nuys 191401 - s - - s - - - - - - - - - - s > s > S
19-AX2 |Van Nuys Courthouse West 14400 Erwin Street Mall Van Nuys 191401 - |8 - - IS - - - - - - - - - - B o - - -
19-AX6 Parking Structure Lot 48 Van Nuys Court Complex 16170 Sylmar Ave / 14340 Delano St|Van Nuys 191401 - IS - - IS - - - - - - - - - - - - - - -
19-AY1 Chatsworth Courthouse 19425 Penfield Avenue 191311 - s - - s - - - - - - - - - o o B S B 5
19-AZ1 Michael D. Antonovich Antelope Valley Courthouse 42011 4th Street West 193534 - |$ - - |$ - - - - - - - - - - - - - - -
19-C1 Torrance Courthouse 825 Maple Avenue 190503 ~[s B ~Is - - B - B - B 5 . B 5 B . B N
19-C2 [Torrance Annex 13221 Torrance Boulevard ’M s - s - 5 B - 3 5 5 . 5 - . . . . .
19-C3 S. Bay Muni Court Jury Assembly Trailer 1825 Maple Dr. }M - IS - - Is - - - - - - - - - - - o 5 N N
19-C4 S. Bay Municipal Traffic Court Trailer 1825 Maple Dr. 190503 - |$ - - S - - - - - - - - - - - - - - -
19-E1 Inglewood Juvenile Court 110 Regent Street }mm - Is c - Is B B B B B B B B B - B - B - B
Inglewood Courthouse One Regent Street 190301 - s - - s - - - - - - - - - - s > s > S
19-F2 i One E. Regent Street 190301 s B ~[s B 5 B - B - B - - B B B : B :
West Parking Structure One W. Regent Street 190301 - IS - - IS - - - - - - - - - - - - - - -
19-G1 Burbank Courthouse 300 East Olive 191502 - s - - Is - - - - - - - - o B o B 5 o -
19-H1 Glendale Courthouse 1600 East Broadway 191206 - IS - - IS - - - - - - - - - - - - - - -
19-11 |Alhambra Courthouse 150 West Commonwealth Avenue 191801 - s - - s - - - - - - - - - o B B S B 5
19-J1 Pasadena Courthouse 1300 East Walnut Street 91101 - IS - - IS - - - - - - - - - - - - - - -
19-J3 Parking Structure-Lot 53 Pasadena Court 1240 Ramona St. 191101 - IS - - IS - - - - - - - - - - - - 5 o N
19-K1 Stanley Mosk Courthouse 111 North Hill Street Los Angeles 190012 - s - - s - - - - - - - - - - - > s > S
19-L1 Clara Shortridge Foltz Criminal Justice Center 1210 West Temple Street Los Angeles 190012 - IS - - IS - - - - - - - - - o - - - - -
19-N1 Monrovia Training Center 1300 W. Maple Ave. Monrovia 91016 - IS - - IS - - - - - - - - - - - - - - -
11234 East Valley Boulevard 191731 - |8 - - IS - - - - - - - - - - - o 5 N N
Edmund D. Edelman Children's Court 1201 Centre Plaza Drive 91754 - 18 - - 18 - - - - - - - - - - - - - - S
19-Q2 Parking Structure-Edelman Court 1201 Centre Plaza Drive 191754 - IS - - IS - - - - - - - - - - - - - - 5
19-81 Hollywood Courthouse 5925 Hollywood Boulevard Los Angeles 190028 - s - - s - - - - - - - - - - - > s > S
19-T1 Metropolitan Courthouse 1945 South Hill Strest |Los Angeles 90007 ~[s B ~[s B 5 B - B - B - B B 5 B : B .
19-v1 East Los Angeles Courthouse 14848 E. Civic Center Way East Los Angeles 190022 - 18 - - s - - - - - - - - - - - > s > S
19-W1 [Pomona Courthouse South 1400 Civic Center Plaza Pomona 91766 ~[s B ~[s B 5 B - B - B - B B 5 B : B :
19-W2 Pomona Courthouse North 1350 West Mission Boulevard |Pomona 91766 - |8 - - s - - - - - - - - - - - = = = =
30-A1 30-A1 Central Justice Center 1700 Civic Center Dr W. Santa Ana - IS - - IS - - - - - - - - - - - - - - 5
Civil Complex Center ("CXC") 751 W. Santa Ana Blvd. Santa Ana - IS - - IS - - - - - - - - - - - - - - -
341 The City Dr. Orange — s 5 S 5 5 5 5 5 5 5 5 5 5 5 . 5 . 5
1275 N. Berkeley Ave. Fullerton - IS - - IS - - - - - - - - - - s > - - -
|West Justice Center 18141-8144 13th St. |Westminster - |8 - - IS - - - - - - - - - - - o - - -
Harbor Justice Center-Newport Beach Facility 4601 Jamboree Road Newport Beach - |$ - - |$ - - - - - - - - - - - - - - -
Family Law Court 4175 Main St. Riverside ~[s B ~[s B 5 B - B - B - - B B B : B :
Hall of Justice 14100 Main St. Riverside - |8 - - |8 - - - - - - - - - - - - - - =
Larson Justice Center [46-200 Oasis Street Indio iversi ~[s B ~[s B 5 B - B - B - B B 5 B : B :
Indio Juvenile Court |47-671 Oasis St. Indio iversi - 18 - - 18 - - - - - - - - - - - - - - S
Blythe Courthouse - Superior Court 1265 N. Broadway Blythe iversi - IS - - IS - - - - - - - - - o - - - - -
Hemet 1880 N. State St. - 18 - - IS - - - - - - - - - - - - - - S
33-G4 New Riverside Mid-County Courthouse. 311 East Ramsey - IS - - IS - - - - - - - - - - - - - - 5
Southwest Justice Center 130755 Auld Road - |$ - - |$ - - - - - - - - - - - - - - -
New Southwest Justice Buildin 30755 Auld Road ~[s B s - - B - B - B 5 B B 5 B : B .
Riverside Juvenile Court 19991 County Farm Rd. SRO - IS - - IS - - - - - - - - - - - - - - -
Riverside Juvenile Justice Trailers 19991 County Farm Road Riverside ISRO - IS - - IS - - - - - - - - - - - - - - 5
Central Courthouse 1351 N. Arrowhead Ave San Bernardino San Bernardino |SRO - |8 - - |8 - - - - - - - - - - - - - = =
San Bernardino Courthouse - Annex 351 N. Arrowhead Ave |San Bemardino |San Bemnardino |SRO - IS - - IS - - - - - - - - - - - o B - -
Fontana Courthouse 17780 Arrow Bivd. Fontana San Bernardino [SRO - |8 = - s = B = B = 5 5 5 5 5 5 . B . B
Fontana Jury Assembly Building 17782 Arrow Bivd. Fontana n Bemardino |SRO ~[s B ~[s B 5 B - B - B - - B B B : B :
Barstow Courthouse 1235 East Mountain View Street _|Barstow. - |8 - - |8 - - - - - - - - - - - - - = =
|Juvenile Dependency Courthouse 1860 E. Gilbert Street |San Bemardino in Bernardino [SRO - IS - - IS - - - - - - - - - - - o - - -
San Bernardino Justice Center 1247 West Third Street San Bernardino n Bernardino [SRO - |8 - - |8 - - - - - - - - - - - - - = =
Keamy Mesa Court 18950 Clairemont Mesa Bivd. |San Diego [92123 san Diego s o -~ [s o 5 o 5 o 5 B 5 B E B B - B -
Kearny Mesa Traffic Court KM3 Trailer in Diego - [s B - [s B B = = = = = = - - - - - - -
[Keamy Mosa Trafic CourtKM4Traler ____ [6950ChiremontMesaBivd. ___[SanDiego ____[02123 __[San Diego - s - - s - - - - - - - - - - g B g B g
Kearny Mesa Traffic Court KM5 & KMB Trailer 18950 Clairemont Mesa Bivd. San Diego - s = - s = B = B 5 5 5 5 5 5 5 . B . B
Juvenile Court 2851 Meadow Lark Dr. B[S 5 B[S 5 5 5 5 B 5 B 5 B - B - s N s
37-E3 Department 9 Trailer 12851 Meadow Lark Dr. - 18 - - 18 - - - - - - - - - - - - - - -
37-E4 Department 10 Trailer 12851 Meadow Lark Dr. 1S: - IS - - IS - - - - - - - - - o - - - - -
North County Regional Center - North 1325 South Melrose Drive i - 18 - - 18 - - - - - - - - - - - - - - S
325 South Melrose Drive i - IS - - IS - - - - - - - - - - 5 N . N N
37-F4 [ Trailer - Dept 34 1325 South Melrose Drive i iege - 18 - - IS - - - - - - - - - - - - - - -
37-F5 | Trailer - Dept 35 325 South Melrose Drive [ - s - - s - - - - - - - - - o o B S B 5
37-F6 | Trailer - Storage A 1325 South Melrose Drive - IS - - IS - - - - - - - - - - - - - - -
37-F7 [ Trailer - Family Support 325 South Melrose Drive - IS - - IS - - - - - - - - - - - - - - 5
37-11 East County Regional Center 1250 E. Main St. El Cajon San Diego - s B - s B - - - = > = > s > - - - - -
3711 Central Courthouse 1100 Union Street San Diego s B ~[s B 5 B - B - B - - B B B B B :
[40-E2 Grover Beach Clerk's Office 214 S 16th St. Grover Beach 193433 Obispo - s - - s - - - - - - - - - - - > s > S

$ $

$ $

$ $

$ $

$ $

$ $

$ $

$ $

$ $

$ $

$ $

JCC - RFP Facility Operations and Maintenance 30f 105


TB3
Rectangle
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JCC- Facility Operation and Maintenance Service Provider - Summary Pricing Sheet and Systems Matrix
RFP#  |RFP-FS-SP-2019-03-JP |
Proposer |Firm Name TBD
Unit Pricing
= © @
2 = 58 A -
e T2 B 5 = q
Fixed Price - Facility g 3 g :13, § E 2 % E
Total Annual Cost iy g 3 a8 é 8 e (3 = =
g g 2 §8 §3 = H =
: | E 83 3¢ 2 H
& £ = @ 3
Facility Name Address City / Town  Zip Code County Region S 11 I 14 M1 Sub1
13-A1 Imperial County Courthouse $
13-D1 Winterhaven Court 12124 Winterhaven Dr. |Winterhaven 2 $ = 2 = 2 ° 2 0%, 0%
15-A1 Bakersfield Superior Court 1315 Truxtun Ave, 1661 L Street _|Bakersfield = $ = - - - - = 0%, 0%
-/ Bakersfield Superior Court Modular 11415 Truxtun Avenue Bakersfield - $ - - - - - - 0%, 0%
15-C1 Bakersfield Juvenile Center 12100 College Ave. Bakersfield = $ = - - - - = 0%, 0%
15-D1 Delano/North Kern Court 1122 Jefferson St. Delano 2 $ = 2 = 2 ° 2 0%, 0%
15-E1 |Shafter/Wasco Courts Bldg. 325 Central Valley Hwy hafter 63 = $ = - - - - = 0%, 0%
15-F1 | Taft Courts Bldg. 311N Lincoln St. Taft - $ - - - - - - 0%] 0%
15-H1 |Arvin/ Lamont Branch 12022 Main St. Lamont = $ = - - - - = 0%, 0%
15-J2 Ridgecrest - Division B Courtroom 1420 N China Lake Blvd. Ridgecrest - $ - - - - - - 0%, 0%
19-AC1 San Fernando Courthouse 1900 Third Street |San Fernando 191340 = $ = - - - - = 0%, 0%
19-AG1 |Compton Courthouse 1200 West Compton Boulevard |Compton 190220 - $ - - - - - - 0%, 0%
19-AK1 Norwalk Courthouse 112720 Norwalk Boulevard Norwalk 190650 = $ = - - - - = 0%, 0%
19-AL1 Beliflower Courthouse 10025 East Flower Street Bellflower ’Wﬁ - $ - - - - - - 0%] 0%
19-AM1 Downey Courthouse 17500 East Imperial Highway Downey }@42 = $ = - - - - = 0%, 0%
19-A01 |Whittier Courthouse 17339 Painter Avenue |Whittier 190602 - $ - - - - - - 0%] 0%
19-AP1 |Santa Monica Courthouse 1725 Main Street |Santa Monica 190401 = $ = - - - - = 0%, 0%
19-AP3 Santa Monica Court Annex 1725 Main St. Santa Monica 190401 2 $ = 2 = 2 ° 2 0%, 0%
19-AQ1 Beverly Hills Courthouse 19355 Burton Way Beverly Hills 190210 = $ = - - - - = 0%, 0%
19-AU1 (Airport Courthouse 111701 South La Cienega Boulevard |Los Angeles 190045 - $ - - - - - - 0%, 0%
19-AU2 Parking Structure Lot 94 Airport Courthouse 11701 So. La Cienega Bivd Los Angeles 190045 = $ = - - - - = 0%, 0%
19-AX1 Van Nuys Courthouse East 16230 Sylmar Avenue Van Nuys 91401 - $ - - - - - - 0%, 0%
19-AX2 |Van Nuys Courthouse West 14400 Erwin Street Mall [Van Nuys 191401 = $ = - - - - = 0%, 0%
19-AX6 Parking Structure Lot 48 Van Nuys Court Complex 16170 Sylmar Ave / 14340 Delano St|Van Nuys 191401 - $ - - - - - - 0%, 0%
19-AY1 |Chatsworth Courthouse 19425 Penfield Avenue 91311 = $ = - - - - = 0%, 0%
19-AZ1 Michael D. Antonovich Antelope Valley Courthouse 142011 4th Street West 193534 - $ - - - - - - 0%, 0%
19-C1 [ Torrance Courthouse 1825 Maple Avenue 190503 = $ = - - - - = 0%, 0%
19-C2 [ Torrance Annex 13221 Torrance Boulevard 190503 2 $ = 2 = 2 ° 2 0%, 0%
19-C3 |S. Bay Muni Court Jury Assembly Trailer 1825 Maple Dr. }M - $ - - - - - = 0%, 0%
19-C4 S. Bay Municipal Traffic Court Trailer 1825 Maple Dr. 190503 - $ - - - - - - 0%, 0%
19-E1 Inglewood Juvenile Court 110 Regent Street }9‘;301 = $ = - - - - = 0%, 0%
Inglewood Courthouse One Regent Street 190301 - $ - - - - - - 0%, 0%
19-F2 { One E. Regent Street 190301 = $ = - - - - = 0%, 0%
|West Parking Structure One W. Regent Street 190301 - $ - - - - - - 0%, 0%
19-G1 Burbank Courthouse 300 East Olive 191502 = $ = - - - - = 0%, 0%
19-H1 Glendale Courthouse 1600 East Broadway 191206 - $ - - - - - - 0%, 0%
19-11 |Alhambra Courthouse: 150 West Commonwealth Avenue 191801 = $ = - - - - = 0%, 0%
19-J1 Pasadena Courthouse 1300 East Walnut Street 91101 2 $ = 2 = 2 ° 2 0%, 0%
19-J3 Parking Structure-Lot 53 Pasadena Court 1240 Ramona St. 91101 = $ = - - - - = 0%, 0%
19-K1 Stanley Mosk Courthouse 111 North Hill Street Los Angeles 190012 - $ - - - - - - 0%] 0%
19-L1 (Clara Shortridge Foltz Criminal Justice Center 1210 West Temple Street Los Angeles 190012 = $ = - - - - = 0%, 0%
19-N1 Monrovia Training Center 1300 W. Maple Ave. Monrovia 91016 - $ - - - - - - 0%, 0%
11234 East Valley Boulevard 191731 = $ = - - - - = 0%, 0%
Edmund D. Edelman Children's Court 1201 Centre Plaza Drive 91754 2 $ = 2 = 2 ° 2 0%, 0%
19-Q2 Parking Structure-Edelman Court 1201 Centre Plaza Drive 91754 = $ = - - - - = 0%, 0%
19-81 Hollywood Courthouse 5925 Hollywood Boulevard Los Angeles 190028 - $ - - - - - - 0%] 0%
19-T1 Metropolitan Courthouse 1945 South Hill Street ‘Los Angeles 190007 = $ = - - - - = 0%, 0%
19-V1 East Los Angeles Courthouse 14848 E. Civic Center Way East Los Angeles 190022 - $ - - - - - - 0%, 0%
19-W1 Pomona Courthouse South 1400 Civic Center Plaza Pomona 191766 = $ = - - - - = 0%, 0%
19-W2 Pomona Courthouse North 1350 West Mission Boulevard \Pomona 91766 - $ - - - - - - 0%] 0%
30-A1 30-A1 Central Justice Center 1700 Civic Center Dr W. |Santa Ana 192701 = $ = - - - - = 0%, 0%
(Civil Complex Center ("CXC") 751 W. Santa Ana Blvd. Santa Ana - $ - - - - - - 0%] 0%
341 The City Dr. Orange - s - - - - - - 0% 0%
1275 N. Berkeley Ave. Fullerton - $ - - - - - - 0%, 0%
|West Justice Center 18141-8144 13th St. |Westminster = $ = - - - - = 0%, 0%
Harbor Justice Center-Newport Beach Facility 14601 Jamboree Road Newport Beach - $ - - - - - - 0%, 0%
Family Law Court 14175 Main St. Riverside = $ = - - - - = 0%, 0%
Hall of Justice 14100 Main St. Riverside - $ - - - - - - 0%] 0%
Larson Justice Center 146-200 Oasis Street Indio iversi = $ = - - - - = 0%, 0%
Indio Juvenile Court |47-671 Oasis St. Indio iversi 2 $ = 2 = 2 ° 2 0%, 0%
Blythe Courthouse - Superior Court 1265 N. Broadway Blythe iversi = $ = - - - - = 0%, 0%
Hemet 1880 N. State St. - $ - - - - - - 0%] 0%
33-G4 New Riverside Mid-County Courthouse. 1311 East Ramsey - $ - - - - - = 0%, 0%
Southwest Justice Center 130755 Auld Road 2 $ = 2 = 2 ° 2 0%, 0%
New Southwest Justice Building 130756 Auld Road - $ - - - - - = 0%, 0%
Riverside Juvenile Court 19991 County Farm Rd. - $ - - - - - - 0%, 0%
Riverside Juvenile Justice Trailers 19991 County Farm Road = $ - - - - - = 0%, 0%
|Central Courthouse 1351 N. Arrowhead Ave San Bernardino San Bernardino |SRO 2 $ = 2 = 2 ° 2 0%, 0%
|San Bemardino Courthouse - Annex 351 N. Arrowhead Ave |San Bemardino |San Bemardino |SRO - $ = = - - - = 0%, 0%
Fontana Courthouse 17780 Arrow Bivd. Fontana San Bernardino [SRO - [s - - - - - - 0% 0%
Fontana Jury Assembly Building 17782 Arrow Blvd. Fontana in Bernardino |SRO - $ = = - - - = 0%, 0%
Barstow Courthouse 1235 East Mountain View Street Barstow 2 $ = 2 = 2 ° 2 0%, 0%
|Juvenile Dependency Courthouse 1860 E. Gilbert Street |San Bemnardino in Bernardino |SRO - $ = = - - - = 0%, 0%
San Bernardino Justice Center 1247 West Third Street San Bernardino n Bernardino [SRO 2 $ = 2 = 2 ° 2 0%, 0%
Kearny Mesa Court 18950 Clairemont Mesa Blvd. |San Diego [92123 [san Diego - [ - - - - - - 0% 0%
Kearny Mesa Traffic Court KM3 Trailer in Diego - [s - - - - - - 0% 0%
[Keamy Mesa Trafic CoutKM4 Traler __ [8960 Clairemont MesaBlvd.___[SanDiego (92123 [San Diego - s E : : : : : 0% 0%
Kearny Mesa Traffic Court KM5 & KMS Trailer San Diego - [s - - - - - - 0% 0%
|Juvenile Court 12851 Meadow Lark Dr. = $ - - - - - = 0%, 0%
37-E3 Department 9 Trailer 12851 Meadow Lark Dr. - $ - - - - - - 0%, 0%
37-E4 Department 10 Trailer 12851 Meadow Lark Dr. S = $ - - - - - = 0%, 0%
North County Regional Center - North 1325 South Melrose Drive i - $ - - - - - - 0%, 0%
325 South Melrose Drive i = $ - - - - - = 0%, 0%
37-F4 | Trailer - Dept 34 1325 South Melrose Drive i ieg - $ - - - - - - 0%, 0%
37-F5 | Trailer - Dept 35 325 South Melrose Drive: i = $ - - - - - = 0%, 0%
37-F6 | Trailer - Storage A 1325 South Melrose Drive - $ - - - - - - 0%, 0%
37-F7 [ Trailer - Family Support 325 South Melrose Drive = $ - - - - - = 0%, 0%
371 East County Regional Center 1250 E. Main St. EI Cajon San Diego - B - - - - - - 0% 0%
37-L1 |Central Courthouse: 1100 Union Street |San D\Tﬂo = $ = - - - - = 0%, 0%
[40-E2 Grover Beach Clerk's Office 214 S 16th St. Grover Beach 193433 Obispo - $ - - - - - - 0%] 0%
4281 Figueroa Division 118 E. Figueroa St. |Santa Barbara 193101 |Santa Barbara |SRO - $ = = = - - = 0%, 0%
42-F1 Santa Maria Courts Bldgs C + D 1312 E. Cook St. Santa Maria 193454 Santa Barbara |SRO - $ - - - - - - 0%, 0%
42-F3 |Santa Maria Courts, Bldgs. A + B 312 E. Cook St. |Santa Maria 193454 |Santa Barbara |SRO - $ = = - - - = 0%, 0%
[42-F4 Santa Maria Courts, Bldg F 1312 E. Cook St. Santa Maria 193454 Santa Barbara_|SRO - $ - - - - - - 0%] 0%
42-F5 |Santa Maria Courts, Bldg G 312 E. Cook St. |Santa Maria 193454 |Santa Barbara |SRO - $ = = = - - = 0%, 0%
42-F7 Santa Maria Clerks, Bldg E 1312 E. Cook St. Santa Maria 193454 Santa Barbara_|SRO - $ - - - - - - 0%] 0%
42-G1 |Santa Barbara Jury Assembly Bldg. 1108 Santa Barbara |Santa Barbara 193101 |Santa Barbara |SRO - $ = = = - - = 0%, 0%
[42-H1 Santa Maria Juvenile Court (new) 14285 California Bvd. Santa Maria 193455 Santa Barbara_|SRO - $ - - - - - - 0%] 0%
56-B1 East County Courthouse 3855 Alamo Street |Simi Valley 193063 |Ventura ISRO - $ = = - - - = 0%, 0%
56-F1 [Juvenile Courthouse 14353 Vineyard Ave. Oxnard 193036 Ventura SRO - $ - - - - - - 0%, 0%
64-E1 601 W. Santa Ana Blvd - 4 DCA 3 601 W. Santa Ana Blvd |Santa Ana 192701 Orange ISRO - $ = = - - - = 0%, 0%
- - S s — s - [s E | 0.00% 0.00%
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JCCID

13T |13 Imperal Courty Couriouse 939 W. Main S 92243 RFP-FS-5P

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 4 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 10 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 9 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 4 $ - 47 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ -
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 2 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ S 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 1 $ -
W1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 0 $ - 0 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
ct Account and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
Jcc D 13-A1 Total $ -
S1 Snow Removal - (crew hourly rate) $ Total # of PM's 1007
11 Unclogging Blocked Toilet - In-custody cell (labor-only) $
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only) $
13 Clean up & Disposal of Biological Waste Event $
14 Clean up & Disposal of Biological Waste Labor Rate $
Hr1 Hourly Rate (All Labor $
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance
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JCCID

1301 [13-D1 Wnierhaven Court 2126 Winierhaven Dr. 92263 RFP-FS-5P

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Number of PM's Annual Cost Quantity
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 2 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 2 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 0 $ - 0 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -
PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 148]
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




SRO -Pricing Workbook V1.10 JCC - 15-A1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
15-A1 Bakersfield Superior Court 1315 Truxtun Ave, 1661 L Street Bakersfield 93301 RFP-FS-SP-2019-03-JP Firm Name TBD ]

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 5 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 4 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 10 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 1 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 9 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 9 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 9 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 15-A1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 958
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 15-A2 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
15-A2___[Bakersfield Superior Court Modular 1415 Truxtun Avenue Bakersfield 93301 RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 6 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 15-A2 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 388
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 15-C1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
15-C1___[Bakersfield Juvenile Center 2100 College Ave. Bakersfield 93305 RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 4 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 7 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 5 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 6 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 6 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 5 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 4 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 15-C1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 927,
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 15-D1

JCCID

1601 |DolanoNorin Kem Cour 1122 Joferson S 93215 RFP-FS-5P

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Number of PM's Annual Cost Quantity
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 1 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 10 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -
PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 229
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




SRO -Pricing Workbook V1.10 JCC - 15-E1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
51 |Shafierasoo Cours Bidg 325 CentalVally Huy 93263 RFP-FS-SP-2015.06-J° Fim Name TED [

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 2 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 15 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 15-E1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 279
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 15-F1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
{6-F1__|Taf Cours Bldg. 317N Lincon St 93208 RFP-FS-SP-2015.06-J° Fim Name TED [

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 4 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 7 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 2 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 15-F1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 253
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 15-H1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
{6 |Anin/ Lamont Branch 12022 Main St 93261 RFP-FS-SP-2015.06-J° Fim Name TED [

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 18 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 15-H1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 281
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 15-J2

JCCID

1642 |Rigecrest- Dvison B Coutroom 420 N China Loke B 93555 RFP-FS-5P

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Number of PM's Annual Cost Quantity
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 1 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 3 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 3 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -
PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 184]
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




SRO -Pricing Workbook V1.10 JCC - 19-AC1

JCCID

19-AC1  [San Fernando Courthouse 900 Third Street 91340 Los Angeles RFP-FS-SP:

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 3 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 4 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 18 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 12 $ =
H11 E ive and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ -
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 5 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 7 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 6 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 4 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 9 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 4 $ = 2 $ =
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 19-AC1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1122
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on /Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




SRO -Pricing Workbook V1.10 JCC - 19-AG1

JCCID

19-AG1  [Compton Courthouse 200 West Compton Boulevard 90220 Los Angeles RFP-FS-SP:

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 8 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 15 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 16 $ =
H11 E ive and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ -
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 13 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 4 $ = 16 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 3 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 5 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 13 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 13 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 10 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 12 $ - 7 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 13 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 4 $ = 5 $ =
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 19-AG1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1519
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on /Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




SRO -Pricing Workbook V1.10 JCC - 19-AK1

JCCID

19-AK1  [Norwalk Courthouse 12720 Norwalk Boulevard 90650 Los Angeles RFP-FS-SP:

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 3 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 3 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 7 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
H11 E ive and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ -
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 12 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 4 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 7 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 4 $ = 2 $ =
G1 Landscape g 40 40 $ - 1 $ -
PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 19-AK1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 985)
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on /Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




SRO -Pricing Workbook V1.10 JCC - 19-AL1

JCCID

19-AL1  [Beliflower Courthouse 10025 East Flower Street Bellflower 90706 Los Angeles RFP-FS-SP:

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 6 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 6 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 9 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 12 $ =
H11 E ive and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ -
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 5 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 5 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 8 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 1 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 4 $ = 2 $ =
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1106
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on /Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




SRO -Pricing Workbook V1.10 JCC - 19-AM1

JCCID

19-AM1  [Downey Courthouse 7500 East Imperial Highway 90242 Los Angeles RFP-FS-SP:

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 7 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 7 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 13 $ =
H11 E ive and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ -
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 11 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 7 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 6 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 12 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 4 $ = 2 $ =
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 19-AM1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1144
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on /Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




SRO -Pricing Workbook V1.10 JCC - 19-A01

JCCID

19-A01  [Whittier Courthouse 7339 Painter Avenue 90602 Los Angeles RFP-FS-SP:

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 3 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 8 $ =
H11 E ive and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ -
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 7 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 5 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 5 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 4 $ = 2 $ =
G1 Landscape g 40 40 $ - 1 $ -
PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 19-A01 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 944
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on /Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




SRO -Pricing Workbook V1.10 JCC - 19-AP1

JCCID

19-AP1  [Santa Monica Courthouse 1725 Main Street 90401 Los Angeles RFP-FS-SP:

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 5 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 3 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 9 $ =
H11 E ive and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ -
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 5 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 5 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 2 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 8 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 3 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -
PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 19-AP1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 928]
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on /Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




SRO -Pricing Workbook V1.10 JCC - 19-AP3

JCCID

19-AP3  [Santa Monica Court Annex 1725 Main St. 90401 Los Angeles RFP-FS-SP:

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 5 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 8 $ =
H11 E ive and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ -
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 2 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 2 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -
PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 19-AP3 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 468
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on /Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




SRO -Pricing Workbook V1.10 JCC - 19-AQ1

JCCID

19-AQ1  [Beverly Hills Courthouse 9355 Burton Way Beverly Hills 90210 Los Angeles RFP-FS-SP:

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 6 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 7 $ =
H11 E ive and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ -
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 4 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 5 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 4 $ = 2 $ =
G1 Landscape g 40 40 $ - 1 $ -
PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCCID 19-AQ1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 965)
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on /Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




SRO -Pricing Workbook V1.10 JCC - 19-AU1

JCCID

19-AU1  [Airport Courthouse 11701 South La Cienega Boulevard Los Angeles 90045 Los Angeles RFP-FS-SP:

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 7 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 6 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 12 $ = 4 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 10 $ =
H11 E ive and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 12 $ = 4 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ -
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 6 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 3 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 27 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 10 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 4 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 4 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 26 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 4 $ = 3 $ =
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1497
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on /Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




SRO -Pricing Workbook V1.10 JCC - 19-AU2

JCCID

19-AU2  [Parking Structure Lot 94 Airport Courthouse 11701 So. La Cienega Blvd Los Angeles 90045 Los Angeles RFP-FS-SP:

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Number of PM's Annual Cost Quantity
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 3 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
H11 E ive and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ -
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 4 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 2 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -
PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 229
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on /Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




SRO -Pricing Workbook V1.10 JCC - 19-AX1

JCCID

19-AX1  [Van Nuys Courthouse East 6230 Sylmar Avenue 91401 Los Angeles RFP-FS-SP:

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 10 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
H11 E ive and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ -
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 4 $ = 5 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 7 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 7 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 5 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 4 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 8 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 4 $ = 2 $ =
G1 Landscape g 40 40 $ - 1 $ -
PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 19-AX1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 685
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on /Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




SRO -Pricing Workbook V1.10 JCC - 19-AX2

JCCID

19-AX2  [Van Nuys Courthouse West 14400 Erwin Street Mall 91401 Los Angeles RFP-FS-SP:

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 5 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 3 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 29 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 4 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 4 $ - 7 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 17 $ =
H11 E ive and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ -
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 7 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 4 $ = 14 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 3 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 6 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 9 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 4 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 36 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 4 $ = 5 $ =
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 19-AX2 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1691
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on /Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




SRO -Pricing Workbook V1.10 JCC - 19-AX6

JCCID

19-AX6  [Parking Structure Lot 48 Van Nuys Court Complex 6170 Sylmar Ave / 14340 Delano St 91401 Los Angeles RFP-FS-SP:

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = " $ =
H1 Air Cooled DX (Split System) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 E ive and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ -
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 2 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 3 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -
PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 19-AX6 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 320)
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on /Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




SRO -Pricing Workbook V1.10 JCC - 19-AY1

JCCID

19-AY1  [Chatsworth Courthouse 9425 Penfield Avenue 91311 Los Angeles RFP-FS-SP:

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 13 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 7 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 5 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 12 $ = 4 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 37 $ =
H11 E ive and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ -
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 6 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 4 $ = 20 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 5 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 13 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 4 $ = 3 $ =
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 19-AY1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1443
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on /Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




SRO -Pricing Workbook V1.10 JCC - 19-AZ1

JCCID

19-AZ1  [Michael D. Antonovich Antelope Valley Courthouse 42011 4th Street West 93534 Los Angeles RFP-FS-SP:

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 14 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 4 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 6 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 12 $ = 5 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 4 $ - 5 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 19 $ =
H11 E ive and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ -
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 4 $ = 5 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 13 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 7 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 5 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 12 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 4 $ = 2 $ =
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 19-AZ1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1393
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on /Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




SRO -Pricing Workbook V1.10 JCC - 19-C1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
19-C1___[Tomance Courthouse 825 Maple Avenue 90503 Los Angeles RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 3 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 3 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 12 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 9 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 7 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 5 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 4 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 2 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 5 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 4 $ = 2 $ =
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 19-C1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 998
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 19-C2 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
192 3221 Torance Boulord 90503 Los fngoes RFP-F5-5P-2010-03-JP Fim Name T80 ]

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 1 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 19-C2 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 396
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 19-C3 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
19-C3 S Bay Muni Court Jury Assembly Trailer 825 Maple Dr. 90503 Los Angeles RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 4 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 2 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 19-C3 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 384
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 19-C4 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
19-C4 S Bay Municipal Traffic Court Traler 825 Maple Dr. 90503 Los Angeles RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 4 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 19-C4 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 380
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 19-E1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
19-E1 Inglewood Juvenile Court 110 Regent Street Inglewood 90301 Los Angeles RFP-FS-SP-2019-03-JP Firm Name TBD ]

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 1 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 1 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 1 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 19-E1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 691
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 19-F1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
19-F1 Inglewood Courthouse One Regent Street Inglewood 90301 Los Angeles RFP-FS-SP-2019-03-JP Firm Name TBD ]

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 10 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 1 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 5 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 12 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 4 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 8 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 9 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 4 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 7 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 4 $ = 2 $ =
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 19-F1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1123
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 19-F2 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
19-F2 East Parking Structure One E. Regent Street Inglewood 90301 Los Angeles RFP-FS-SP-2019-03-JP Firm Name TBD ]

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 1 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 19-F2 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 152|
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 19-F3 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
19-F3  |West Parking Structure One W. Regent Street Inglewood 90301 Los Angeles RFP-FS-SP-2019-03-JP Firm Name TBD ]

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 0 $ - 0 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 0 $ - 0 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 19-F3 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 88
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 19-G1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
19-G1___[Burbank Courthouse 300 East Olive 91502 Los Angeles RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 2 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 2 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 7 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 4 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 8 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 5 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 19-G1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 891
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 19-H1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
19-H1 Glendale Courthouse 600 East Broadway Glendale 91206 Los Angeles RFP-FS-SP-2019-03-JP Firm Name TBD ]

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 6 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 4 $ = 5 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 2 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 3 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 1 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 19-H1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 502
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 19-I1

JCCID

19-11 Alhambra Courthouse 150 West Commonwealth Avenue Alhambra 91801 Los Angeles RFP-FS-SP:

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 4 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 6 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 5 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 10 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 6 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 6 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 5 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 4 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 8 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 4 $ = 1 $ =
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 19-11 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1053
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




SRO -Pricing Workbook V1.10 JCC - 19-J1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
19-J1___[Pasadena Courthouse 300 East Walnut Street 91101 Los Angeles RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 4 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 1 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 8 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 15 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 11 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 4 $ = 5 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 8 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 6 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 3 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 3 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 8 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 4 $ = 2 $ =
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 19-1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1113
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 19-J3

JCCID

19-J3 Parking Structure-Lot 53 Pasadena Court 240 Ramona St. 91101 Los Angeles RFP-FS-SP:

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Number of PM's Annual Cost Quantity
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 4 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 1 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -
PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 257|
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




SRO -Pricing Workbook V1.10 JCC - 19-K1

JCCID

19-K1 Stanley Mosk Courthouse 111 North Hill Street Los Angeles 90012 Los Angeles RFP-FS-SP:

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 4 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 1 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 4 $ - 24 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 23 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 3 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 3 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 20 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 20 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 5 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 12 $ - 6 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 35 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 4 $ = 3 $ =
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 19-K1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1493
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




SRO -Pricing Workbook V1.10 JCC - 19-L1

JCCID

19-L1 Clara Shortridge Foltz Criminal Justice Center 210 West Temple Street Los Angeles 90012 Los Angeles RFP-FS-SP:

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = " $ =
H1 Air Cooled DX (Split System) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 42 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 4 $ - 2 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 25 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 8 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 4 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 8 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 10 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 12 $ - 5 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 21 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 4 $ = 2 $ =
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1534
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




SRO -Pricing Workbook V1.10 JCC - 19-N1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
19-N1__[Vonrovia Training Center 300 W. Maple Ave. 91016 Los Angeles RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 1 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 1" $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 2 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 19-N1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 475]
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 19-O1

JCCID

19-01 El Monte Courthouse 11234 East Valley Boulevard 91731 Los Angeles RFP-FS-SP:

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Number of PM's Annual Cost Quantity
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 5 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 1 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 4 $ - 2 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 5 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 7 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 5 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 4 $ = 2 $ =
G1 Landscape g 40 40 $ - 1 $ -
PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 964
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




SRO -Pricing Workbook V1.10 JCC - 19-Q1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
19-Q1  |Edmund D. Edelman Children's Court 201 Centre Plaza Drive Monterey Park 91754 Los Angeles RFP-FS-SP-2019-03-JP Firm Name TBD ]

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 2 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 5 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 9 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 8 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 4 $ = 5 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 6 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 7 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 6 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 5 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 18 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 4 $ = 2 $ =
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCCID 19-Q1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1177,
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 19-Q2

JCCID

19-Q2 Parking Structure-Edelman Court 201 Centre Plaza Drive Monterey Park 91754 Los Angeles RFP-FS-SP-2019-03-JP Firm Name TBD ]
Weekly Activity

System ID

Facility Name

Subsystem

Quantity

Address

City / Town

Quantity

Zip Code

Monthly Quantity

County

Monthly Activity

Region

Quarterly Quantity

RFP

Quarterly Activity

Annual Quantity

Proposer

Annual Activity

Number of PM's

Summary

Quantity

Print Date - 6/5/2020

Total Annual Cost

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance

A Access Doors, Gates, Sally Port 11 $ - 1§ - 0 $ $ 1 $ $ 12 $ = 7 $ =
H1 Air Cooled DX (Split System) 0 $ - |8 - 3] $ $ 1 $ $ 4 $ = 1 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ - |8 - 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ - |8 - 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ - |8 - 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ - |8 - 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ - |8 = 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ - |8 - 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ - |8 - 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ - |8 - 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ - |8 - 3 $ $ 1 $ $ 4 $ = 4 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ - 1% - 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ - 18 - 0 $ $ 0 $ $ 0 0 $ -
E1 Electrical Panels 0 $ - |8 - 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ - |8 - 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ - |8 - 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ - |8 = 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ - |8 - 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ - |8 - 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ - |8 - 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ - |8 - 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ - |8 - 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ - |8 - 3 $ $ 1 $ $ 4 $ - 1 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ - |$ - 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ - |8 = 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ - |8 - 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ - |8 - 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ - |8 - 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ - |8 - 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ - |8 - 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ - |8 = 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 $ - 40 - |8 12 $ - |$ - 52 $ - 1 $ -
%l \ertical Transportation 8 $ - % - 3 $ $ 1 $ $ 12 $ - 3 $ -
w1 Water Treatment 0 $ - 0 $ s 1 $ R
B1 Building Exterior / Hardscape (Monthly) 12 $ - |8 - 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ - |8 - 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ o
Gl Landscape : 40 - |8 40 $ - 1 $ o
PC1 Pest Control (Monthly) 12 $ - % - 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
ct Account Management and Supervision (Monthly) 12 $ - % - 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ - |$ - 12 $ - 1 $ -
St Snow Removal - (crew hourly rate) - Total # of PM's 284]
11 Unclogging Blocked Toilet - In-custody cell (labor-only) -
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only) -
13 Clean up & Disposal of Biological Waste Event -
14 Clean up & Disposal of Biological Waste Labor Rate -
Hr1 Hourly Rate (All Labor -
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

49 of 105



SRO -Pricing Workbook V1.10 JCC - 19-S1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
19-S1 Hollywood Courthouse 5925 Hollywood Boulevard Los Angeles 90028 Los Angeles RFP-FS-SP-2019-03-JP Firm Name TBD ]

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 2 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 3 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 8 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 12 $ - 1 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 3 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 19-S1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 550
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 19-T1

JCCID

19-T1 Metropolitan Courthouse 1945 South Hill Street Los Angeles 90007 Los Angeles RFP-FS-SP:

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 35 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 6 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 9 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 34 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 6 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 7 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 6 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 4 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 13 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 4 $ = 2 $ =
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 19-T1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1631
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




SRO -Pricing Workbook V1.10 JCC - 19-V1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
19-V1 East Los Angeles Courthouse 4848 E. Civic Center Way East Los Angeles 90022 Los Angeles RFP-FS-SP-2019-03-JP Firm Name TBD ]

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 3 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 3 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 6 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 4 $ - 2 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 8 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 8 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 7 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 7 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 4 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 12 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 4 $ = 3 $ =
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 19-V1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1103
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 19-W1

JCCID

19-W1 Pomona Courthouse South 400 Civic Center Plaza 91766 Los Angeles RFP-FS-SP:

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 4 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 5 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 6 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 8 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 7 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 9 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 10 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 4 $ = 2 $ =
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 19-W1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1042
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




SRO -Pricing Workbook V1.10 JCC - 19-W2 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
19-W2__[Pomona Courthouse North 350 West Mission Boulevard 91766 Los Angeles RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 2 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 5 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 8 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 5 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 3 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 3 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 5 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 19-W2 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 576
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 30-A1

JCCID

30-AT_[30-A1 Conlal Jusice Cenler 700 Chc Center D . 2101 RFP-FS-5P

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 6 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 20 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 36 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 12 $ = 7 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 20 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 17 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 8 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 4 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 12 $ - 3 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 19 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 30-A1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1217,
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




SRO -Pricing Workbook V1.10 JCC - 30-A3 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R
30-A3 Civil Complex Center ("CXC")

Proposer

FP
751 W. Santa Ana Biv 2101 RFP-FS-SP-2015.06-J° Fim Name TED [

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 2 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 5 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 12 $ = 22 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 6 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 30-A3 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 721
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 30-B1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
3081 |Bety Lou Lamoreaux Jusice Center 341 The Gy Dr. 9208 RFP-FS-SP-2015.06-J° Fim Name TED [

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 4 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 5 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 8 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 3 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 16 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 5 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 7 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 1 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 4 $ = 3 $ =
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 30-B1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1126
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 30-C1

JCCID

30.C_[Norh Jusice Center 1215 . Berkeey Ave. 92832 RFP-FS-5P

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 3 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 10 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 8 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 5 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 3 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 9 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 10 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 4 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 4 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 30-C1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1025
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




SRO -Pricing Workbook V1.10 JCC - 30-D1

JCCID

30.01_|West Jusioe Cenler B141-8144 13 S 92663 RFP-FS-5P

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 4 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 10 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 7 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 3 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 12 $ = 3 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 12 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 1 $ - 6 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 12 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 3 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 3 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 4 $ = 1 $ =
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1026
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




SRO -Pricing Workbook V1.10 JCC - 30-E1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
30-E1 Harbor Justice Center-Newport Beach Facility 4601 Jamboree Road Newport Beach 92660 RFP-FS-SP-2019-03-JP Firm Name TBD ]

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 3 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 8 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 28 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 4 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 4 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 30-E1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 971
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 33-A1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
35T [Faniy Law Coun 4175 Van St 92501 RFP-FS-SP-2015.06-J° Fim Name TED [

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 2 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 4 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 1 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 6 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 4 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 3 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 33-A1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 829
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 33-A3

JCCID

33A3__[Hal of usice 4100 Wan St 92501 RFP-FS-5P

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 4 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 5 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 7 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 3 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 4 $ - 4 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 5 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 6 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 5 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 3 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 1 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 4 $ = 3 $ =
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 33-A3 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1051
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




SRO -Pricing Workbook V1.10 JCC - 33-C1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
33-C1___ [ Larson Justice Center 46-200 Oasis Street 92201 RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 3 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 6 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 10 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 16 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 6 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 6 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 3 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 10 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 0 $ - 0 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 4 $ = 2 $ =
G1 Landscape g 40 0 $ - 0 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 33-C1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 999
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 33-C3 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
33-C3__[Indio Juvenile Court 47-671 Oasis St 92201 RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 10 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 1 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 33-C3 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 210]
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 33-D1

JCCID

33-D1 Blythe Courthouse - Superior Court 265 N. Broadway Blythe 92225 RFP-FS-SP:

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Number of PM's Annual Cost Quantity
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 7 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 9 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 3 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -
PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 224
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




SRO -Pricing Workbook V1.10 JCC - 33-F1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
351 880 . Siate S 92343 RFP-FS-SP-2015.06-J° Fim Name TED [

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 1 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 14 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 13 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 5 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 33-F1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 507,
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 33-G4 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
3364 |33 G4 New Riversde Mid-County Couthouse. 311 Eest Ramsey 92220 RFP-FS-SP-2015.06-J° Fim Name TED [

System ID

Subsystem

Quantity

Quantity

Monthly Quantity

Quarterly Quantity

Annual Quantity

Annual Activity

Annual PM Total

Number of PM's

Annual Cost

Summary

Quantity

Total Annual Cost

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance

A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 10 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 1 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 4 $ - 21 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 6 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 12 $ = 3 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 1 $ - 6 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 7 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 4 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -
PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 33-G4 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1063
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%




SRO -Pricing Workbook V1.10 JCC - 33-M1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
33411 |Southwest Jusice Cenler 30755 Auld Road 92503 RFP-FS-SP-2015.06-J° Fim Name TED [

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 3 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 1 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 4 $ - 14 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 9 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 6 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 6 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 2 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 20 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 4 $ = 2 $ =
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 33-M1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 816
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 33-M4 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
3304 [New SouthwestJustio Buiding 30755 Auld Road 92503 RFP-FS-SP-2015.06-J° Fim Name TED [

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 3 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 5 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 5 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 33-M4 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 435]
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 33-N1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
3Nt [Rierside Juveni Court 9991 Couny Farm R0 92503 RFP-FS-SP-2015.06-J° Fim Name TED [

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 3 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 3 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 10 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 4 $ - 5 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 14 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 5 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 33-N1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 882
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 33-N2 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
3N2___|Riverside Juvenik Jusice Traers 9991 Counly Farm Road 92503 RFP-FS-SP-2015.06-J° Fim Name TED [

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 0 $ - 0 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 0 $ - 0 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 33-N2 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 88
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 36-A1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
36-A1__|Cental Courhouse 351N, Arouhead Ave 9215 RFP-FS-SP-2015.06-J° Fim Name TED [

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 8 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 6 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 4 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 3 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 36-A1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 505
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 36-A2 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
36-A2___[San Bemardino Gourthouse - Amer 351N, Arouhead Ave 9215 RFP-FS-SP-2015.06-J° Fim Name TED [

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 1 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 2 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 36-A2 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 462|
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 36-C1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
3601 |Fontana Couthouse {7780 Arow Biv 52355 RFP-F5-5P-2010-03-JP Fim Name T80 ]

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 8 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 7 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 2 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 36-C1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 490]
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 36-C3 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
3.C3___[Fontana Juy Assemby Bulding 17752 Arow B 92335 RFP-FS-SP-2015.06-J° Fim Name TED [

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 2 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 2 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 36-C3 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 401
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 36-J1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
341 [Barsiow Courthouse 235 East Mourlain View Stee 2311 RFP-F5-5P-2010-03-JP Fim Name T80 ]

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 2 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 1 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 36-J1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 694]
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 36-P1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
361 |Juvenie Dependency Courhouse 860 £ Gibert St 9215 RFP-FS-SP-2015.06-J° Fim Name TED [

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 2 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 20 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 9 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 36-P1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 522
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 36-R1

JCCID

3-R1__|San Bomardino Jusice Center 247 West Thid Sireel 9215 RFP-FS-5P

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 7 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 8 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 3 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 4 $ - 51 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 9 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 9 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 4 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 2 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 12 $ - 1 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 13 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 36-R1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1561
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




SRO -Pricing Workbook V1.10 JCC - 37-C1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
31.C1__[Keamy Mesa Court 8950 Ciaremont esa BIv. 2123 RFP-F5-5P-2010-03-JP Fim Name T80 ]

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 3 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 17 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 6 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 3 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 2 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 37-C1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 532
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 37-C2 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
7-C2__|Keamy esa Trafc Cour KNS Traler 8950 Claitamont Mesa Bivd 92123 RFP-FS-SP-2015.06-J° Fim Name TED [

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 2 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 37-C2 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 372
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 37-C3 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
7-C3__|Keamy esa Trafc Cour KN Traer 8950 Claitamont Mesa Bivd 92123 RFP-FS-SP-2015.06-J° Fim Name TED [

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 2 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 37-C3 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 372
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 37-C4 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
37.C4__[Keary Mesa Trffc Court KNS & K Trler 8950 Claitamont Mesa Bivd 92123 RFP-FS-SP-2015.06-J° Fim Name TED [

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 2 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 37-C4 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 372
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 37-E1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
71 [Jwenie Cour 265 Neadow Lark . 92123 RFP-FS-SP-2015.06-J° Fim Name TED [

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 1 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 8 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 2 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 4 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 2 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 37-E1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 494]
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 37-E3 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
763 |Depariment9 Traer 265 Neadow Lark . 92123 RFP-FS-SP-2015.06-J° Fim Name TED [

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 1 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 37-E3 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 356
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 37-E4 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
764 |Depariment 10 Traier 265 Neadow Lark . 92123 RFP-FS-SP-2015.06-J° Fim Name TED [

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 1 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 37-E4 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 356
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 37-F2 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
572 Norh Counly Regonal Centr - Norh 325 SouthMelose Dive 2051 RFP-FS-SP-2015.06-J° Fim Name TED [

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 1 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 8 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 14 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 1 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 37-F2 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 465|
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 37-F3 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
57-73_Norh Couny Regonal Cater- Amnex 325 SouthMelose Dive 2051 RFP-FS-SP-2015.06-J° Fim Name TED [

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 6 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 2 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 2 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 37-F3 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 433]
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 37-F4 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
374 |Traler - Dopl34 325 SouthMelose Dive 2051 RFP-FS-SP-2015.06-J° Fim Name TED [

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 2 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 37-F4 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 361
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 37-F5 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
37-F5_[Traier-Dopi 3 325 SouthMelose Dive 2051 RFP-FS-SP-2015.06-J° Fim Name TED [

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 2 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 37-F5 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 361
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 37-F6 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
376 |Traler-Storage A 325 SouthMelose Dive 2051 RFP-FS-SP-2015.06-J° Fim Name TED [

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 2 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 37-F6 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 361
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 37-F7 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
37-7_[Traer - Famiy Suppor 325 SouthMelose Dive 2051 RFP-FS-SP-2015.06-J° Fim Name TED [

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 2 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 37-F7 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 360
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 37-11

JCCID

3711 |East County Regional Center 250 E. Main St El Cajon 92020 RFP-FS-SP

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 9 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 5 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 23 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 26 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 5 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 9 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 6 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 5 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 15 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 4 $ = 3 $ =
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 37-11 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1335
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




SRO -Pricing Workbook V1.10 JCC - 37-L1

JCCID

371 |Cental Courhouse 1100 Union Sret 2101 RFP-FS-5P

Facility Name

County

FP
-2019-03-JP

Proposer

Firm Name TBD |

Annual Activity

Summary

Print Date - 6/5/2020

System ID Subsystem Quantity Quantity Monthly Quantity Quarterly Quantity Annual Quantity Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 9 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 17 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 4 $ - 84 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 6 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 5 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 48 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 17 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 46 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 12 $ - 2 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 28 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 4 $ = 2 $ =
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 1792
1 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance




SRO -Pricing Workbook V1.10 JCC - 40-E2 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
40-E2___[Grover Beach Clerk's Office 2145 16th St 93433 San Luis Obispo RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 0 $ - 0 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 40-E2 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 128]
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 42-B1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
4261 118 E. Figueroa St 55101 RFP-F5-5P-2010-03-JP Fim Name T80 ]

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 2 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 3 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 9 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 2 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 4 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 5 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 2 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 42-B1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 804
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 42-F1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
42.F1[Santa Meria Courts Bogs C + D 312 E. Cook S 93454 RFP-FS-SP-2015.06-J° Fim Name TED [

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 1" $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 4 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 2 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 1 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 42-F1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 446|
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 42-F3 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
42.F3 [Santa Maria Couts, BIgs. A+ & 312 E. Cook S 93454 RFP-FS-SP-2015.06-J° Fim Name TED [

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 1 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 1 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 42-F3 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 380
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 42-F4 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
42.F¢[Santa Maria Couts, Bog ¥ 312 E. Cook S 93454 RFP-FS-SP-2015.06-J° Fim Name TED [

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 5 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 5 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 42-F4 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 414]
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 42-F5 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
42.F5[Santa Meria Couts, B0 G 312 E. Cook S 93454 RFP-FS-SP-2015.06-J° Fim Name TED [

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 1 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 14 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 12 $ = 3 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 14 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 2 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 4 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 42-F5 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 630]
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 42-F7 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
42.F7 [Santa Maria Cleks, B0g 312 E. Cook S 93454 RFP-FS-SP-2015.06-J° Fim Name TED [

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 10 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 3 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 1 $ = 1 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 10 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 1 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 42-F7 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 452|
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 42-G1

JCCID

42-G1 anta Barbara Jury Assembly Bldg. 1108 Santa Barbara Santa Barbara 93101 Santa Barbara RFP-FS-SP-2019-03-JP Firm Name TBD ]
Weekly Activity

System ID

Subsystem

Quantity

Address

City / Town

Quantity

Zip Code

Monthly Quantity

County

Monthly Activity

Region

Quarterly Quantity

RFP

Quarterly Activity

Annual Quantity

Proposer

Annual Activity

Number of PM's

Summary

Quantity

Print Date - 6/5/2020

Total Annual Cost

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance

A Access Doors, Gates, Sally Port 11 $ - |8 - 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ - |8 - 3] $ $ 1 $ $ 4 $ - 4 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ - |8 - 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ - |8 - 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ - |8 - 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ - |8 - 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ - |8 = 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ - |8 - 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ - |8 - 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ - |8 - 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ - |8 - 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ - 1% - 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ - 18 - 0 $ $ 0 $ $ 0 0 $ -
E1 Electrical Panels 0 $ - |8 - 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ - |8 - 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ - |8 - 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ - |8 = 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ - |8 - 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ - |8 - 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ - |8 - 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ - |8 - 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ - |8 - 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ - |8 - 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ - |$ - 0 $ $ 1 $ $ 1 $ - 3 $ -
P1 Boiler (C 8 $ - |8 = 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ - |8 - 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ - |8 - 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ - |8 - 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ - |8 - 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ - |8 - 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ - |8 = 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 $ - 0 - |8 12 $ - |$ - 260 $ - 1 $ -
Vi \ertical Transportation 8 $ - % - 3 $ $ 1 $ $ 12 $ - 1 $ -
w1 Water Treatment 0 $ - 0 $ o 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ - |8 - 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ - |8 - 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ o
[¢]] Landscape : 40 - |8 40 $ - 1 $ o
PC1 Pest Control (Monthly) 12 $ - % - 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
ct | Account Management and Supervision (Monthly) 12 $ - % - 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ - |$ - 12 $ - 1 $ -
st Snow Removal - (crew hourly rate) - Total # of PM's 408
11 Unclogging Blocked Toilet - In-custody cell (labor-only) -
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only) -
13 Clean up & Disposal of Biological Waste Event -
14 Clean up & Disposal of Biological Waste Labor Rate -
Hr1 Hourly Rate (All Labor -
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

101 of 105



SRO -Pricing Workbook V1.10 JCC - 42-H1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
42:H1__[Santa Maria Juvenil Gour new) 4265 Calfomia B, 93455 RFP-FS-SP-2015.06-J° Fim Name TED [

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 1 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 9 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 5 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 2 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 4 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 1 $ = 7 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 0 40 12 $ $ 52 $ - 1 $ -
%l \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 42-H1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 243]
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 56-B1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
56-81 __|East County Courthouse 3855 Alamo Street Simi Valley 93063 RFP-FS-SP-2019-03-JP Firm Name TBD I

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 4 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 3 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 8 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 1 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 9 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 3 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 3 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 2 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 56-B1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 880
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance



SRO -Pricing Workbook V1.10 JCC - 56-F1 Print Date - 6/5/2020

JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
561 |Jwenie Courthouse 4353 Vineyard Ave. 93036 RFP-FS-SP-2015.06-J° Fim Name TED [

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 2 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 12 $ - 1 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 4 $ = 7 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 4 $ = 1 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 5 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 1 $ - 1 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 4 $ -
w1 Water Treatment 260 260 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
c1 Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 56-F1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 77,
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance
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JCCID Facility Name Address City / Town Zip Code County Region R Proposer

FP
64-E1__|601 W. Sania Ana Bvd-4 DCAS 601 . Santa Ana Bid 2101 RFP-FS-SP-2015.06-J° Fim Name TED [

Daily Activity Weekly Activity Monthly Activity Quarterly Activity Annual Activity Summary

System ID Subsystem Quantity Daily Total Quantity Weekly Total Monthly Quantity Monthly Total Quarterly Quantity Quarterly Total Annual Quantity Annual PM Total Number of PM's Annual Cost Quantity Total Annual Cost
A Access Doors, Gates, Sally Port 11 $ $ 0 $ $ 1 $ $ 12 $ = 4 $ =
H1 Air Cooled DX (Split System) 0 $ $ 3] $ $ 1 $ $ 4 $ - 9 $ =
H2 Air Handling Unit (Air Cooled DX / Package) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H3 Air-Cooled Chiller 1 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ o
H4 Centrifugal Chiller ik $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
H5 Cooling Tower (Induced Draft) 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
H6 Ice Chiller Tank 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H7 Geothermal System 1 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
H8 Water Source Heat Pump 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
HY Fan Coil System 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
H10 Supply / Return Fan and Exhaust 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
H11 and Spot Coolers (swamp coolers; spot cooler) 8 $ $ 3 $ $ 1 $ $ 12 $ = 1 $ =
H12 Unique HVAC System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
E1 Electrical Panels 0 $ $ 3 $ $ 1 $ $ 4 $ = 2 $ =
E2 Emergency Generator 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E3 Motor Control Center 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E4 Automatic Transfer Switch 8 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E5 Building Automated Systems (BAS) 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
E6 Transformer (Dry-Type) 0 $ $ 3 $ $ 1 $ $ 0 $ = 0 $ =
E7 Uninterruptible Power Supply (UPS) 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
E8 Lighting and Controls (Interior and Exterior) 12 $ $ 0 $ $ 0 $ $ 12 $ = 1 $ =
E9 Unique Electrical System 0 $ $ 0 $ $ 0 $ $ 0 0 $ =
L1 Life Safety Systems 0 $ $ 3 $ $ 1 $ $ 4 $ - 6 $ =
L2 Reduced Pressure Backflow Preventer(s) 0 $ $ 0 $ $ 1 $ $ 1 $ - 6 $ -
P1 Boiler (C 8 $ $ 3 $ $ 1 $ $ 12 $ = 2 $ o
P2 Domestic Water Heater (Gas-Fired, C 0 $ $ 0 $ $ 1 $ $ 0 $ - 0 $ -
P3 Domestic Water Heater (Electric, Non- C 0 $ $ 0 $ $ 1 $ $ 0 $ = 0 $ =
P4 Boiler (Steam, low pressure) 0 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ -
P5 Steam System 8 $ $ 3 $ $ 1 $ $ 0 $ - 0 $ =
P6 Pneumatic C System 1" $ $ 0 $ $ 1 $ $ 0 $ - 0 $ =
P7 Unique Plumbing System 0 $ $ 0 $ $ 0 $ $ 0 $ = 0 $ =
R1 Rounds and Readings 248 0 12 $ $ 260 $ - 1 $ -
Vi \ertical Transportation 8 $ $ 3 $ $ 1 $ $ 12 $ - 2 $ -
w1 Water Treatment 0 0 $ - 1 $ -
B1 Building Exterior / Hardscape (Monthly) 12 $ $ 12 $ - 1 $ =
F1 Fountain (Monthly) 12 $ $ 0 $ - 0 $ =
F2 | Above-Ground/Underground Fuel Storage Tanks (Quarterly) If applicable 4 $ $ 0 $ - 0 $ -
G1 Landscape g 40 40 $ - 1 $ -

PC1 Pest Control (Monthly) 12 $ $ 12 $ - 1 $ -
PV1 Photovoltaic (PV) System 1 $ $ 0 $ - 0 $ =
@l Account Management and Supervision (Monthly) 12 $ $ 12 $ - 1 $ -
(62) Fee (Monthly) 12 $ $ 12 $ - 1 $ -
JCC ID 64-E1 Total $ =
St Snow Removal - (crew hourly rate) Total # of PM's 542
11 Unclogging Blocked Toilet - In-custody cell (labor-only)
12 Unclogging Blocked Toilet - Public/Court Staff (labor-only)
13 Clean up & Disposal of Biological Waste Event
14 Clean up & Disposal of Biological Waste Labor Rate
Hr1 Hourly Rate (All Labor
M1 Markup on Materials (Percentage) 0%
Sub1 Markup on [Third-Parties (P 0%

* Landscape Maintenance varies by location on the number of weeks per year it can be preformed. For the purpose of the RFP, all facilities are pre-established at 40 weeks of service. The actual amount paid by facility will be based upon the actual weeks that service has been performed, validated and invoiced.

JCC - RFP Facility Operations and Maintenance





