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JUDICIAL COUNCIL OF CALIFORNIA
STANDARD AGREEMENT COVERSHEET (rev [March 2019])
For Legal Services (non-litigation)

AGREEMENT NUMBER
[Agreement Number]

FEDERAL EMPLOYER ID NUMBER

[Fed. Employer ID Number]

1 In this agreement (the “Agreement”), the term “Contractor” refers to [Contractor name], and the term “Judicial Council”
refers to the Judicial Council of California.

2. This Agreement becomes effective as of [Date] (the “Effective Date”) and expireson  [Date].

3. The title of this Agreement is: [Title]

The title listed above is for administrative reference only and does not define, limit, or construe the scope or extent of the Agreement.
4. The maximum amount that the Judicial Council may pay Contractor under this Agreement is $[Dollar amount].

5. The parties agree to the terms and conditions of this Agreement and acknowledge that this Agreement (made up of this
coversheet, the following exhibits, and any attachments) contains the parties’ entire understanding related to the subject matter
of this Agreement. If there are any inconsistent terms in the exhibits, the following is the order of precedence: G, A, B, F, E, C

and D.
Exhibit A: Definitions Exhibit H: Prevailing Wage Labor Certification Form Exhibit O: Background Check Policy
Exhibit B: Scope of Work Exhibit I: Sample Invoice Exhibit P: Facility PM Task Matrix
Exhibit C: PM — Firm Fixed Price Work Exhibit J: Facilities List Exhibit Q: PM Procedures by System
Exhibit D: Tasking Process Exhibit K: Deliverable Schedule Exhibit R: Contractor Organization Chart
Exhibit E: Manner of Performance Exhibit L: Job Descriptions Exhibit S: Delegated List
Exhibit F: Payment Exhibit M: Contractor Staffing Exhibit T: Contractor Price Proposal
Exhibit G: General Terms Exhibit N: Judicial Council Tool Control Policy
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BY (Authorized Signature) BY (Authorized Signature)
& &S
PRINTED NAME AND TITLE OF PERSON SIGNING PRINTED NAME AND TITLE OF PERSON SIGNING
[Name and title] [Name and title]
DATE EXECUTED DATE EXECUTED
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EXHIBIT A: DEFINITIONS

Terms defined below and elsewhere throughout the Agreement shall apply to the Agreement as defined.

“Acceptance” means the written acceptance issued to Contractor by the Project Manager after Contractor
has completed a Project, Deliverable, or other Agreement requirement, in compliance with the
Agreement.

“Amendment” means a written document issued by the Judicial Council and signed by Contractor which
alters the Agreement and identifies a change to the Agreement terms.

“Approved Person” means a Contractor or a Subcontractor employee who (i) has been screened and
approved by the Judicial Council pursuant to Exhibit E, Section 4.3 (“ The Judicial Council Screening and
Approval Process”) and (ii) when working in a specific Facility, has passed any additional Court-required
screening and background check requirements which that Court requires of contractors working in that
Facility, as described in Exhibit E, Section 4.3.

“Base Contract” means five (5) year base contract period with period of performance of services from
July 1, 2020 through June 30, 2025.

“Base Cost” means Contractor’s labor and Materials costs for completing a Task Order. Base Cost does not
include Travel Time or Travel Expenses.

“Business Day” or “BD” means days of the week excluding Saturday and Sunday, as well as Contractor’s
pre-established and published holidays applicable to its employees.

“CAFM” means the Judicial Council’s Computer Aided Facility Management system.

“Clearance Date” means the date a Contractor or Subcontractor employee is approved by the Judicial
Council to become an Approved Person.

“Confidential Information” means trade secrets, financial, statistical, personnel, technical, and other Data
and information relating to the Judicial Council’s or the Courts’ business or the business of its constituents.
Confidential Information does not include (i) information that is already known by the receiving party, free
of obligation of confidentiality to the Judicial Council or a Court; (ii) information that becomes generally
available to the public, other than as a result of disclosure by the receiving party in breach of this
Agreement; (iii) information that is independently developed by the receiving party without reference to
the Confidential Information; and (iv) information that the receiving party rightfully obtains from a Third
Party free of the obligation of confidentiality to the Judicial Council or a Court.

“Contract Manager” means the regional contract manager designated by the Contractor who acts as the
direct liaison to the Project Manager.

“Contract Term” means five (5)-year base contract with two, three (3)-year option extensions by the
Judicial Council.
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“Contractor” means the legal entity responsible for delivery of all contract services.
“Cost Plus” or “CP” refers to the cost-plus methodology, as further described below.

“Cost Plus Proposal” means a detailed proposal created by Contractor including (i) labor costs calculated in
accordance with Exhibit F, Section 2.2.1 (“Labor Costs”), (ii) Material costs, (iii) Travel Expenses, (iv) Travel
Time, and (v) any other costs authorized by this Agreement to be incurred by the Contractor in performing
proposed Cost Plus Work.

“Cost Plus Work” refers to Work described in Exhibit D, Section 2 (“Cost Plus Work”).

“Counties” means the counties in the Designated Region.

“Court Liaison” means the Court employee designated in a TO to provide Court input regarding Work.
“Courts” means any of the Superior Courts of California and/or any of the California appellate courts.

“Critical Peak Pricing” means when utilities observe or anticipate high wholesale market prices or power
system emergency conditions, they may call critical events during a specified time period (e.g., 3 p.m.—6
p.m. on a hot summer weekday), the price for electricity during these time periods is substantially raised.

“Data” means all types of raw data, articles, papers, charts, records, reports, studies, research,
memoranda, computation sheets, questionnaires, surveys, and other documentation.

“Day” means calendar day.

“Deficiency” means a condition that is negatively impacting the performance of a system or equipment
that cannot be remedied through routine Preventative Maintenance in a Facility identified by the
Contractor during its walk through as specified in Exhibit C, Section 7 (“Deficiencies”).

“Deliverable” or means a tangible item required or authorized to be submitted to the Judicial Council for
Acceptance under this Agreement.

“Designated Region” means the region consisting of designated California counties.
“DMV” means the California Department of Motor Vehicles.
“DO0J” means the California Department of Justice.

“Escort” means to provide an Approved Person to escort and monitor another Contractor or Subcontractor
employee.

“Effective Date” means May 1, 2020.

“Expenses” means any cost incurred in the performance of Work.
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“Facility” or “Facilities” means any Facility or Facilities listed in Exhibit J, as revised by the Judicial Council
from time to time.

“Facility Modifications” or “FM” are repairs, enhancements, improvements, modifications, or other tasks.

“FF&E” means fixtures, furniture and equipment. The type of equipment included in FF&E is plug-in
equipment, such as refrigerators and clocks.

“Firm Fixed Price” or “FFP” means the fixed amount the Judicial Council will pay the Contractor which shall
compensate the Contractor for of the following:

(i) all Training,

(i) all Management and Support Staff,

(iii) all Preventative Maintenance,

(iv) all Work performed pursuant to a TO,

v) all plans, reports and deliverables described in Exhibit C, Section 4.6 (“Plans, Studies, and
Reports”) and elsewhere in this Agreement,

(vi) all Escorting required in the performance of Firm Fixed Price Work or Cost Plus Work, and

(vii)  the preparation of any Cost Plus Proposals.
“Firm Fixed Price Work” means Work which is included in the Firm Fixed Price.
“Full Performance Date” means July 1, 2020.

“Full Time Equivalent” or “FTE” means a position requiring an annual minimum of 1840 productive work
hours performing Work. The 1840 work hours do not include (i) any paid or non-paid time off, or (ii) any time
spent performing business not related to this Agreement.

“Judicial Council” means the Judicial Council of California.

“Key Performance Indicators” or “KPIs” are measurements of performance used in the performance-
based compensation process.

“Labor Cost Factor” means a factor of 30%, applied to labor costs as specified in this Agreement.

“Management and Support Staff” means the staff identified in the Contractor organizational chart
attached as Exhibit R.

“Material” means all types of tangible personal property, including but not limited to goods, supplies,
equipment, commodities, and information and telecommunication technology.

“Maximum Approved Cost” means the maximum amount that the Judicial Council will pay to Contractor
for the Work performed pursuant to a TO.

“Notice” means a written document as required by this Agreement and given by: (i) depositing in the U.S.
Mail (or approved commercial express carrier) prepaid to the address of the appropriate authorized
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representative of the other party, which shall be effective upon date of receipt; or (ii) hand-delivery to the
other party’s authorized representative, which shall be effective on the date of service.

“Normal Working Hours” means between 6:00 AM and 6:00 PM, Monday thru Friday, excluding State
Holidays.

“Facility Services” means the Judicial Council’s Office of Court Construction and Management.
“OERS” means the Judicial Council’s Office of Emergency Response and Security.

“Option Period 1” means the Contract Option Period 1, if exercised by the Judicial Council, with a period of
performance from July 1, 2025 until June 30, 2028.

“Option Period 2” means the Contract Option Period 2, if exercised by the Judicial Council, with a period of
performance from July 1, 2028 until June 30, 2031.

“Phase-In Costs” means the cost to mobilize personnel and equipment to perform under this Agreement.
“Phase-In Period” means the period between the Effective Date and the Full Performance Date.

“Phase-Out Period” means the sixty (60) day period immediately prior to the expiration or termination of
this Agreement.

“Prevailing Wage” means the prevailing wage for applicable craft and classification of a worker as
determined by the California Department of Industrial Relations pursuant to Labor Code section 1770 and
1773. This amount includes the basic hourly rate for a worker along with any applicable “employer
payments” including (i) health and welfare, (ii) pension, (iii) vacation/holiday, (iv) training, and (v) other
payments. If applicable, this amount will include overtime and recognized holidays. Prevailing Wage as
used herein does not include any costs associated with travel and/or subsistence payments pursuant to
Labor Code sections 1773.1 and 1773.9, as such costs are governed by Exhibit F. Notwithstanding anything
in this Agreement to the contrary, the Contractor shall be required to pay its workers all travel and/or
subsistence payments as required under Labor Code sections 1773.1 and 1773.9.

“Preventative Maintenance” or “PM” means those tasks set forth in Exhibit Q which are to be provided
for each Facility. The purpose of Preventative Maintenance is to maintain systems and equipment, provide
required testing and certification, and prolong the life of the system or equipment. TOs for PM are
generally issued monthly. All Preventative Maintenance is included in the Firm Fixed Price Work.

“Priority 1” refers to a condition that is immediately or potentially critical—a condition requiring
immediate attention to return a Facility to normal operations or a condition that will become immediately
critical if not corrected expeditiously. Such conditions necessitate the need to stop accelerated
deterioration or damage, to correct a safety hazard that imminently threatens loss of life or serious injury
to persons, or to remediate intermittent function and service interruptions as well as potential safety
hazards. Such conditions may include but are not limited to major flooding, substantial damage to roofs or
other structural building components, or hazardous material exposure. Depending on the scope and
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impact, a severe deterioration in life safety protection may also be considered a Priority 1 condition.

“Priority 2” refers to a condition that is necessary to repair but is not yet critical. Such conditions require
correction to preclude deterioration, potential loss of function or service, or associated damage or higher
costs if further deferred.

“Priority 3” refers to a condition that is recommended to repair. Such repairs will reduce long-term
maintenance or repair costs, will improve the functions of a Facility, and will support improved court
operations.

“Priority 4” refers to a condition that means does not meet current codes or standards, although it did
comply at the time of initial construction. Such conditions are legally nonconforming and are generally not
required to be modified to meet current code requirements.

“Priority 5” refers to a condition where equipment or materials are beyond rated life but are still
serviceable. The condition is currently adequate but cannot be expected to function as designed in the
future.

“Priority 6” refers to a condition where hazardous materials, such as asbestos or lead based paints, are
currently managed in place but not yet remediated.

“Project” refers to all activity relative to an individual TO issued pursuant to this Agreement, including the
Work of Contractor and its Subcontractors.

“Project Manager” means the Facility Services staff member designated in a TO to manage Work.

“Related Entity” means a corporation, firm, joint venture, or other entity in which the Contractor, its
parent organization, a Contractor subsidiary, or any entity controlled by a parent organization or subsidiary
of Contractor has an interest.

“RPIE” means Real Property Installed Equipment. RPIE is equipment which is part of the basic functionality
of the building, such as HVAC, elevator, pumps, and motors.

“Regional Manager” or “RM” means the assigned regional manager from the Facility Management Unit of
the Judicial Council.

“Restricted Areas” means (i) all areas within a Facility that are not generally accessible to the public,
including judges’ chambers, all non-public restrooms, elevators, break rooms, and corridors, and other
non- public spaces that are dedicated for use only by judges or Court staff and employees, and (ii) public
areas of a Facility during non-business hours that are subject to security screening during normal business
hours.

“Risk Management Unit” means the Facility Services’ Risk Management Unit.
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“Service Level Agreement” or “SLA” means the contractual timeframe that the Contractor must respond
to an activity or Task Order.

“Sentinel Event” means any unexpected occurrence involving death, serious psychological injury, serious
property damage, or the risk thereof. The phrase, “or the risk thereof” includes any circumstance where
the continuous or repeated exposure to substantially same general conditions would carry a significant
chance of a serious adverse outcome. Sentinel Events specifically include each of the following: (i) loss of
life, (ii) serious injury to Court staff or Court users, (iii) physical damage or the eminent threat to the Facility
resulting from fire or lightning, windstorm or hail, smoke, explosion, riot or riot attending a strike, civil
commotion, aircraft or vehicle impact, vandalism, leakage or accidental discharge of water pipes of any
kind, the weight of snow, ice or sleet, water damage, collapse, or sudden mechanical failure of mechanical
equipment, (iv) unusual health patterns resulting from environmental contamination especially due to
asbestos, mold, lead, pesticides, metals, or other agents that might be found in waste streams, in disposal
sites, or other accessible locations.

“State Holidays” means New Year’s Day, Martin Luther King Day, Lincoln’s Birthday, Presidents Day, Cesar
Chavez Day, Memorial Day, Independence Day, Labor Day, Columbus Day, Veterans Day, Thanksgiving, the
day after Thanksgiving, and Christmas. If a State Holiday falls on a Saturday or Sunday, it may be observed
on the prior Friday or subsequent Monday as indicated by the Regional Manager.

“Subcontractor” means any individual, firm, partnership, agent, or corporation having a contract, purchase
order, or agreement with the Contractor, or with any Subcontractor of any tier, for the performance of any
part of this Agreement. When the Judicial Council refers to Subcontractor(s) in this document, for purposes
of this Agreement and unless otherwise expressly stated, the term “Subcontractor” includes, at every level
and/or tier, all subcontractors, sub-consultants, agents, suppliers, and/or materialmen.

“TO Issuance Time” means the date and time a Task Order is approved and released to the Contractor.

“Task Order” or “TO” means a measurable event that is compensated as a cost-plus activity and not a
Preventative Maintenance activity as defined under the Fixed Price.

“Third Party” refers to any individual, association, partnership, firm, company, corporation, consultant,
subcontractor, or combination thereof (including joint ventures), which is not a party to this Agreement.

“Transition Date” means the date when full responsibility for a Facility is transferred to Contractor. The
Transition Date for Facilities in the initial list of Facilities attached as Exhibit J is the Full Performance Date.

“Travel Expenses” means expenses incurred by Contractor or Subcontractor employees while traveling in
connection with the Work. Travel expenses include items such as mileage, food, and hotel rooms.

“Travel Time” means salary or wages to be paid to a Contractor or Subcontractor employee for time spent
traveling to or from a Facility to perform Work.
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“Work” means any Facility-related services or work requested by the Judicial Council.

End of Exhibit
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EXHIBIT B: SCOPE OF WORK

TABLE OF CONTENTS
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EXHIBIT B: SCOPE OF WORK

1 General

1.1

1.2

The Contractor shall provide proactive maintenance and repair services, timely response,
identification of Facility needs, complete operation management services, conscientious
environmental stewardship, and responsible fiscal administration with respect to the Facilities.
The Contractor shall provide all management, supervision, personnel, labor, materials, supplies,
tools, vehicles, equipment (except as otherwise provided), and other items and services necessary
to perform all Work. The Contractor shall plan, schedule, coordinate and be responsible for the
efficient, effective, economical, and satisfactory operation of the Facilities, scheduled and
unscheduled maintenance in the Facilities, and repair of equipment and systems located in the
Facilities. The Contractor shall provide other related Work, as further described below, and
through the other provisions of the Agreement.

The overall general scope of services to be provided by the Contractor includes:
1.2.1 Proactive facility maintenance for scheduled and unscheduled maintenance in the Facilities
1.2.2 Repair of equipment and systems located in the Facilities

1.2.3 Respond to maintenance/repair due to equipment or system failures within Judicial Council
Guidelines and Procedures.

1.2.4 Facilities Operation Management (FOM) including supervision, personnel, labor, materials,
supplies, tools, vehicles, equipment, and other items and services necessary to perform all
work.

1.2.5 Planning, scheduling, and coordination for the efficient, effective, economical, and
satisfactory operation of the Facilities.

1.2.6  Assessing the conditions of the buildings and their systems, as well as implementing the
building operations and preventative maintenance programs and necessary to maintain,
preserve, and keep the Facilities in good operating condition and repair.

1.2.7 Performance of operations and maintenance required/related facility modifications.
1.2.8 Ensuring compliance with environmental, health, & safety laws and regulations.

1.2.9 Janitorial services resulting from and/or as a by-product of services provided to the Judicial
Council.
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Cost Element 1 - Firm Fixed Price Work (See also Exhibit C) will include, but is not limited to:

1.3.1

132

133

1.3.4

135

13.6

1.3.7

Individual Facilities Equipment Preventative Maintenance (Monthly / Quarterly / Semi
Annual / Annual)

Water Fountain Maintenance

Fuel Storage Tanks and related piping and devices (Visual Inspection / Monitoring)
Hardscape / Exterior (Visual Inspection)

Landscape Maintenance

Rounds and Readings (Daily / Weekly / Monthly)

Water Treatment

The Firm Fixed Price includes those costs for services identified in the table below. Each Facility
includes a variety of equipment types and building needs that require periodic maintenance. For
each Facility, the Judicial Council has reviewed building components and categorized them into
the categories in the table below. Based upon the Facility and industry standards, as well as
manufacturer recommendations, the frequency for the scheduled maintenance/activities is
provided by Facility.

System ID | Planned Task

Al Access Doors, Gates, Sally Port
H1 Air Cooled DX (Package / Split-system)
H2 Air Handling Unit (Air-cooled DX)
H3 Air-Cooled Chiller

H4 Centrifugal Chiller

H5 Cooling Tower (Induced Draft)
H6 Ice Chiller

H7 MultiStack (Geothermal)

H8 Water Source Heat Pump

H9 Fan Coil System

H10 Exhaust Fan

H11 HVAC Unique System

El Electrical Panels
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E2 Emergency Generator
E3 Motor Control Center
E4 Primary Switch (High)
E5 Primary Switch (Low)
E6 Transformer (Dry-Type)
E7 Uninterruptible Power Supply (UPS)
E8 Electrical Unique System
L1 Life Safety
L2 Backflow Preventor
P1 Boiler
P2 Condensing Water Heater
P3 Electric Water Heater
P4 Plumbing Unique System
P5 Steam System
P6 Pnumatic Compressor
R1 Rounds and Readings
V1 Vertical Transportation
w1 Water Treatment
B1 Building Exterior / Hardscape
F1 Fountain Maintenance
F2 Fuel Storage Tanks
Gl Landscape Maintenance
C1 Account Management and Supervision
C2 Fee (monthly)

1.5 Cost Element 2 - Task Order work (See also Exhibit D) may include, but will not be limited to:
1.5.1 Plumbing maintenance and repair

1.5.2 HVAC maintenance and repair including air quality compliance and combustion efficiency for
boilers

1.5.3 Building automation systems maintenance and repair
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1.54

155

1.5.6

1.5.7

158

159

1.5.10

1.5.11

1.5.12

1.5.13

1.5.14

1.5.15

1.5.16

1.5.17

1.5.18

1.5.19

1.5.20

1.5.21

1.5.22

1.5.23

1.5.24

1.5.25

1.5.26

State of California Standard Agreement
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Data center facility support

Electronic building systems maintenance and repair

Electrical maintenance and repair

Electrical utilities. maintenance and repair

Gas & oil utilities. maintenance and repair

Thermal utilities (steam, hot water, chilled water). maintenance and repair
Elevators maintenance and repair

Escalators maintenance and repair

Paint maintenance and repair

Carpeting and flooring maintenance and repair

Grounds keeping services

Pest management services

Exterior window cleaning

Hazardous materials management and disposal (to include bio hazardous materials)
Bio-waste exterior building clean-up

Asset resource management

Maintenance planning and scheduling

Work order dispatch

Environmental, Health and Safety compliance and management practices for boilers and
diesel engines

Materials and inventory management

Maintaining regular liaison with building tenants/occupants and resolving building-oriented
complaints

Cost control and budget management

Subcontract management
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1.7

1.8

1.9

1.5.27

1.5.28

1.5.29

1.5.30

1.5.31

1.5.32

1.5.33

1.5.34

1.5.35

1.5.36
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Parking management

Bulk waste removal and recycling

Snow removal

Moving services

As-built and CADD record management

Move management

Civil, electrical, mechanical, structural and life, fire and safety engineering
Identifying and estimating capital repairs and improvement plans
Perform Facility modifications, alterations or renovations

Equipment rental

For non-preventative maintenance work related to the Firm Fixed Price work above and additional
repairs, replacements, and other necessary improvements, such work shall be provided on a cost-
plus basis. The price sheet by Facility provides the basis for the individual pre-determined work

elements costs.

There are three (3) levels of responsibility for Facilities: (i) Judicial Council-managed Facilities

where the Judicial Council has full responsibility for the Facility, (ii) county-managed Facilities
where the Judicial Council has responsibility for court-exclusive space in those Facilities, and {(iii)
leased Facilities, where the Judicial Council’s responsibilities vary from Facility to Facility.

The current list of Facilities is attached as Exhibit J. This list sets forth the type of facility, and what
level responsibility the Contractor will have for that Facility pursuant to this Agreement. Upon

sixty (60) Days notice, the Judicial Council may add or remove Facilities to the list or make changes
to the level of responsibility for a Facility. When the Judicial Council adds a Facility to the list;
removes a Facility from the list; or changes the level of responsibility for a Facility, the Judicial

Council will make the applicable adjustments to the Firm Fixed Price in accordance with Exhibit C.
No such addition, removal, or change will require an Amendment.

All planned and scheduled maintenance will be performed for all Facilities as identified by system

and the scheduled maintenance matrix provided in Exhibit P. Each scheduled maintenance
procedure is detailed in the Exhibit Q.

End of Exhibit
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EXHIBIT C: PREVENTATIVE MAINTENANCE -
FIRM FIXED PRICE WORK

TABLE OF CONTENTS
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EXHIBIT C: PREVENTATIVE MAINTENANCE -
FIRM FIXED PRICE WORK

1 Firm Fixed Price Work

The Contractor shall provide all the elements of this Section within their Firm Fixed Price.

1.1  Management and Support Staff.

1.1.1

1.1.2

1.1.3

Management and Support Staff.

The Contractor will provide Management and Support Staff as shown in the Contractor
organizational charts in Exhibit R. A general job description and minimum qualifications for
each position is included in Exhibit L. Contractor’s staff must meet all the minimum
requirements as outlined in the job descriptions for the position to which they were
assigned. The Management and Support Staff will not normally provide hands-on operations
or maintenance work.

Management and Support Staff Qualifications.

The Judicial Council must be consulted when considering substituting education for
experience requirements or substituting experience for education requirements. The Judicial
Council reserves the right to review resumes of any Contractor staff and the right to refuse
payment for any staff member who does not meet the Agreement minimum qualifications.
Any exceptions must be submitted in writing and approved by the Judicial Council Project
Manager.

Judicial Council Requirements for Management Staff.

1.1.3.1 Exempt Employees. Exempt employees are paid a salary by Contractor to provide a

service regardless of the number of hours worked. At a minimum, however, the
Judicial Council requires that full time exempt equivalent positions be filled by an
employee averaging a minimum of nineteen (19) Business Days worked each calendar
month and averaging at least forty (40) hours worked each week. Days where the
employee is provided paid time off will count as days worked, provided the amount of
paid time off given to the employee does not exceed twenty (20) Business Days per
year. Days spent performing Contractor business not directly related to this Agreement
may count as days worked so long as this Contractor business does not interfere with
the performance of the Agreement responsibilities and does not exceed five days in
any calendar month or twenty days annually.

1.1.3.2 Reporting of Work Hours. The Contractor will provide, no later than the 10th Business

Day of April, July, October, and January, an exception report listing any exempt
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positions that did not meet the requirements set forth in Exhibit L above for the
preceding quarter. No later than the 10th Business Day after each anniversary of the
Effective Date, the Contractor will provide an annual report indicating each exempt
position required by this Agreement, the actual days and hours worked, and any
adjustment to be credited to the Judicial Council for that exempt position. The amount
of the adjustment will be equal to the product of the most current salary paid for the
affected exempt position multiplied by a percentage representing the portion of the
minimum requirement that was unfilled. The Judicial Council, upon request, has the
right to review all supporting documents related to this report.

Adjustments to Management and Support Staffing Levels. Contractor shall monitor
the effectiveness of staffing levels with respect to the Management and Support Staff
and recommend changes in staffing levels and budgetary adjustments to the Judicial
Council as necessary. The Judicial Council may also recommend changes based on its
observations. If the Judicial Council and the Contractor agree on adjustments to the
staffing levels with respect to the Management and Support Staff, either up or down,
the Judicial Council and Contractor will agree upon an adjustment to the Firm Fixed
Price prior to the implementation of the adjustments.

1.1.4 Management and Support Staff Functional Responsibilities.

Contractor must provide Management and Support Staff staffing to meet the following
functional responsibilities.

1141

1.1.4.2

1.1.43

Engineering and Planning Support. The Contractor shall provide engineering and
planning support services at all Facilities. The Contractor shall provide engineering and
technical services such as site surveys, technical drawings, and engineering
investigations. The Contractor shall prepare work scope papers, cost estimates,
schedules, and design specifications and drawings for Facility Modifications, and other
work as requested.

Computer Aided Drafting Design (CADD). The Contractor shall create all
drawings/designs in an AutoCAD compatible digital format and meet Judicial Council
standards and guidelines. Contractor shall provide as-built drawing management and
produce non- design drawings and documents. Contractor shall post all required
changes to appropriate record drawings within sixty (60) Business Days of Acceptance.

Maintenance Engineering. The Contractor shall provide mechanical, civil,
environmental, and electrical engineering expertise needed to perform: (i) Project
review, (ii) Facility and system assessment, (iii) infrastructure program management,
(iv) historical data collection on key equipment items, (v) work analysis, (vi) a
Preventative Maintenance program, (vii) guidance for efforts to ensure reliability and
maintainability of equipment, processes, utilities, Facilities, control loops, and
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safety/security systems, and (viii) non-design drafting to maintain existing drawings to
an “as-built” level.

Work Review Meetings.

The Contractor shall prepare, conduct, and document a weekly work review with the Project
Manager and a monthly review with the Judicial Council staff. These meetings shall include
essential Contractor personnel and key Judicial Council representatives. All TOs will be
reviewed at the monthly review meeting. Contractor shall provide status reports, charts and
other aids to assist Judicial Council management in tracking the status of Work, Facility
conditions, expenditures, Key Performance Indicators, and other items as requested by
Judicial Council staff.

Data Reporting.

Contractor is responsible for providing to the Judicial Council requested data on the status of
all Work in a timely manner. This includes information on TO status, cost, schedule, and
general trend information on Contractor performance.

Dispatch.

The Contractor shall provide a work reception and dispatch function twenty-four (24) hours a
day, seven (7) Days a week.

Training.

1.2.1

1.2.2

Management and Support Staff Training.

All initial Management and Support Staff shall attend a Judicial Council course on court
operations and protocol within three (3) months of the Effective Date. The course will be
approximately four (4) hours in length and will be held at a Judicial Council regional office.
Contractor will develop a comparable in-house course for Contractor and Subcontractor
employees. Such in-house course shall include training on court security procedures.
Contractor shall ensure that each Approved Person will attend this in-house course within
two (2) months of his or her Clearance Date.

Sexual Harassment Training.

Contractor shall provide all Approved Persons a minimum of one hour of sexual harassment
training each year. Each Approved Person’s initial sexual harassment training will be
completed within one month of his or her Clearance Date. The syllabus and format of the
training will be mutually agreed by the Judicial Council and the Contractor.
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1.2.3 Training Records.

The Contractor will maintain records of all training required pursuant to this Agreement and
will provide the records to the Judicial Council upon request.

2 Program Purpose

The purpose of the Preventative Maintenance (PM) program is to perform planned activities for
recurring maintenance activities.

Implementation of this program results in compliance with codes, permits, and industry standard
maintenance practices. Additional results include the ability to predict and manage costs relative to
asset lifecycle management.

The benefit of running a PM program is a decrease in overall asset lifecycle costs. Additional benefits
include identification of system repairs or the failure of associated hardware allowing for proactive
repair rather than reactive management. Compliance with codes and permits mitigates fines and
other governmental penalties.

3 Scope of Services

The PM program has been developed based on the Judicial Council’s perspective of proactive
services and procedures. The nature of the PM tasking is generic, based on industry standard
equipment profiles. Specific procedural steps may be required for specialty equipment and the
implementation of the PM activities. It is the Service Provider’s responsibility to align hardware
specific tasking based on the actual equipment requirements.

4 General Requirements

4.1

Contractor shall supply all labor, supervision, materials, tools, equipment, testing reagents, supplies,
and disposal procedures as well as make all efforts necessary for complying with the standards and
service requirements of the PM program.

While subcontracts for specialty services are expected, costs associated with PMs are included in the
Fixed Price. This includes services for lift systems, fire systems, BAS systems, generators, etc. While
PMs may exist for the purposes of defining Service Level Agreements (“SLA”) and ancillary support
requirements, the contracts shall be written in a manner that allows for appropriate cost allocations.

PM Management Process.
4.1.1 Code Compliant PM Activities.
PM activities required for code compliance shall be performed based on existing service

schedules and within standard timelines to prevent non-compliant situations. Implementation
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schedules are flexible, but should deviations occur they must be approved by the Judicial Council
during monthly PM management meetings.

Monthly PM Meetings.

Monthly PM meetings will be held with the assigned Regional Facilities Personnel for the
purposes of coordinating the following month’s service schedule. The meeting will be held
on or about the 15th of each month, but no later than the 20th. The Contractor shall
schedule the meetings in coordination with the responsible Judicial Council personnel.

Standard Completion Standards.

Standard completion schedules for L-I| PMs (monthly) are the 20th of each month. All PMs
are scheduled for completion by the final calendar day of the month. TO due date extension
requests are due no later than the 15th of each month.

4,2 Documentation.

421

4.2.2

423

Equipment Maintenance Histories.

Equipment maintenance histories must be maintained in accordance with industry best
practices. Site specific maintenance and PM records including signed task lists, condition
reports, subcontractor reports, etc. must be kept on site for all maintenance activities.
Histories will be maintained in the CMMS.

CAFM Uploading.

In addition to site record retention standards, each PM that requires the uploading of
specific documents and forms into CAFM will carry wording within the CAFM PM such as
“Specific Documentation Required.” For these specific PMs the task checklist, reports, logs, and all
vendor documentation shall be uploaded to the CAFM.

Rounds and Reading Activities.

Additional documentation is required for weekly wheelchair and fire pump testing activities
occurring under the Rounds and Readings activities. In addition to the posting of logs at the
asset location, cumulative logs shall be uploaded to CAFM upon the periodic PM tasks
associated with these specific assets.

For example: Fire Pumps logs would be uploaded during the quarterly Fire PM (L-11).
Wheelchair testing logs would be uploaded during the semi-annual PM (L-1lI).
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4,24 Forms and Logs.

The Judicial Council has provided minimum acceptable PM report logs and documents for
use within the PM program. Forms and logs are attached within Exhibit Q — Preventative
Maintenance Procedures by System.

4.3 List of Exhibit Documents.
4,3.1  Exhibit H: Prevailing Wage Labor Certification Form
4.3.2  Exhibit I: Sample Invoice
43.3 ExhibitJ: Facilities List
43.4  Exhibit K: Deliverable Schedule
4.3.5 Exhibit M: Contractor Staffing
4,3.6  Exhibit P: Facility Preventative Maintenance Task Matrix
4.3.7 Exhibit Q: Preventative Maintenance Procedures by System
4.3.8 Exhibit R: Contractor Organization Chart
43.9 Exhibit S: Delegated List
4.3.10 Exhibit T: Contractor Price Proposal
4.4  List of PM Activities.

Exhibits J, P and Q direct the Contractor to provide the required PM work. PM activities consist of
recurring tasks of maintenance, planning and design, and/or administrative functions. Work
performed pursuant to a PM shall be considered Firm Fixed Price Work. In the event the parties
make a material change to the list of PM tasks listed in Exhibit Q, the Judicial Council will make an
applicable commensurate adjustment to the Firm Fixed Price in accordance with Exhibit T.

4.5 Escorting.
4.5.1 Access to Restricted Areas.

Only Approved Persons may have unescorted access to Restricted Areas. Unscreened
employees of the Contractor and Subcontractors may access Restricted Areas only if they are
Escorted by an Approved Person.

Exhibit C Page 6



State of California Standard Agreement
Contract No. with

4.5.2 Court-Specific Security Issues.

Within thirty (30) Days of the Effective Date, the Contractor shall meet with representatives
of the Judicial Council and each Court in the Designated Region to discuss Court-specific
security issues. As part of these meetings, the Contractor shall ascertain whether that Court
requires any background check or screening process in addition to the background check
performed by the Judicial Council. The Contractor shall ensure its employees and
Subcontractor employees comply with any Court-specific security protocols.

4.5.3 Escorting Pricing.

All Escorting in connection with Firm Fixed Price Work or Cost Plus TO Work shall be
considered Firm Fixed Price Work.

4.6 Plans, Studies, and Reports Required as Part of the Fixed Price Work.

The Contractor will prepare a variety of plans, studies, and reports as required in this Agreement. A
list of required plans, studies, and reports, as well as their frequencies, is provided in this Exhibit C,
Section 4.6 and in Exhibit K. The preparation of all plans, studies, and reports that are due prior to
the Full Performance Date shall be included in the Phase-In Costs. The preparation of other plans,
studies, and reports, shall be included in the Firm Fixed Price. Plans, studies, and reports not
identified in this Exhibit C Section 4.6 and in Exhibit K will be performed under the Task Order
methodology of this agreement.

4.6.1 Facility Transition Plan.

4.6.1.1 The Contractor shall establish a Facility transition plan to ensure Facilities, their Real
Property Installed Equipment (RPIE), and infrastructure systems are effectively
managed. The Facility transition plan shall identify all training, equipment, and
information needed to optimally operate and maintain Facilities/RPIE/systems until
the PMP is fully implemented, and include a plan to acquire such training, equipment,
and information. The Facility transition plan will define the maintenance organization
and provide a realistic plan for developing it.

4.6.1.2 Contractor shall deliver the initial Facility transition plan to the Regional Manager
within sixty (60) Days of the Effective Date. The Contractor shall provide an updated
Facility transition plan to the Regional Manager whenever a new Facility is added to
the list of Facilities in Exhibit J, at least thirty (30) Days before the applicable Transition
Date.

4.6.1.3 The Facility transition plan shall include the following elements:
4.6.1.3.1 Maintenance manpower requirements.

4.6.1.3.2 Number of employees, if any dedicated full time to the Facility.
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4.6.1.3.3 Maintenance organizational chart.

4.6.1.3.4 Maintenance policy manual that defines authority and responsibilities.
4.6.1.3.5 Minimum skill level requirements for each position on the maintenance staff.
4.6.1.3.6  Approach to providing maintenance to the Facility.

4.6.1.3.7 List of the special tools and equipment that must be procured for the Facility.
4.6.1.3.8 Bill of Materials that are to be stocked and available for the Facility.

4.6.1.3.9 List of items to be maintained by outside maintenance organizations.

4.6.1.3.10 Plan to transition alarm systems, building automation systems, and other
electronic monitoring systems.

4.6.1.3.11 Facility access procedures for Contractor personnel to gain access to the Facility,
including issuance of keys, identification cards, etc.

4.6.1.3.12 Plan to work with and around hazardous materials such as asbestos, lead-based
paint, etc.

Facility Transition Plan

Initial Facilities Within forty-five (45) Days of the Effective Date.
Subsequently- At least thirty (30) Days prior to the Transition Date
added Facilities for that Facility

4.6.2 Preventative Maintenance Plan (PMP).

4.6.2.1 Facility PMP. The Contractor shall prepare for the Judicial Council a preventative
maintenance plan by Facility. The Contractor shall develop a well-defined preventative
maintenance plan that includes all maintenance, is based on system condition or
performance, and achieves the Judicial Council goal of maintaining Facility quality
while reducing life-cycle cost.

4.6.2.2 Work Analysis and Status Assessment. The Contractor shall conduct audits on the
preventative maintenance program to assess effectiveness using tools such as root
cause failure analysis, reliability engineering, and life-cycle cost trends. Contractor shall
report trends of key maintenance indices such as backlog, percent of man-hours
scheduled, percent of schedule work completed, status of PMs, etc.
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Equipment History Assessments.

The Contractor shall provide quarterly updates for equipment history files of completed PMs
and TOs for all machines and equipment individually identified as assets in CAFM. Updates
shall include causes of failures and repairs made. Contractor shall provide diagnostic records,
such as infrared survey results, water treatment analysis, oil analysis, and steam trap testing
results.

Asset Management, Tracking, and Auditing.

The Contractor must provide physical inventories and asset management of RPIE and Judicial
Council-owned FF&E. Contractor shall complete an initial inventory on each Facility upon
transition to Contractor. The Judicial Council will provide any existing known asset list for
updating as required. The Contractor will conduct an annual audit on all assets in each
Facility due no later than the anniversary of the Transition Date for that Facility. Other
inventory control functions should include missing property reports, removal of equipment,
replacing bar-code labels, stolen property reports, and other related reports. The Contractor
will use the Judicial Council-provided CAFM system for these inventories, audits, and reports.

Quality Control Plan (QCP).

4.6.5.1 The objectives of quality control are (i) to ensure that all the requirements of the

Agreement are met throughout the term of the Agreement and (ii) to provide the
Judicial Council the means to easily verify compliance. The Contractor shall establish
and maintain a complete QCP to ensure the Work is provided as specified.

4.6.5.2 The Contractor shall finalize the QCP and acquire the Regional Manager’s approval

within sixty (60) Days of the Effective Date. The QCP shall be an Agreement compliance
document. The QCP shall be updated as changes occur. The Contractor shall submit an
updated QCP to the Regional Manager annually on the anniversary of the Effective
Date.

Quality Control Plan (QCP)

Quality Control Plan Within sixty (60) Days of the Effective Date.

Updates to Quality Control Plan Annually on the anniversary of the Full

Performance Date.

4.6.5.3 The QCP shall:

4.6.5.3.1 Describe inspection services to be provided and how measurements are made
and data collected. At minimum ten percent (10%) of all PMs will be checked by
the Contractor’s management or quality staff on a monthly basis.
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4.6.5.3.2 Provide KPIs to be used by Contractor personnel to ensure potential problems or

deficiencies are identified before they result in unsatisfactory Agreement
performance.

4.6.5.3.3  Provide data which allows the Judicial Council to easily verify Contractor

performance including the 10% check described above. Contractor will provide
monthly quality control reports to the Judicial Council.

4.6.5.3.4 Describe how Contractor processes shall be changed to continually improve

performance and address all substandard findings by either the Judicial Council or
the Contractor.

4.6.5.3.5 Provide management-level metrics that verify compliance with this Agreement

and PMs and TOs and give trend data needed for the Judicial Council to lead and
direct the Facility operation program.

4.6.6 Safety Plan.

4.6.6.1

4.6.6.2

4.6.6.3

4.6.6.4

The Contractor must provide a program-level safety plan within thirty (30) Days of the
Effective Date that as a minimum is compliant with the Facility Safety Guidelines
established by the Judicial Council.

Within ninety (90) Days of the Effective Date the Contractor must complete an initial
assessment of fire/life safety conditions at each Facility utilizing the form provided by
the Judicial Council or an equivalent document provided by the Contractor.

Utilizing the information developed from the fire/life safety assessment, the
Contractor shall provide a site-specific health and safety action plan for each Facility.
Contractor shall deliver to the Regional Manager (with a copy to the Risk Management
Unit) site- specific plans for 20% of the initial Facilities each month after the Effective
Date, until all initial Facilities have site-specific plans. The Contractor shall deliver a
site-specific plan for each Facility added to the list of Facilities in Exhibit J within thirty
(30) Days of the applicable Transition Date. The site-specific plan shall provide a
detailed list of safety related deficiencies that should be included in the PMP, and
items to include in the Preventative Maintenance Plan. This plan will be coordinated
with the local courts.

On a day-to-day basis, the safety plan must be implemented to ensure all Contractor
and Subcontractor personnel are aware of the safety requirements. Contractor must
ensure that personnel are properly trained on the equipment they are tasked to
operate. The Contractor shall provide support to the Risk Management Unit to resolve
Facility and infrastructure related safety issues.
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Safety Plan

Safety Plan: Program Within thirty (30) Days of the Effective Date

Level

Site-Specific Within ninety (90) Days of the Effective Date

Assessment

Update Safety Plan: Annually on the anniversary of the Full Performance Date

Program Level

Health & Safety Action 20% of Facilities per month until completed for initial

Plan: Site- Specific Facilities; within thirty (30) Days of the Transition Date
for each subsequently-added Facility

Update Health & Safety Updated as needed; Reviewed annually

Action Plan: Site-Specific

4.6.6.5 The safety plan must comply with the Judicial Council Facility safety guidelines and all
local, state and federal law, codes, ordinances, and regulations.

4.6.6.6 The Judicial Council has a right to determine that some safety practices are so far
beyond the required level based on regulations or standard industry practices that
they place an unreasonable cost on the work effort. An example would be a
Contractor’s internal policy requiring two people be assigned to every work task and
that no one worker can ever perform work without an observer regardless of the work
being performed. If the Judicial Council determines that such a practice is cost
prohibitive and in excess of regulations it will be the Contractor’s responsibility to
either justify the expense to the satisfaction of the Judicial Council, stop the practice,
or continue the practice but charge the Judicial Council only for efforts that are not
beyond regulations and industry standards.

4.7  Any Cost Incurred by the Contractor.

Any cost incurred by the Contractor in the preparation of any Cost Plus Proposals is included in the
Firm Fixed Price and Contractor will not be reimbursed for any additional costs above the Firm Fixed
Price.

5 Phase-In—Acct Management and Fee; Part Of FFP
5.1 Phase-In Period Work.
During the Phase-In Period, the Contractor will acquire all equipment, manpower, and other

Materials necessary to perform the Work at all Facilities. The Contractor will make all other
preparations necessary to begin performing the Work at all Facilities on the Full Performance Date.
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Phase-In Costs.

The Judicial Council will pay Phase-In Costs as described below and in Exhibit F, Section 2.4 (“Phase-
In Costs and Phase-Out Costs”).

Expenditures of the Phase-In Costs.

Expenditures of the Phase-In Costs shall be recorded and provided to the Judicial Council. The
following types of expenses are considered Phase-In Costs:

5.3.1

5.3.2

5.3.3

534

Cost of Mobilization.

Cost for mobilization such as obtaining equipment, manpower, subcontractors, and Facilities
needed to support the Agreement.

Training Costs.

Training costs including any travel necessary to educate employees in the requirements and
procedures to be followed in the performance of the Agreement. This includes CAFM
training and related expenses, as further described in Exhibit C, Section 8.7 (“Training Classes
for CAFM”) below.

Phase-In Period Management Cost.

All management cost during the Phase-In Period including Travel Expenses, salaries, office
space, administrative expenses, and other related expenses.

Reports and Plans.

All reports and plans listed in Exhibit C, Section 4.6 (“Plans, Studies, and Reports”) due prior
to Full Performance Date.

Mobilization / Tools Acquisition Costs.

No other compensation shall be paid to the Contractor by the Judicial Council for the cost or
expense of mobilization or the acquisition of tools and equipment for the performance of Work
under this Agreement. The Judicial Council will pay no additional Phase-In Costs, regardless of the
number or size of buildings added to the list of Facilities.
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6 Phase-Out Acct Management and Fee; Part of FFP

6.1

6.2

6.3

6.4

Change Over.

If the Judicial Council transitions all or a portion of the Work in-house, to a Court, or to another
entity, the Contractor shall cooperate with the Judicial Council, Court, and/or such other entity to
ensure an orderly change over.

Phase-Out Period.

During the Phase-Out Period, Contractor shall cooperate to ensure an orderly transition to any
successor entity. Recruitment notices may be placed in each Facility to allow a successor entity’s
access to incumbent employees.

Phase-Out Costs.

The Judicial Council will pay phase-out costs as described in Exhibit F, Section 2.4 (“Phase-In Costs
and Phase-Out Costs”).

Ownership to the Judicial Council during Phase-Out Period.
During the Phase-Out Period, Contractor will deliver and assign ownership to the Judicial Council of:

6.4.1 any tangible or intangible property originally purchased at or over one thousand dollars
(51,000) by Contractor using Phase-In funds;

6.4.2 any computer equipment or software purchased using Phase-In funds; and

6.4.3 any equipment, supplies, Materials, etc., purchased pursuant to a PM or TO in support of the
Work.

7 Facilities Baseline Deficiencies

The Contractor and the Judicial Council will complete a walk-through of each Facility for a baseline
evaluation of the Facility. The Contractor will have ninety (90) Days after the Full Performance Date
to identify any Deficiencies. All annual PM will be performed on all Facilities identified in Exhibit P
and performed in accordance with Exhibit Q within ninety (90) Days of the Effective Date. The
Judicial Council will have thirty (30) Days to evaluate and approve the list of Deficiencies.

Any unapproved or unverified Deficiency item on the list will not be considered a Deficiency.
Correction of a Deficiency will be considered Firm Fixed Price Work if it can be remedied as part of
the required PM. The Judicial Council may instruct the Contractor or any other entity to perform the
correction of a Deficiency if it is not considered PM. If the Judicial Council instructs the Contractor to
correct a Deficiency that is not considered PM, it will be ordered through the TO process. The
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correction of any preexisting condition not identified as a Deficiency within thirty (30) Days of the
Full Performance Date will be included in the Firm Fixed Price Work.

8 Information Technology and CAFM

8.1

8.2

8.3

Contract Management Documentation.

Documents, correspondence, and reports related to the management of the Agreement shall be
generated and maintained electronically to the maximum extent possible.

Information Technology.

The Contractor shall use both Judicial Council-provided and Contractor-provided software programs
for integration of Facilities records, maintenance records, and workflow management. Where
specified, the Judicial Council-provided programs must be used. The Judicial Council standard office
software is Microsoft Office.

8.2.1 Non-Compatible Program.

When the Contractor uses a non-compatible program, it is the Contractor’s responsibility to
ensure the data collected is transferred to Judicial Council software programs without any
additional cost to the Judicial Council.

8.2.2 Computer Hardware.

The Contractor will provide all computer hardware such as computers, monitors, printers,
etc. for its personnel in quantities that will ensure timely completion of all tasks. The
Contractor must provide all network connectivity required to perform these tasks. It should
be assumed that the Court networks will not be available for this purpose.

8.2.3 CAFM Changes or Enhancements.

The Judicial Council may make Contractor-requested changes or enhancements to CAFM.
The Contractor will pay for those changes or enhancements which are solely or primarily for
the benefit of the Contractor. The Judicial Council will prepare a cost estimate and provide it
to the Contractor prior to any changes being made.

CAFM.

The Contractor will be tasked through CAFM, as further described in Exhibit C, Section 8. The
Contractor shall ensure that all Work is recorded in CAFM. The Contractor shall use CAFM to (i)
receive, review, approve, coordinate, and track all PMs and TOs; and (ii) log, schedule, and as
required record all labor and associated costs and activities to each PM and TO. All Contractor
employees performing Work must have access to CAFM.

Exhibit C Page 14



8.4

8.5

8.6

8.7

State of California Standard Agreement
Contract No. with

Services Work Order Tracking.
The Contractor shall track TO requests in CAFM until the Work is functionally completed.
Work Closeout.

The Contractor shall functionally close out all Work within two (2) Business Days of completion. The
Work will not be considered complete until all required data entry work and other administrative
requirements are completed. This includes reporting all changes to fixed assets to the Maintenance
Engineering staff and as required recording all cost, Materials, equipment, subcontracted work, etc.
in CAFM.

Estimated Subcontractor and Material Costs.

Estimated Subcontractor and Material costs will be recorded in CAFM. Work that is completed but is
awaiting Subcontractor final cost will be identified as “Complete Awaiting Invoice.” Training,
operating instructions, and operating manuals will be provided for all new equipment and systems
installed as part of the Work. When all tasks have been completed and verified, the Project
Manager will close the TO in CAFM.

Training Classes for CAFM.

The Judicial Council will provide a one-time training class consisting of three (3) days of hands-on
training for up to ten (10) Contractor employees on the use of CAFM. This training will be conducted
in Sacramento. This training will occur during the Phase-In Period. Additionally, the Contractor will
be permitted to have two (2) employees spend up to a two (2) week period of time in the Customer
Service Center in Sacramento to enhance their learning of the CAFM system and to establish
coordination and communications between the Contractor and the Customer Service Center. This
training will occur either during the Phase-In Period or within ninety (90) Days of the Full
Performance Date. All training costs will be the responsibility of the Contractor; compensation to
the Contractor for this training is included in the Phase-In Cost.

8.7.1 Handheld Data Recorders.

It is not presently planned, however the Judicial Council may in the future provide the
Contractor with handheld data recorders programmed to connect with the CAFM system. If
provided, the Contractor will use these devices in the performance of maintenance and
repairs operations, as well as for asset management. The Judicial Council shall negotiate
terms as an amendment to the Agreement, if needed.
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9 Miscellaneous Services

9.1

9.2

9.3

Utility System Availability.

During the course of any Work, the Contractor shall maintain utility systems to ensure availability
twenty-four (24) hours a day, seven (7) days a week unless specifically directed otherwise by the
Judicial Council. The Judicial Council may authorize downtime of utility systems in orderto maximize
their overall availability. Any downtime not specifically authorized shall be considered unauthorized
downtime. Any situation that requires unscheduled corrective maintenance shall be considered a
breakdown. Utility downtimes should be scheduled outside of Normal Working Hours to the extent
possible. For additional specific requirements, see Exhibit E, Section 9.4 (“Disruption of Services”).

Major Accident, Disaster Response, and Emergencies.

The Contractor shall provide effective contingency and disaster response for major accidents,
disasters, and emergencies. An emergency response manager designated by the Contractor must be
available twenty-four (24) hours a day, seven (7) days a week. The emergency response manager
shall respond to the Judicial Council Regional Office within one hour of notification. The emergency
response manager shall assist in the performance of risk assessment and analysis; establish
command and control operations; provide communications; and monitor recovery actions until
relieved by the Regional Manager. The Contractor shall continue to provide essential Facility and
infrastructure operations, maintenance and repair, and customer service during a crisis or
emergency. The Contractor shall provide service twenty-four (24) hours a day until the crisis is over,
as directed by the Regional Manager.

Hazardous Waste Program.
9.3.1 Implementation and Management of HAZMAT Program.

The Contractor shall, in cooperation with Facility Services, implement and manage a HAZMAT
program for Facilities in accordance with the PMP. The Contractor shall perform spill
containment and clean up for hazardous material spills of fifty-five (55) gallons or less.

Larger spills will require the assistance of community HAZMAT first response. The Contractor
must properly dispose of all hazardous material spill wastes, and provide the appropriate
manifests and HAZMAT bills of lading to Facility Services.

9.3.2 State of California Certification / Trained for HAZMAT Operations.

All employees performing HAZMAT operations shall be State of California certified and
trained to the appropriate level for which they work. All training is the responsibility of the
Contractor. The Contractor must obtain and retain hazardous waste disposal permits, submit
monthly reports of collections and disposals, and retain documentation for the duration of
this Agreement. Facility Services shall select the hazardous material disposal Facilities, and all
materials for disposal shall be manifested in the name of the Judicial Council.
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9.3.3 HAZMAT Programs and Guidelines.

The Contractor shall provide programs and guidelines that enable the Facility hazardous
waste generators to properly collect and handle the waste streams they generate and track
the containers from cradle-to-grave.

9.3.4 HAZMAT Policies and Procedures.

The Contractor shall, at no additional cost to the Judicial Council, develop policies and
procedures to safely and effectively work in and around hazardous materials such as
asbestos, lead-based paint, etc. The known presence of hazardous material will not be
justification for delays in Work.

9.4 RPIE Maintenance.
The Contractor shall operate, maintain, and repair RPIE and other assigned assets.
9.5 UNIFORMAT IL.

Facilities maintenance and repair requirements include, but are not limited to, all elements of the
“Standard Classification of Building Elements and Related Site Work” — UNIFORMAT IL.

9.6 Sentinel Event Reporting and Management.

The Contractor shall, in cooperation with Facility Services, implement a Sentinel Event management
program. Upon the occurrence of a Sentinel Event the Contractor may, pursuant to Exhibit D,
Section 4 (“Work Without a TO”), initiate Work prior to receiving a TO. At the discretion of the
Project Manager, Work on the Sentinel Event may be continued as a Cost Plus TO.

End of Exhibit
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EXHIBIT D: TASKING PROCESS

1 Task Order Contracting
1.1  Work Pursuant to Task Order Contracting Methodology.

Work to be performed pursuant to the Task Order contracting methodology will be tasked either by
fixed price cost or using the following Cost Plus manner.

2 Cost Plus Work
2.1 Cost Plus Work Types.
The following types of Work will be Cost Plus Work:
2.1.1 Cost Plus Work Types.
All work that is not planned scheduled activities or unit cost TO Work is Cost Plus Work.
2.1.2  Work Funded by Court / Third Party.

Certain Work may be indirectly funded by a Court or a Third Party, but administered and paid
for by the Judicial Council pursuant to the terms of the Agreement. Examples of such Work
include:

2.1.2.1  Audiovisual. The Contractor shall provide audiovisual/video system installation,
maintenance, and repair as requested. This Work will include cable pulls and
terminations, equipment installation, equipment maintenance and repair, testing,
software coding and training.

2.1.2.2  Furniture/Equipment Moving Service. The Contractor shall provide a full moving
service as needed to support court operations. This includes movement, dismantling,
and installation of office furniture, equipment, supplies and other items as requested.
Furniture and equipment moving incidental to Firm Fixed Price Work shall be included
in the Firm Fixed Price. The Contractor shall provide space-planning assistance as
necessary.

2.1.3 Work to Correct deficiencies.

Work to correct deficiencies that cannot be resolved through PM.
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2.1.4 Graffiti Removal and Painting.

Graffiti removal and painting, unless incidental to Firm Fixed Price Work.

2.1.5 Locksmith Services.

As directed by the Judicial Council, the Contractor may be required to provide locksmith
services pursuant to this section. All references to keys shall include key cards.

2.1.5.1

2.1.5.2

2.153

Master Key Inventory / Key-Control Program. If directed by the Judicial Council, the
Contractor shall maintain a master key inventory and a key-control program. The key-
control program may include, but not be limited to: Facilities, holding cells, individual
rooms, and container control. There will be differing types of key systems in place
depending on the county and the Facility. Contractor shall secure key blanks, card key
systems, master keys, key codes and duplicates, to avoid misuse or unauthorized
access to Facilities. Any key-control program developed by the Contractor must be
coordinated with the local Court.

Lock-Related Maintenance. The Contractor shall, if requested: (i) maintain locks, panic
hardware, mechanical ciphers, and real property installed vaults; (ii) install lock cores
for all newly constructed or renovated Facilities; (iii) provide vault combination change
training to Court staff with combination vaults; and (iv) re-key locks and systems when
the Regional Manager deems it necessary to ensure security.

Lockout Calls. Lockout calls shall be treated as emergency TOs. The Contractor shall
confirm with either the Court Liaison or security personnel that the locked out person
has authority to enter before unlocking any area.

3 Provisions Applicable to All TOs

3.1

3.2

Work Request.

The Judicial Council, a court, or the Contractor may identify tasks required to maintain, repair, or
and improve a Facility and create a work request in CAFM for the completion of those tasks.
However, the Judicial Council shall be the only entity authorized to order Work to be performed.
Work performed that is not expressly ordered by the Judicial Council shall not be reimbursed.

Issuance of TO.

The Contractor will be tasked through CAFM. The personnel identified in Section 3.2.1 through 3.2.5
below are authorized to issue through CAFM a TO on behalf of the Judicial Council. The Judicial
Council will provide a letter to the Contractor with the name of the person filling each position. The
Judicial Council may update this letter, without the need for an Amendment, from time to time as
personnel change.
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Senior Manager for Facility Management
Regional Manager for Facility Operations
Supervising Facility Management Administrator
Facility Management Administrator

Judicial Council Customer Service Center Personnel

TO Contents.

Each TO will contain, without limitation:

331

332

333

334

335

336

337

338

339

3.3.10

3.3.11

Project Manager name and contact information,

Court Liaison name and contact information,

location of the affected Facility,

location within the Facility where the problem exists,

description of the problem,

date and time the call or request for service was received by the Judicial Council,
type of work,

priority,

due date,

cost type, and

Maximum Approved Cost.

TO Response.

In response to a TO, the Contractor will dispatch appropriate personnel to the affected Facility to

assess the problem, evaluate the requested tasks and perform any Work directed.

341

TOs.

If the work type is “TO,” the Contractor will dispatch appropriate personnel within the time
period specified in Table 3.4.2 below, as determined by (i) priority of the work, as identified
in the TO, (ii) whether one or more Contractor FTEs are assigned to the Facility, and (iii)
whether the TO Issuance Time is during or outside of Normal Working Hours.
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3.4.2 Response Times for TOs.

Conditions: Emergency |Urgent Routine

Priority

FTE normally assigned to Facility - Normal Working Hours

Response Time 30 Min 2 Hours | NextBD |5 Business Days (BD)

FTE normally assigned to Facility - Outside Normal Working Hours ‘

Response Time 1 Hours NextBD NextBD |5BD

No FTE normally assigned to Facility - Normal Working Hours

Response Time 1 Hour 4 Hours 24 Hours |5BD

No FTE normally assigned to Facility - Outside Normal Working Hours

Response Time 2 Hours NextBD NextBD |5BD

343 TO-FMs.

If the TO type is “FM,” the Contractor will dispatch appropriate personnel within the time
period specified in Table 3.4.4 below, as determined by (i) priority of the work, as identified
in the TO, (ii) whether one or more Contractor FTEs are assigned to the Facility, and (iii)
whether the TO Issuance Time is during or outside of Normal Working Hours.

3.4.4 Response Times for TO FMs.

Conditions: Emergency |Urgent Routine

Priority

FTE normally assigned to Facility - Normal Working Hours

Response Time 30 Min Next BD 7 BD

FTE normally assigned to Facility - Outside Normal Working Hours

Response Time 1 Hours Next BD 7 BD

No FTE normally assigned to Facility - Normal Working Hours

Response Time 1 Hour Next BD 7 BD
No FTE normally assigned to Facility - Outside Normal Working Hours

Response Time 2 Hours Next BD 7 BD
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TOs.

The Contractor will dispatch appropriate personnel to ensure that the Work is completed by
the due date.

Response Times Start at the TO Issuance Time.

There may be some Facilities or occasions where an exception to the response times in Table
3.4.2 or Table 3.4.4 may be approved by the Regional Manager. These exceptions shall be
identified in the PMP provided by the Contractor (see Exhibit C).

3.5 Estimate.

351

35.2

For TOs.

For TOs, the dispatched personnel will assess the requested tasks and estimate the cost of
completing the Work. This estimate must have three parts: (i) Base Cost, (ii) Travel Time, and
(iii) Travel Expenses.

Contractor Estimate.

Contractor shall not include any costs in the estimates that are not allowed pursuant to this
Agreement. For example, a Cost Proposal must utilize the correct Prevailing Wage
classifications when determining labor rates. The use of a higher Prevailing Wage
classification for labor rates (i.e. utilizing plumber rates for landscaping work), or any other
increase in labor rates, is not permitted without a detailed justification and written approval
by the Judicial Council’s Project Manager.

3.6 Completion of Work.

36.1

TOs.

Contractor will perform the Work specified in the TO in accordance with the requirements of
this Agreement and the TO. Contractor will complete the Work specified in the TO within the
completion time specified in Table 3.6.1.1 below, as determined by (i) priority of the work, as
identified in the TO, (ii) whether one or more Contractor FTEs are assigned to the Facility,
and (iii) whether the TO Issuance Time is during or outside of Normal Working Hours.
Tracking of completion times start at the TO Issuance Time. There may be some Facilities or
occasions where an exception to the completion times in Table 3.6.1.1 may be approved by
the Regional Manager. These exceptions will be identified in the TO.
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Completion Times for TOs.

Priority

1

2

3

to Facility - Normal Working Hours

4

5

6

FTE normally assigned

Completion Time

FTE normally assigned

2 Hours

Next BD

5BD

30 Days

to Facility - Outside Normal Working Hours

45 Days

60 Days

Completion Time

No FTE normally assigned to Facility - Normal Working Hours

2 Hours

Next BD

5BD

30 Days

45 Days

60 Days

Completion Time

2 Hours

Next BD

5BD

30 Days

No FTE normally assigned to Facility - Outside Normal Working Hours

45 Days

60 Days

Completion Time

2 Hours

Next BD

5BD

30 Days

45 Days

60 Days

3.6.2

363

Work by the Judicial Council, The Courts or Third Parties.

TO Completion.

The Contractor will complete the specified TO Work by the stated due date.

Applicable Maximum Approved Cost.

The Contractor agrees to complete all Work specified in the TO for the applicable Maximum

Approved Cost. The Contractor shall not exceed the Maximum Approved Cost without the

express written consent of the Judicial Council. Any changes to the Maximum Approved Cost

must be fully justified and approved by the Judicial Council. Changes will normally only be
considered if they result from a change in the scope of the TO or from conditions or
requirements that could not have been reasonably foreseen by a qualified contractor.

The Judicial Council does not guarantee that the Contractor will receive any TOs under this
Agreement. The Judicial Council may have any Work performed (i) by Judicial Council staff, (ii) by

Court staff or Court contractors, (iii) by a Third Party pursuant to a Job Order Contracting
methodology, (iv) by a Third Party pursuant to an indefinite delivery/indefinite quantity contract, (v)

by the California Department of General Services or another state entity, (vi) by a county or other
local governmental entity, (vii) by a Third Party selected in a competitive bidding process, or (viii)
otherwise by a Third Party.
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4 Work Without a TO

4.1

4.2

4.3

4.4

Priority 1 Condition.

In the event the Contractor becomes aware of an emergency condition (including a Sentinel Event)
that it reasonably believes would constitute a Priority 1 condition, but the Contractor has not
received a TO regarding that condition, the Contractor is authorized to initiate work as if a TO had
been issued. Emergency work performed up to $2,500 in value will be reimbursed without a TO
being issued pursuant to Section 4.2 below. All work performed above the $2,500 threshold and
without a TO being issued will be considered outside the scope of the Agreement and may not be
reimbursed by the Judicial Council.

Work Under $2,500.

4.2.1 Contractor is authorized to initiate work as if a TO had been issued if the specific work to be
performed will be under $2,500 in value up to a pre-determined cumulative amount of
S [AMOUNT TO VARY BY REGION — WILL BE INSERTED AT A LATER DATE] per
year. The Judicial Council will not reimburse Contractor for any work performed under
$2,500 without a TO if the cumulative amount of the work has exceeded the yearly threshold
amount.

4.2,2 Work pursuant to this section shall be performed using a TO (or Service Work Order
(“SWQ0")) that Contractor will generate in CAFM and will be invoiced to the pre-determined
cumulative amount stated above with reference to the TO or SWO. Contractor shall be
required to produce documentation of the actual cost of the work performed pursuant to
this section in accordance with the Cost Plus TO methodology described under Section 5
below in this Agreement. A quarterly audit will be performed by the Judicial Council for all
work performed pursuant to this section.

Work Performed Without a TO.

Other than Work covered by Exhibit D, Section 4.1 and 4.2 above, Work performed without a TO
will not be compensated or paid by the Judicial Council. Work performed outside the scope of the
TO, or beyond the Maximum Approved Cost for the TO, will not be compensated or paid by the
Judicial Council. Any commencement of Work prior to the Contractor’s receipt of an authorized TO
shall be performed at the Contractor’s own risk.

Emergency Work Orders.

In situations the Judicial Council considers to be emergencies, Judicial Council may direct Contractor
to undertake urgent Work prior to the issuance/authorization of any TO. Contractor will be
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compensated in accordance with the provisions of this Agreement and in accordance with a TO to
be issued and authorized as specified herein, as soon as practical.

5 Cost Plus Methodology

5.1

5.2

5.3

5.4

5.5

5.6

In addition to any requirements for TOs generally, the following provisions shall apply to TOs for Cost
Plus Work.

Cost Plus Proposal Request.
The Contractor will prepare a Cost Plus Proposal for completion of the relevant Work.
Cost Plus Proposal Contents.

Contractor shall not include any costs in the Cost Plus Proposal that are not allowed pursuant to this
Agreement. For example, the Cost Proposal must utilize the correct Prevailing Wage classifications
when determining labor rates. The use of a higher Prevailing Wage classification for labor rates (i.e.
utilizing plumber rates for landscaping work), or any other increase in labor rates, is not permitted
without a detailed justification and written approval by the Judicial Council’s Project Manager.

Approval/Cancellation.

At the Judicial Council’s sole discretion, the Judicial Council may (i) approve the Cost Plus Proposal
and the Contractor will complete the Work as specified in the Cost Plus Proposal or (ii) cancel the
TO.

Cost Plus Work Documentation.

The Contractor shall ensure its Cost Plus Work documentation includes documentation for cost
control and labor costs.

Exceeding the Original Applicable Maximum Approved Cost.

If the Contractor has commenced a Cost Plus TO and becomes aware that completion of the TO may
exceed the original applicable Maximum Approved Cost, Contractor shall immediately notify the
Judicial Council and provide the Judicial Council with justification for the additional cost.

5.5.1 Additional Cost.

If the Judicial Council agrees with the justification for additional cost, the Judicial Council may
(i) re-issue the TO with a new Maximum Approved Cost, or (ii) cancel the TO.

Maximum Approved Cost in Excess of $100,000.

Any TO with a proposed Maximum Approved Cost in excess of $100,000 must have the written
approval of the Facility Services Director. Any TO with a Maximum Approved Cost in excess of
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$100,000 without the written approval of the Facility Services Director shall be considered void and
will not be paid by the Judicial Council.

End of Exhibit
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EXHIBIT E: MANNER OF PERFORMANCE

1 Contractor Personnel

1.1

1.2

1.3

1.4

1.5

Contractor Shall Provide all Personnel.

Contractor shall provide all personnel (including Subcontractor personnel) necessary to accomplish
the Work authorized under this Agreement. Contractor shall ensure all Work is properly authorized
and prioritized and ensure persons who are occupying and using the Facilities (ie the Courts) are
well informed. The Contractor shall provide documentation for coordination, cost control, TO
progress, equipment repair records, and closeout control.

Contractor is Responsible for all TOs.

The Contractor is responsible for all TOs from receipt to timely closeout. Timely response and
follow-up with Court Liaisons is required to ensure compliance with the Agreement.

Field Operations Staff.

The Contractor will provide a field operations staff as shown in Exhibit M. Field operations staff will
provide hands-on operations and maintenance work. The field operations staff includes chief
stationary engineers, stationary engineers, building technicians, general maintenance workers,
grounds workers, and other technical staff. In addition to the field operations staff identified, the
Contractor may use subcontracted resources to supplement its field operations staff in accordance
with the subcontracting provisions of this Agreement.

Contractor Employees.

The Contractor shall not employ persons, or subcontract to persons, identified as a potential threat
to the health, safety, security, general well-being or operational mission of the courts. The
Contractor shall ensure employees obtain and maintain current certifications needed to perform
assigned Work. Employees must maintain all necessary work-related professional qualifications,
registrations, certificates, licenses and periodic training in order to perform Work under this
Agreement.

Appearance.

Contractor and Subcontractor personnel shall present a clean, neat, and professional appearance.
The Contractor shall ensure all employees exhibit an identifying badge or patch, which shall include
name of the corporate entity employing the employee and the employee’s name.

Each employee shall wear the badge or patch on the front outer clothing. The badge or patch shall
be visible at all times. The Judicial Council requires that the Contractor implement a standard dress
code for all employees performing Work at a Facility.
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1.6 Communication.

All Contractor staff members assigned to perform Work must have the ability to communicate
clearly and professionally both in written and verbal English. The Contractor staff will be expected
to effectively communicate with the Judicial Council staff, Court staff, county employees, judicial
officials, members of the public, regulatory agencies, and others as needed. The Judicial Council
reserves the right to request and require that any Contractor staff members be replaced if he/she is
unable to effectively communicate and interact as needed.

1.7 Authorized Overtime.

The Judicial Council will not pay for any staff overtime for non-exempt employees unless the
Judicial Council authorizes such payment in advance through a TO. Under no circumstances will the
Judicial Council pay for staff overtime for exempt employees.

1.8  Scheduling.

Many TOs will have to be performed outside of Normal Working Hours. Contractor will include the
costs of performing TO Work outside of Normal Working Hours as required by a particular TO. The
Judicial Council expects that Contractor will minimize overtime Work by implementing a well-
managed schedule, such that employees will be scheduled to work outside of Normal Working
Hours only as absolutely necessary.

1.9 Licensed Professionals.

California law may require the use of a licensed professional engineer or architect, or certification
by a licensed professional engineer or architect in some Work, and in such instance Contractor shall
use the required licensed professional engineer or architect. When the Judicial Council is aware that
such requirements exist, the Judicial Council will make a good faith effort to note that requirement
in the TO, however, Contractor shall ultimately be responsible for ensuring that Contractor
complies with this requirement and California law with respect to professional engineers and
architects notwithstanding whether the requirement is noted in a TO. Any professional engineer or
architect who provides design or engineering services must be licensed to perform work in the
State of California.

1.10 Security Protocols.

Contractor personnel will comply with all the Judicial Council and Court-required security protocols
in the performance of Work. Such protocols shall include the then-current Judicial Council Tool
Control Policy. The version of the Judicial Council Tool Control Policy in effect as of the Effective
Date is attached as Exhibit N.
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Issuance of Keys / Key Cards.

The Contractor shall ensure that keys/key cards issued to the Contractor are not lost or misplaced
and are not used by unauthorized persons. The Contractor shall re-key locks at no cost to the
Judicial Council when keys or key cards are lost or misplaced or otherwise compromised through
the negligence of Contractor or its Subcontractor(s). . Contractor must immediately report lost or
duplicate keys to the Regional Manager. Contractor must prohibit the use of keys by any person
other than the Contractor’s or its Subcontractor’s employees. Only the Contractor’s employees or
Subcontractor’s employees engaged in the performance of Work shall be granted access to locked
areas.

Injury and lliness Prevention Program.

Contractor shall at all times maintain an injury and illness prevention program that is compliant
with federal and state law and shall ensure that all Contractor staff members assigned to perform
Work have received the necessary safety related training and are supplied with the personal
protective equipment necessary to perform Work.

2 Contract Manager

2.1

2.2

Contract Manager Responsibilities.

Contractor shall provide a Contract Manager who is responsible for:

2.1.1 Serving as the primary contact with the Regional Manager and other the Judicial Council
personnel;

2.1.2 Managing the day-to-day activities of Contractor and its Subcontractor’s personnel;

2.1.3 Identifying the appropriate resources needed;

2.1.4 Planning and scheduling the Work;

2.1.5 Meeting budget and schedule commitments;

2.1.6  Providing progress reports; and

2.1.7 Acting to ensure the overall quality of the Work performed.

Disapproval of Continuing Assignment of Contract Manager.

The Judicial Council reserves the right to disapprove the continuing assignment of the Contract

Manager if the assigned Contract Manager fails to fulfill his/her responsibilities as required under
this Agreement. The Judicial Council agrees to provide fourteen (14) Days notice to Contractor in
the event it makes such a determination. If the Judicial Council exercises this right, Contractor shall,
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within the notice period, assign a replacement Contract Manager possessing the requisite
experience and skills for the position.

Contract Manager Replacement.

If the Contract Manager, through no cause or fault of Contractor, terminates his or her employment
with Contractor or otherwise becomes unavailable to perform Work, Contractor shall, within three
(3) Business Days, provide an interim or permanent replacement Contract Manager possessing the
proper experience and skills required for the position. If an interim Contract Manager is used,
Contractor shall provide a permanent replacement within fourteen (14) Days.

Contract Manager Term.

Contractor shall endeavor to ensure that the Contract Manager identified in the organization chart
in Exhibit R is retained during the term of this Agreement.

If Contract Manager Becomes Unavailable.

If the Contract Manager becomes unavailable or is disapproved and Contractor cannot furnish a
replacement acceptable to the Judicial Council, the Judicial Council has the right under this
Agreement to reduce the Firm Fixed Price for the period the Contract Manager or his or her
replacement is unavailable or, alternatively, has the right to terminate this Agreement or a portion
thereof for cause pursuant to Exhibit G, Section 1.2 (“Termination for Cause”). The amount of the
reduction will be equal to the product of the most current salary paid for the Contract Manager
(including all benefits) multiplied by a percentage representing the portion of the year that the
position was unfilled. The Judicial Council, upon request, has the right to review all supporting
documents related to this calculation. If the Contract Manager is unavailable or is disapproved, the
Contract Manager’s supervisor will act as interim Contract Manager until the Judicial Council
approves an acceptable replacement.

Identified Contract Manager.

Contractor agrees that (name TBD) will act as the Contract Manager at least until the first
anniversary of the Full Performance Date.

3 Building / Operating Engineer

3.1

Description.

The Building / Operating Engineer is distinguished from the Maintenance Worker series and other
maintenance specialty classes by its emphasis on experience in independent skilled maintenance,
operation, and repair of HVAC equipment.
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3.2 Examples of Duties:

vi.

vii.
viii.

Performs a wide variety of maintenance and repair tasks in the operation of heating, air
conditioning, refrigeration, and ventilating systems in buildings.

Repairs and maintains boilers, pipes, thermostats, air filters, pumps, cooling towers,
blower fans, belts, and bearings.

Operates computerized heating/cooling equipment for large, complex systems at
centralized and decentralized building plants.

Troubleshoots, diagnoses, and repairs/re-programs electric, electronic, and pneumatic
controls of buildings by reading schematics and using computer energy management
software.

Oversees contract compliance and contractor work for the Facility on HVAC repair and
replacement projects.

Leads and/or instructs Building Maintenance Workers in performance of routine
maintenance of HVAC equipment.

Performs maintenance and repair tasks on 480V and below electrical components and
equipment.

Performs data entry related to preventative maintenance.

Calculates amount of refrigerant to be used in air conditioning systems.

3.3 Employment Standards:

iv.

Four years of journey-level experience operating, maintaining, and repairing HVAC/boiler
equipment or,

A combination of training, education, and experience that is equivalent to the employment
standard listed above and that provides the required knowledge, abilities, and universal
CFC License.

Operating Engineer Apprenticeships, Technical Program Certifications, or Prior Military
training in Building Automation Systems (BAS), Central Utility Plant (CUP) operations
preferred.

Possession of a valid universal CFC License is required.

3.4 Additional Qualifications:

Knowledge of:

Methods, tools, and equipment used in the repair of heating and air conditioning
equipment in buildings and structures.

Operating principles of heating, air conditioning, and refrigeration equipment.
Computerized energy management software.

Basic arithmetic.

Work safety practices related to HVAC work.
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Ability to:

i. Recognize and locate conditions which require repair and maintenance work.
ii. Keep records.
iii. Communicate effectively.
iv. Regulate and control their operations.
v.  Complete written forms.

Vi. Read and interpret schematics; read and apply operating/repair instructions and contract
provisions.
vii. Explain technical information to others.
viii. Learn and apply principles and practices of contract administration.

ix.  Work independently.
X. Use a computer.

4 Mandatory Criminal Background Screening

4.1

4.2

43

4.4

Access to Restricted Areas.

Only Approved Persons may have unescorted access to the Restricted Areas of a Facility. Contractor
and Subcontractor employees who are not Approved Persons may access Restricted Areas only if
they are Escorted by an Approved Person. Contractor may not rely upon an employee of the Court
to escort or monitor non-Approved Persons. Contractor must take all reasonable steps to ensure
that its operations in any Restricted Area are at all times consistent with this Exhibit E, Section 4.1
(“Access to Restricted Areas”).

Notification.

Contractor must notify all Subcontractors that (i) the Judicial Council requires a background check
for personnel working in Restricted Areas, (ii) individual Courts may have supplemental screening
procedures, criteria, and requirements, and (iii) Subcontractor employees must comply with both
the Judicial Council’s and the Courts’ background checks and procedures.

The Judicial Council Screening and Approval Process.

The Judicial Council shall conduct the screening and approval of employees of Contractor and
Subcontractors that have access to the Restricted Areas pursuant to OERS’s then-current
background check policies and procedures. Contractor agrees to cooperate with the Judicial Council
with respect to the screening of those employees. A copy of OERS’s background check policy
current as of the Effective Date is attached as Exhibit O for the Contractor’s reference. The Judicial
Council may update this policy at any time, without notice to the Contractor.

The Judicial Council Badges.

The Judicial Council will issue an identification badge to each person who is approved by the Judicial
Council pursuant to Exhibit D, Section 4.3 (“the Judicial Council Screening and Approval Process”),

Exhibit E Page 6



4.5

4.6

4.7

State of California Standard Agreement
Contract No. with

bearing that person’s name and picture. The badge will indicate that the person is permitted to
access the Restricted Areas. The Judicial Council will either (1) notify Contractor if an employee is
approved, whereupon the Judicial Council will issue an identification badge for that person, or (2)
provide an identification badge for the person to the Contractor, and Contractor will be responsible
for issuing the identification badge to that person. All such persons must wear their identification
badges in a readily-visible manner whenever they are in a Restricted Area. The Contractor will have
a procedure in place to ensure that all badges are returned to the Judicial Council upon termination
of an employee.

Court-Required Screening and Background Check Requirements.

Even if a Contractor or Subcontractor employee has a Judicial Council-issued badge, the Court has
the ultimate decision as to whether a specific Contractor or Subcontractor employee may have
unescorted access to its Facility. Each Court shall have the right at any time to refuse Facility access
to any Contractor or Subcontractor employee (even if that employee has a Judicial Council-issued
badge) if the Court determines, in its sole discretion, that such person poses a risk to the Court or
any person, system, or asset associated with the Court. Each Court may elect to perform
supplemental screening on Contractor or Subcontractor employees who perform Work in that
Court’s Restricted Areas. Contractor agrees to cooperate with the Court with respect to the
screening of those employees and shall obtain at no additional cost to the Court all related releases,
waivers and permissions the Court requires. The Court may issue its own identification badge or
other credential to persons who have passed the applicable Court-required screening procedure.

DOJ and DMV Requirements.

Notwithstanding anything in this Agreement to the contrary, Contractor must comply with
background check and clearance requirements of the DOJand the DMV relating to any employee of
either Contractor or Subcontractor who has physical access to any area which is either connected
to, or contains records from the following databases: the DOJ criminal computer database,
including the California Law Enforcement Telecommunications System (CLETS) and the Criminal
Offender Record Information (CORI), and the DMV computer database. If requested by either the
Court or the Judicial Council, Contractor must provide to either the Court or the Judicial Council
suitable documentation evidencing Contractor’s compliance with the policies, practices, and
procedures of the DOJ and the DMV regarding background check and clearance requirements
relating to access to these databases.

Costs.

Costs for providing an Escort by the Contractor in connection with Firm Fixed Price Work or Cost
Plus Work are included in the Firm Fixed Price. The Contractor will not receive additional
compensation or reimbursement from the Judicial Council for any costs related to Escorting in
connection with Firm Fixed Price Work or Cost Plus Work. The Judicial Council will pay for the cost
of the background check (e.g. LiveScan), however, the Contractor will be responsible for employee
time, fingerprinting fees, local administrative or processing fees, or other costs.
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5 Contractor Work Management

5.1

Changes, Cancellation of Work.

The Contractor shall immediately notify the Project Manager if:

5.1.1

5.1.2

5.1.3

5.1.4

5.1.5

Cost Increase beyond Maximum Approved Cost.

The Work is likely to exceed the Maximum Approved Cost. The Contractor will provide a full
justification for the cost increase as provided in this Agreement.

Scope of Work.

Any time the scope of a TO changes in a way that will impact the final cost to the Judicial
Council, quality, or timeliness of the Work.

TO Management.
The due date of the TO will not be met.
Additional Requirement for Installation.

There is an additional requirement to install, remove, or replace RPIE or other equipment
that changes real property records.

Request to Cancel Work.

There is a request to cancel a TO, other than from the Project Manager.

6 Material and Equipment Purchases

6.1

6.2

Replacement of Components.

Replacement components and Materials must be of similar or better quality than the components
replaced, considering energy efficiency, operational characteristics, power quality, control and data
acquisition, maintainability, and durability. The Project Manager may require replacement of
components with components from the same manufacturer to maintain consistency throughout a
Facility.

Purchases.

The Contractor shall purchase and manage all Materials and equipment to be used in the
performance of this Agreement. The Contractor shall purchase all Materials and equipment
consistent with sound business practices, which should result in the best value for the Judicial
Council. The Contractor will be required to demonstrate that the source of the purchase is in the
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best interest of the Judicial Council based on cost, delivery date, and quality of material/services
provided. All purchasing records of the Contractor for Material used in the performance of the
Agreement will be available for review by the Judicial Council upon request. All items purchased
under an TO become the property of the Judicial Council when purchased.

Purchasing and Management of Inventory.

It is the intent of the Judicial Council that the Contractor shall purchase and manage all inventory
required for the performance of the Agreement. However, the Judicial Council reserves the right to
purchase Material directly from its own supplier for use by the Contractor to perform some or all
work on this Agreement. If the Judicial Council elects this option, the Contractor will be tasked with
identifying the needed Material but the purchasing will be through the Judicial Council purchase
orders and contracts.

Material Storage and Office Space.

Normally the Contractor will have limited space for storage of Material(s) at the Facilities. Upon
request, the Regional Manager may approve storage or office space for the Contractor at a Facility,
contingent upon availability ofspace.

Material Charges to a TO.

Material charges for Cost Plus TOs will be based on an approved material cost issuing system, such
as: cost averaging, first-in/first-out, or last price. Individual items valued at $S25 or more will be
itemized on the cost reports. Individual items of less than $20 can be grouped as consumable parts
by craft type, e.g. electrical consumable, provided the total per job does not exceed $500. the
Judicial Council reserves the right to change the dollar amounts for items considered consumables
at any time.

Material Management.

With the exception of Materials that are included in the Firm Fixed Price Work, the Contractor shall
manage and charge all Material costs to a specific TO using CAFM. Contractor shall not charge the
Judicial Council for any Materials until the Materials are utilized for a specific TO or accepted by the
Judicial Council as part of a bench stock authorization.

7 Timeliness

7.1

PMs.

Any given PM shall be defined “completed on time” when all the required tasks are accomplished
within the month scheduled. The Contractor shall complete ninety-seven percent (97%) of all PMs
on time, excluding Work delayed by the Judicial Council or Courts. All PMs not completed within the
month scheduled shall be completed the following month. Extensions to due dates caused by the
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Judicial Council or the Courts must be requested by the Contractor and may be granted by the
Judicial Council. No PM will be considered completed until the Work isaccepted.

TOs.

The Contractor shall respond to and complete on time ninety-nine percent (99%) of all TOs for
Priority 1 and 2. The Contractor shall respond to and complete on time ninety percent (90%) of all
TOs for Priority 3 through Priority 6. Contractor must provide written justification for any TO for
Priority 1 through Priority 4 TOs not completed within thirty (30) Days after TO Issuance Time. No
TO will be considered completed until the Work is accepted.

8 Standard of Professionalism

8.1

8.2

8.3

Quality Work.

Contractor shall perform all Work in a quality manner that meets or exceeds all the Judicial Council
standards and any professional standards for the industry and type of work beingperformed.

Authorized and Prioritized Work.

Contractor shall ensure all Work is properly authorized and prioritized; ensure Court Liaisons are
well informed; and provide the data needed to support the planning and programming of the
Judicial Council mission. All Work shall be captured on a valid TO number.

The Judicial Council Plans.

Contractor must implement and comply with all plans submitted to the Judicial Council, including
the PMP and safety plans.

9 Coordination with Ongoing Court Operations

9.1

9.2

Coordination with Court Liaison.

Access to a Facility and entry to buildings, restrooms, mechanical rooms, electrical rooms, or other
rooms, for construction, maintenance, and repair purposes, must be coordinated with the Court
Liaison before Work commences. The Contractor must notify the Court Liaison of any schedule
changes and provide TO progress status to the Judicial Council and the Court Liaison. The Court
Liaison shall be notified of completion of Work and invited to inspect Work prior to acceptance and
closing a TO.

Stop Work.

The Court Liaison or his or her designee may order Contractor or its Subcontractor personnel to
stop Work if the Work is interfering with Court operations.
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9.3 Special Court Hours.

Occasionally a Court may be in session after Normal Working Hours. When this occurs, the
Contractor will provide service as if it were Normal Working Hours. Every effort will be made to
provide at least a twenty-four (24) hour notice, but in some cases little or no advance notice may be
given. Work outside of Normal Working Hours and the coordination of such work is included in Firm
Fixed Price.

9.4  Disruption of Services

Contractor understands that Work may be performed in spaces regularly scheduled for Court
operations. Any disruption of Court operations by Contractor or its Subcontractor personnel
requires prior approval. The Contractor shall coordinate scheduled outages with the Regional
Manager and the Court Liaison prior to submitting the schedule for approval. Outages affecting five
to ten (5-10) persons require a minimumtwo (2) Business Day’s notification prior to the outage.
Outages affecting more than ten (10) persons require five (5) Business Day’s notification. Such
notification shall be made for disruptions of any services (such as shutdown of public access, road
access, electrical service, water service, lighting, or other utilities) or disruptions, loud noise, or
strong odors caused by any maintenance or construction work (such as blocked access, pest or
herbicide spraying, HVAC down for service, etc.). Notification of affected downtime due to
emergency outages or interruptions is expected.

9.5 System Availability.

The Contractor shall maintain Facility systems to minimize breakdowns and maximize habitability
during Normal Working Hours. All Facility systems shall be available during Normal Working Hours
unless specifically authorized by the Judicial Council. Fire suppression, protection, and detection
systems shall be fully operational twenty-four (24) hours a day, seven (7) days a week unless
specifically authorized by the Judicial Council. the Judicial Council may authorize downtime of
Facility systems in order to facilitate other maintenance or repairso long as that downtime does not
affect the Facility habitability or life and safety. Any downtime during Normal Working Hours and
outside of authorized downtime shall be considered unauthorized downtime. Any situation that
requires unscheduled corrective maintenance shall be considered a breakdown.

10 Acceptance of Work under the Agreement
10.1 Acceptance Criteria.
The acceptance criteria for Work (“Criteria”) are:
10.1.1 Timeliness.

The Work is provided on time; according to schedule.
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Completeness.

The Work is completed in accordance with the applicable Deliverables, Data, Materials, and
features required by the Agreement.

10.1.1 Technical Accuracy and Work Quality.

The Work complies with the standards of this Agreement, or, if this Agreement lacks an
applicable standard for provision of the Work, the currently generally accepted industry
standard for maintenance and operations of public Facilities in the State of California.

10.2 Acceptance Procedures.

10.2.1

10.2.2

10.2.3

10.2.4

Work Acceptance Responsibility.

The Project Manager shall be responsible for the acceptance of all the Work performed. The
Project Manager will apply the Criteria to determine the acceptability of the Work provided
by Contractor. The Judicial Council will accept the Work, provided that Contractor has
completed the Work in accordance with the Criteria.

Notification of Work’s Acceptability.

The Project Manager shall issue a written communication to notify Contractor of the Work’s
acceptability.

Failure of Work.

If the Judicial Council rejects the Work provided, the Project Manager shall submit to
Contract Manager a written rejection describing in detail the failure of the Work. If the
Project Manager rejects the Work, the parties agree that any disputes resulting from such
rejection will be resolved as set forth in this section. If the Judicial Council rejects the Work,
then Contractor shall have a period of ten (10) Business Days from receipt of the notice of
rejection to correct the stated failures.

Work Acceptability Dispute Resolution.

If the Project Manager and Contract Manager cannot resolve a dispute as to the Work’s
acceptability, a principal of the Contractor and the Director of Facility Services, or designee,
shall meet to discuss the dispute. If in the reasonable judgment of the Director of Facility
Services, or designee, agreement cannot be reached or the Contractor fails to cure those
deficiencies that are perceived in the Work or fails to perform such cure within the time
established by the Director of Facility Services, the Judicial Council may reject the Work and
will notify Contractor in writing of such action and the reasons for so doing. Upon rejection
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of the Work, the Judicial Council may terminate this Agreement, or the applicable TO,
pursuant to the terms of Exhibit G, Section 1.2 (“Termination for Cause”).

11 Services Quality Standards and Warranties
11.1 Qualified Employees and Subcontractors.

Contractor warrants and represents that its employees and its Subcontractors’ employees assigned
to perform Work under this Agreement have and will maintain throughout the course of the Work
(i) the licenses and credentials in the specified area(s) of competence required by applicable law, (ii)
the skills, training, and background reasonably commensurate with their level of performance or
responsibility so as to be able to perform in a competent and professional manner in accordance
with generally accepted industry standards. Contractor warrants and represents that all Contractor
or Subcontractor employees will be properly supervised while performing Work.

11.2 Meeting the Judicial Council’s Standards.

Contractor warrants that the Work will be completed in a quality manner and will meet or exceed
all the Judicial Council standards and any professional standards for the industry and type of work
being performed.

11.3 Warranties.

Warranty requirements will be defined in the individual TO’s. The Contractor shall support the
Judicial Council warranty program by identifying warranty items, investigating Facility or equipment
failure, and exercising warranty or guaranty rights in coordination with the Regional Manager. All
warranties, including any special warranties specified elsewhere herein, shall inure to the Judicial
Council, its successors, assigns, customer agencies, and the appropriate Court.

End of Exhibit
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EXHIBIT F: PAYMENT

1 Contract Amount

The total amount the Judicial Council may pay to Contractor under this Agreement shall not in any
event exceed the total of the Firm Fixed Price and all authorized Task Orders under this Agreement.

2 Allowable and Non-allowable Expenses
2.1  Firm Fixed Price Work.
2.1.1 Allowable Expense.

The only allowable Expense for Firm Fixed Price Work is the monthly periodic payment of
(SXXX) as agree-to pursuant to this Agreement. This amount represents full payment for all
costs associated with the performance of Firm Fixed Price Work during an invoice period,
including, but not limited to:

2.1.1.1 Total labor costs, overhead costs, operations and administrative costs in support of
Firm Fixed Price Work.

2.1.1.2  All Subcontractor costs in support of Firm Fixed Price Work.

2.1.1.3  All Travel Expenses and Travel Time in the performance of Firm Fixed Price Work.
2.1.2 Adjustments to Allowable Expenses.

2.1.2.1 Changes to Facility List.

2.1.2.1.1  The Judicial Council may (i) add a Facility to the list of Facilities in Exhibit J (ii)
remove a Facility from the list of Facilities in Exhibit J, or (iii) change the
Contractor’s level of responsibility for a Facility. No such addition, removal, or
change will require an Amendment to this Agreement.

2.2  Cost Plus Work.

The allowable expenses for Cost Plus Work are set forth below. The Contractor shall invoice the
Judicial Council monthly only on costs incurred during the prior month.

2.2.1 Labor Costs.

2.2.1.1 Prevailing Wage. For those employee classifications covered by the Prevailing Wage
Law, direct labor costs for the performance of Cost Plus Work shall be equal to or
greater than the Prevailing Wage for each employee’s classification, as specified in
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each applicable TO. The labor cost by Facility is provided in Exhibit T, Facility detail
tab(s).

Non-Prevailing Wage. For those employee classifications not covered by the Prevailing
Wage Law, the per-hour fees shall be as specified in Exhibit T and as detailed in the
applicable TO. If the classification is not listed in Exhibit T, the Judicial Council and the
Contractor shall agree upon an hourly rate for that employee. This per-hour fee shall
not be multiplied by the Labor Cost Factor. Notwithstanding anything to the contrary,
the Judicial Council will never pay a per-hour fee for (i) an exempt employee who is
listed in Exhibit T, or (ii) a non-exempt employee for Work performed during his or her
regular scheduled hours.

When a new Facility is added to the list of Facilities, the cost for PMs will be calculated by
using the date for comparable systems of Facilities within 50 miles of the added Facility. A
Facility sheet will be utilized to calculate the level of effort and cost adjustment.

2.2.2 Travel Time.

Travel Time, as specified in the applicable TO, will be indicated in CAFM as a separate
employee classification so that Travel Time and actual work time on a specific Work task are
clearly distinguished.

2.2.3 Cost Plus Work Materials and Subcontracts Reimbursement.

2231

2.23.2

2.233

Costs for Materials and subcontracts used in Cost Plus Work are limited to those
necessary for the performance of the Work and actually incurred by Contractor and/or
its Subcontractors in the performance of the Work and as specified in each applicable
TO.

All expenses for Cost Plus subcontracts with non-Related Entities, as specified in each
applicable TO, shall be billed at the Contractor’s actual cost plus a markup identified by
Facility in Exhibit T. Any rebates, refunds or similar discounts received by Contractor
shall be passed on to the Judicial Council.

If the Contractor uses any Related Entity to provide labor, the Contractor will bill any
labor provided by that Related Entity pursuant to Exhibit T (“Labor Costs”), and not as
subcontracts. Such labor shall not be considered a subcontract for purposes of
reimbursement.

2.2.4 Escorting Expenses.

Escorting expenses will not be reimbursable Cost Plus expenses.
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Travel Related Expense.

2.3.1 Travel Expenses Limitation.

Travel Expenses are limited to those expenses which are (i) approved in a TO, (ii) necessary
for the performance of the Cost Plus Work, and (iii) actually incurred by Contractor and/or its
Subcontractors in the performance of the Cost Plus Work.

2.3.2 Travel Expenses Billing.

All Travel Expenses shall be billed at the Contractor’s actual cost and are not subject to any
markup.

2.3.3 Travel Expense Reimbursement.

The Judicial Council shall not reimburse Travel Expenses incurred in routine daily travel (i.e.
travel that does not involve an overnight stay or air travel). The Judicial Council shall
reimburse Contractor for actual and reasonable transportation, meals, and lodging expenses
actually incurred by Contractor’s and its Subcontractor’s employees in the course of their
performance of the Cost Plus Work and according to the provisions of the travel plan
approved in the TO — provided an overnight stay or air travel is required and authorized in
the TO. Such reimbursement shall subject to the following:

2331

2.3.3.2

2.3.33

All air travel is limited to coach fares and should be booked a minimum of fourteen
(14) Days prior to travel, unless the Project Manager agrees otherwise in the TO.

In accordance with the California Victim Compensation and Government Claims Panel
(formerly State Panel of Control) guidelines, the Judicial Council will reimburse
Contractor only (i) for hotel rooms: at the actual cost not to exceed ($XXX) per day,
plus occupancy tax and/or energy surcharge; and (ii) for meals: the actual cost not to
exceed the following maximum amounts per person per Day: breakfast (SXXX); lunch
(SXXX); dinner (SXXX). The Contractor should use reasonable management efforts to
find lower cost, appropriate hotel rooms when possible. The Judicial Council may
modify the hotel and meal guidelines above. Such modifications will not require an
Amendment.

If private vehicle ground transportation expense is authorized, the Judicial Council will
reimburse Contractor at the federal IRS approved reimbursement rate, currently $0.56
per mile. The distance reimbursed will be the shorter of (i) the actual distance
travelled, and (ii) the distance between the Work site and the Contractor regional
office nearest to the Project site.
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2.3.4 Labor Code Section 1773.1 or 1773.9.

Notwithstanding the above, in the event that Labor Code section 1773.1 or 1773.9 (or
another applicable law) requires a higher travel or subsistence rate than the rates specified
in this Agreement, the Judicial Council will reimburse such higher travel or subsistence rates
actually paid to a covered employee.

2.4  Phase-In Costs and Phase-Out Costs.
2.4.1 Phase-In Costs.

Phase-In Costs in the amount of $(TBD) shall be invoiced annually over the first three years
of the term of the Agreement, provided the Agreement remains in effect. The amount shall
be invoiced in five equal installments of S(TBD divided by 5). The first installment will be
invoiced on the Full Performance Date. If the Agreement is still in effect, the second
installment will be invoiced on the first anniversary of the Full Performance Date. If the
Agreement is still in effect, the third installment will be invoiced on the second anniversary of
the Full Performance Date. If this Agreement is terminated before one or more Phase-In Cost
installment payments is invoiced in accordance with this section, the Judicial Council will not
pay such Phase-In Cost installment payments. The Phase-In Costs specified in this Agreement
shall be the only costs the Judicial Council pays in relation to (i) the Contractor’s preparations
for performing the Work, or (ii) any work performed by Contractor prior to the Full
Performance Date.

2.4.2 Phase-Out Costs.

Phase-out costs of $(TBD) will be invoiced and paid upon expiration or termination of this
Agreement as part of the final invoice to the Judicial Council, provided (i) the termination is
not for cause and (ii) at the expiration or termination of this Agreement, the Contactor will
have no other contracts with the Judicial Council.

3 Taxes

The Judicial Council is exempt from federal excise taxes and no payment will be made for any taxes
levied on Contractor’s or any Subcontractor’s employees’ wages. The Judicial Council will pay for any
applicable State of California or local sales or use taxes on the Deliverables provided or Services
rendered pursuant to thisAgreement.

4 Invoicing Requirements
4.1 Invoice Submission.

Contractor shall submit to the Judicial Council, on a calendar monthly basis, an invoice for all Work
performed in the prior calendar month. The Expenses specified in the invoice must conform to the
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requirements of Exhibit F, Section 2 (“Allowable and Non-allowable Expenses”) above. A sample
invoice is provided in Exhibit I. Invoices should be submitted to the Judicial Council not later than
ten (10) Business Days after the end of the calendar month.

4.1.1  Contractor shall submit one original and two (2) copies of each invoice to:

Judicial Council of California
Administrative Office of the Courts
c/o Finance Division, Accounts
Payable 455 Golden Gate Avenue,
7th Floor

San Francisco, CA 94102-3660

4.1.2  Contractor shall simultaneously submit a copy of each invoice to the Regional Manager:

TBD

Regional Manager, Facility Operations
Office of Court Construction and
Management 2860 Gateway Oaks Drive,
Suite 400

Sacramento, CA 95833-3509

4.1.3 Section 1 of the invoice will include basic identifying data, including:

Contractor’s name and mailing address.

Contract number.

A unique invoice number.

Date of invoice.

Contractor’s taxpayer identification number (FEIN).

Dates of service covered in the invoice (this will be a full calendar month).
Preferred remittance address, if different from the Contractor’s mailing
address.

No s wN e

4.1.4 Section 2 of the invoice will be a summary of all Firm Fixed Price Work for the invoice period.

4.1.5 Section 3 of the invoice will be a summary of all labor, Material, and subcontractor costs for
each fund code to which Cost Plus charges are made during the invoice period.

4.1.6 Section 4 of the invoice will be a summary of all Phase-In Costs and Phase-Out costs incurred
during the invoice period.

4.1,7 Section 5 of the invoice will be a total of all charges listed above.

4.1.8 Section 6 will be the total payment being claimed by the Contractor for payment.
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4.2 Maximum Approved Cost.

The Contractor shall not invoice the Judicial Council for more than the Maximum Approved Cost
specified in a TO for Work performed pursuant to that TO. In no event will the Judicial Council pay
the Contractor more than the Maximum Approved Cost specified in a TO for Work performed
pursuant to that TO.

5 Payment

The Judicial Council will make payment for all proper, undisputed invoices within sixty (60) Days after
receipt of the invoice.

6 Reasons to Withhold Payment

6.1 Judicial Council May Withhold Payment.

6.1.1

The Judicial Council will withhold payment, in whole or in part, to the extent reasonably
necessary to ensure compliance by the Contractor with the terms of this Agreement and the
proper and complete performance of any Work.

6.2 Cost Element 1 Withhold.

6.2.1

Cost Element 1 - PM and planned activities work - must be completed and documented by
the date agreed by the Judicial Council and the Contractor. If not completed within the
scheduled work dates, then that activity will be disallowed by the Judicial Council and not
paid.

6.3 Cost Element 2 Withhold.

6.3.1

Cost Element 2 - TO work - will have a planned start date and planned final completion date,
including all necessary related paperwork. The duration in workdays between the planned
start date and planned final completion date is calculated as 100% duration for the TO (“TO
Schedule”). For TOs closed at or before 100% of TO Schedule, the amount paid will be for
the full amount of the invoice. For TOs not closed at or before 100% of TO Schedule, the
following shall apply: 1) for TOs closed between 100.1% and 109.9% of the TO Schedule, the
amount paid will be 98% of the full invoice; 2) for TOs closed between 110.0% and 119.9% of
the TO Schedule, the amount paid will be 96% of the full invoice; 3) for TOs closed between
120.0% and 129.9% of the TO Schedule, the amount paid will be 94% of the full invoice; 4)
for TOs closed between 130.0% and 139.9% of the TO Schedule, the amount paid will be 92%
of the full invoice; 5) for TOs closing durations exceeding 140.0% of the TO Schedule, the
amount paid will be 90% of the full invoice.
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Additional Reasons for Withholds.

In addition to the above, the Judicial Council may withhold payment, in whole, or in part, to such
extent as may be necessary because of, but not limited to:

6.4.1

6.4.2

6.4.3

6.4.4

6.4.5

6.4.6

6.4.7

6.4.8

6.4.9

6.4.10

6.4.11

6.4.12

6.4.13

6.4.14

Any PM work not completed within period of invoice;

Defective work or late work not remedied within three (3) Days of written notice to
Contractor;

Stop notices or liens served upon the Judicial Council or any Court relating to any Work;

Labor Commission investigation or civil wage and penalty assessments served on the Judicial
Council or Court relating to any Work;

Damage to the Judicial Council, the Courts, Facilities, or other contractor(s);
Unsatisfactory execution of the Work by the Contractor;
Failure to store and properly secure Materials;

Failure to properly pay Prevailing Wages as required pursuant to this Agreement and
applicable law;

Failure to properly maintain or clean up the Worksite;
Payments to indemnify, defend, or hold harmless the Judicial Council or the Courts;

Any payments due to the Judicial Council, including but not limited to payments for failed
tests, utilities changes, or permits;

Failure to pay Subcontractor(s) or supplier(s) as required by law and by the Agreement;

Failure to provide an adequate level of service as agreed to pursuant to the terms of this
Agreement, including but not limited to, any labor unrest;

Contractor’s breach, default, or substantial violation of any provision of this Agreement.

7 Reallocation of Withheld Amounts

7.1

Application of Withheld Amount.

The Judicial Council may, in its discretion, apply any withheld amount to pay outstanding claims or
obligations on behalf of Contractor. If any payment is so made by the Judicial Council, then that
amount shall be considered a payment made under this Agreement by Judicial Council to
Contractor and Judicial Council shall not be liable to Contractor for any payment made in good faith.
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These payments may be made without prior judicial determination of claim or obligation. Judicial
Council will render Contractor an accounting of funds disbursed on behalf of Contractor.

7.2 Outstanding Invoice Adjustment.

If Contractor defaults, is in breach of this Agreement, neglects to carry out the Work in accordance
with the Agreement or fails to perform any provision thereof, Judicial Council may, after three (3)
Days written notice to the Contractor and, without waiving any other legal rights pursuant to the
Agreement and at law, correct such deficiencies. The Judicial Council shall adjust any outstanding
invoices by reducing the amount of such invoice by the cost of correcting such deficiencies, as
described herein.

8 Economic Price Adjustments

8.1 Base and Option Period Pricing

Base period pricing will remain in effect throughout the Base Contract five (5) year period between
July 1. 2020 and June 30, 2025. If exercised, Option Periods 1 and 2 shall be calculated as follows:

8.1.1

8.1.2

8.1.3

Option Period 1.

Option Period 1, if exercised by the Judicial Council, will be in effect between July 1, 2025
and June 30, 2028. The Base Contract prices will be adjusted in accordance with the
escalation language in the section, using the following methodology: the Base Contract Initial
Index for the region will be established by the index rate for March 2021; the Base Contract
Comparative Index for the region will be established by the index rate for February 2025.
The relative increase or decrease of the indices between the Base Contract Initial Index and
the Base Contract Comparative Index will be applied to all prices to establish the Option
Period 1 rates, that will be applicable throughout Option Period 1.

Option Period 2.

Option Period 2, if exercised by the Judicial Council, will be in effect between July 1, 2028
and June 30, 2031. The Base Contract prices will be adjusted in accordance with the
escalation language in this section, using the following methodology: the Option Period 1
Initial Index for the region will be established by the index rate for March 2025; the Option
Period 1 Comparative Index for the region will be established by the index rate for February
2028. The relative increase or decrease of the indices between the Option Period 1 Initial
Index and the Option Period 1 Comparative Index will be applied to all prices to establish the
Option Period 2 rates, that will be applicable throughout Option Period 2.

Firm Fixed Price Calculation.

Contractor’s original Firm Fixed Price shall be multiplied by the Economic Price Adjustment
to obtain Contractor’s new Firm Fixed Price for the next 12 months.
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Calculations.

All calculations in this section shall be carried to the fifth decimal place and rounded to the fourth
decimal place. The following rules shall be used for rounding:

8.2.1 The fourth decimal place shall be rounded up when the fifth decimal place is five (5) or

greater.

8.2.2 The fourth decimal place shall remain unchanged when the fifth decimal place is less than

five (5).
Engineering News Record (ENR) Indices.

ENR occasionally revises indices following their issuance. The Construction Cost Index (CCl) used in
the calculations described above shall be those currently published at the time the Economic Price
Adjustment calculation is performed. No retroactive adjustments shall be made as a result of any
ENR revision to its published indices.

ENR CCl Index by Region.

For the Judicial Council’s Bay Area/Northern Coastal region (BANCRO) and the Northern/Central
region (NCRO), the San Francisco CCl published in ENR shall be utilized as the basis for the
adjustment. For the Judicial Council’s Southern region (SRO), the Los Angeles CCl published in ENR
shall be utilized as the basis for the adjustment.

9 Subcontractor Payments

9.1

9.2

Payments to Subcontractors.

No later than ten (10) Days after receipt of payment from the Judicial Council, Contractor shall pay
to each Subcontractor, out of the amount paid to the Contractor on account of such
Subcontractor’s portion of the Work, the amount to which said Subcontractor is entitled.
Contractor shall, by appropriate agreement with each Subcontractor, require each Subcontractor to
make payments to its subcontractors in a similar manner.

Notice to Subcontractors.

If the Contractor elects to delay payment of Subcontractors until the Judicial Council has paid the
Contractor, the Contractor must provide notification of this to all Subcontractors. Such notification
shall be prominently placed in the Contractor’s agreement with the Subcontractor, in all capital
letters in bold font. Contractor shall require each Subcontractor to initial the section of the
Contractor’s agreement containing this notification.
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9.3 No Obligation of the Judicial Council for Subcontractor Payment.

The Judicial Council shall have no obligation to pay, or to see to the payment of, money to a
Subcontractor except as may otherwise be required by law.

9.4 Joint Checks.

The Judicial Council shall have the right, in its sole discretion, if necessary for the protection of the
Judicial Council, to issue joint checks made payable to the Contractor and Subcontractors and
Material or equipment suppliers. The joint check payees shall be responsible for the allocation and
disbursement of funds included as part of any such joint payment. In no event shall any joint check
payment be construed to create any contract between the Judicial Council and a Subcontractor of
any tier, any obligation from the Judicial Council to such Subcontractor, or rights in such
Subcontractor against the Judicial Council.

End of Exhibit
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EXHIBIT G: GENERAL TERMS

1 Term of Agreement and Termination

1.1

1.2

1.3

Agreement Term and Renewals.

1.1.1 The initial term of this Agreement is stated on the coversheet of this Agreement as five (5)
years. Upon notice at least ninety (90) Days prior to the expiration of the then-current
term of the Agreement, the Judicial Council may exercise at its sole discretion up to two
(2), three (3)-year options to renew this Agreement. Upon exercise of any such option, the
parties will execute an Amendment memorializing the renewal.

1.1.2 The parties agree that this Agreement may be extended only by Amendment.

1.1.3 This Agreement shall be of no force and effect until signed by both parties. Any
commencement of performance prior to execution of this Agreement by both parties, or
any commencement of Work prior to issuance of a TO, shall be at Contractor’s own risk.

Termination for Cause.

The Judicial Council may terminate this Agreement if the Contractor fails to perform as specified
in this Agreement at the time and in the manner provided. The Judicial Council will provide at
least five (5) Days written notice to the Contractor of such termination. If the Agreement is
terminated for cause, the Judicial Council’s only obligation to the Contractor is to pay for any
work that was properly performed for which payment was not previously made. The monthly
invoiced FFP Work will be prorated to the date of termination. Other than as specified in the
above, no other payments will be due to Contractor under this section. After the Agreement is
terminated for cause, the Judicial Council may proceed with the Work in any manner it deems
proper, including assigning the Work to another service provider / contractor from another
Judicial Council region.

Termination for Convenience.

The Judicial Council may terminate this Agreement, in whole or in part, for its convenience for
any reason or for no reason and without cause at any time. The Judicial Council shall give
Contractor written Notice at least fifty (50) Days before the effective date of such termination.
Subsequent to the receipt of the termination Notice, Contractor shall continue to perform its
duties and obligations under the Contract unless the Judicial Council and the Contractor agree
otherwise. The Judicial Council will pay the Contractor, pursuant to the terms and conditions of
the Agreement, for all Work properly performed during the Notice period. After the Agreement is
terminated for convenience, the Judicial Council may proceed with the Work in any manner it
deems proper, including assigning the Work to another service provider / contractor from
another Judicial Council region.
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1.4 Termination of a Task Order (TO).

The Judicial Council reserves the right to cancel or terminate at any time for its convenience, for
any reason or for no reason, any TO whether previously issued or not. The Judicial Council shall
give Contractor written Notice at least 24 hours before the effective date of such termination.
The Judicial Council will pay the Contractor, pursuant to the terms and conditions of the
Agreement, for all Work properly performed for the TO up to the effective date of the
cancellation/termination.

1.5 Assignment of Work by Judicial Council to Another Contract.

If Work is terminated in whole or in part for any reason, the Judicial Council may assign such
Work, at its sole discretion, to either another contractor performing Operations and
Maintenance Work in another region or to any Third-Party contractors. If another contractor is
assigned Work from another region, such work shall be performed under the same terms of this
Agreement at pricing consistent with pricing proposed by the other contractor in its original
proposal for that region. If Contractor did not provide a proposal for that region, an equitable
adjustment will be made based on a baseline CPI difference of cost between the that contractor’s
contracted region and the new region that they are being assigned work in.

2 Relationship of Parties

Contractor is an independent contractor and is not an employee or agent of the Judicial Council or
any Court. Contractor, its employees and its Subcontractors, in the performance of this
Agreement, shall act in an independent capacity and not as officers, employees or agents of the
Judicial Council. No Contractor or Subcontractor employee is covered by any employee benefits
that are provided to an employee of the Judicial Council or the Courts. Contractor is liable for the
acts and omissions of itself, its employees, its Subcontractors and its agents. Contractor will
determine the method, details and means of performing its obligations under this Agreement,
including, without limitation, exercising full control over the employment, direction, compensation
and discharge of all persons assisting the Contractor. Contractor will be solely responsible for all
matters relating to the payment of its employees, including compliance with social security,
withholding any and all employee benefits, and all regulations governing such matters.

3 No Assignment

Contractor shall not assign or transfer any of its rights or delegate any of its duties under this
Agreement to any other entity, business, corporation, partnership, or individual, including but not
limited to wholly or partially owned subsidiaries or other related entities of the Contractor. Any
assignment or transfer of rights, or delegation of duties by the Contractor shall constitute a
material breach of this Agreement allowing the Judicial Council to exercise all remedies available
to it under the Agreement and applicable law. Notwithstanding the preceding, in the event of a
merger of the Contractor with an entity having equal or greater net worth than the Contractor,
the Judicial Council’s Senior Manager, Business Services, or his designee may consider such an
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assignment. The Judicial Council shall have absolute unfettered discretion, without limitation, to
withhold its consent to any such proposed assignment by the Contractor.

Time of Essence

Time is of the essence in Contractor’s performance of Work. It is understood and agreed that
failure by the Contractor to reasonably conform to its contractual timeliness obligations with
respect to any of its Work (whether FFP or TO Work) constitutes a material breach of this
Agreement.

Amendments

Amendments to the terms of this Agreement shall not be valid unless made in writing and signed
by the parties. Any oral understanding or agreement that is not incorporated as a written
Amendment is void and unenforceable.

Consideration

Contractor shall be paid in accordance with the terms and conditions of this Agreement, including
but not limited to, Exhibit F. The Judicial Council’s payments to Contractor pursuant Contractor’s
payment requests shall constitute full compensation for any and all of Contractor’s time,
Materials, costs and expenses incurred in the performance of the invoiced Work.

7 Waiver of Claims

7.1

State Entities Liability.

The Judicial Council of California, the Courts, and any of their, justices, judges, subordinate
judicial officers, court executive officers, court administrators, and any and all of their officers,
agents, contractors, representatives, volunteers and employees (collectively, "State Entities")
shall not be liable for any injury, loss, or damage to Contractor, Subcontractors, or their officers,
employees, or agents including, without limitation, damage to the property of Contractor,
Subcontractors or their officers, employees, and agents, in or about the Facilities, by or from any
cause whatsoever, except to the extent the injury, loss, or damage was caused from the sole
negligence or intentional misconduct of the State Entities. Contractor and Subcontractors hereby
waive all claims and their respective insurers waive all rights of subrogation against the State
Entities for any injury, loss, or damage to Contractor, Subcontractors, or their officers,
employees, or agents including, without limitation,damage to the property of Contractor,
Subcontractors or their officers, employees, and agents, in or about the Facilities, by or from any
cause whatsoever, except to the extent the injury, loss, or damage was caused from the sole
negligence or intentional misconduct of the State Entities.

Exhibit G Page 3



7.2

State of California Standard Agreement
Contract No. with

County Liability.

No County shall be liable for any injury, loss, or damage to Contractor, Subcontractors, or their
officers, employees, or agents including, without limitation, damage to the property of
Contractor, Subcontractors or their officers, employees, and agents, in or about the Facilities, by
or from any cause whatsoever, except to the extent the injury, loss, or damage was caused from
the sole negligence or intentional misconduct of that County. Contractor and Subcontractors
hereby waive all claims and their respective insurers waive all rights of subrogation against the
Counties for any injury, loss, or damage to Contractor, Subcontractors, or their officers,
employees, or agents including, without limitation, damage to the property of Contractor,
Subcontractors or their officers, employees, and agents, in or about the Facilities, by or from any
cause whatsoever, except to the extent the injury, loss, or damage was caused from the sole
negligence or intentional misconduct of a County.

8 Copyrights and Rights in Data, Material, and Deliverables

All copyrights and rights in any Data, Materials, and/or Deliverables produced with funding from
this Agreement that may vest to Contractor are hereby transferred to the Judicial Council.

9 Ownership

9.1

9.2

Judicial Council Property.

Any interest of Contractor or any of its Subcontractors in any Data, Materials, and/or Deliverables
in any form, or other documents and/or recordings prepared by Contractor or its Subcontractors
in its performance of Work under this Agreement, shall become the property of the Judicial
Council. Upon the Judicial Council’s written request, or upon termination of this Agreement or
any TO, Contractor shall assign and/or shall act to ensure that its Subcontractor’s assign any such
interest to the Judicial Council. Contractor shall provide the Judicial Council with copies of all such
Data, Materials, and/or Deliverables, within thirty (30) Days of the request.

Statutory Copyright.

Contractor agrees, and shall ensure that its Subcontractors agree, not to assert any rights at
common law or in equity or establish any claim to statutory copyright in such Data, Materials,
and/or Deliverables. Contractor shall not, and shall ensure that its Subcontractors shall not,
publish or reproduce such Data, Materials, and/or Deliverables in whole, or part, or any manner
or form, or authorize others to do so without the written consent of the Judicial Council.

10 Limitation on Publication

Contractor shall not, and shall ensure that its Subcontractors shall not, publish or submit for
publication any article, press release, or other writing relating to Contractor’s services for the
Judicial Council without prior review and written approval by the Judicial Council.
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11 Judicial Council’s Obligation Subject to Availability of Funds
11.1 Judicial Council Obligations Regarding Funding the Agreement.

11.1.1 Itis understood and agreed that the Judicial Council’s obligations under this Agreement
are subject to the availability of authorized and appropriated funds. In the event that the
Legislature fails to appropriate funds for this Agreement, the Judicial Council may, at its
sole discretion, terminate the Agreement or any part of the Work pursuant to a
termination for convenience as specified in this Agreement without prejudice to any rights
or remedies under the Agreement or at law.

11.1.2 An event of default shall not occur if the Judicial Council is unable to make any payments
due under the Agreement because of the State of California’s failure to timely approve
and adopt a State budget. If the Judicial Council fails to make any payments as a result of
the State of California’s failure to timely approve and adopt a State budget, the Judicial
Council shall promptly pay any previously due and unpaid payments upon approval and
adoption of the State budget.

11.2 Payment.
Payment shall not exceed the amount allowed under the legislative appropriation.
11.3 Funding for this Agreement.

Funding for this Agreement beyond the current appropriation year is conditional upon
appropriation by the Legislature of sufficient funds to support the activities described in this
Agreement.

12 Notice
12.1 Notices.

Any Notice required by or with regard to this Agreement shall be in writing and shall be delivered
via overnight mail as follows:

TBD

Regional Manager, Facility Operations
Judicial Council of California
Administrative Office of the Courts
2255 North Ontario

Burbank, CA 91504

and
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TBD

Senior Contracts Manager

Judicial Council of California

Administrative Office of the Courts — Business Services
455 Golden Gate Avenue

San Francisco, CA 94102

and
Notice to Contractor shall be directed to:

TBD
Contractor Entity
Contractor Address

13 Subcontracting
13.1 Prior Written Approval for TO Work.

For each TO that includes a subcontract of $5,000 or more to any one Subcontractor or
subcontracts totaling $7,500 or more combined to subcontractors for a particular TO, the
Contractor must obtain the prior written approval of the Regional Manager or designee to use
that Subcontractor(s) for that Work. The Contractor must demonstrate to the Regional Manager
or designee that the Subcontractor(s)’s pricing is competitive.

13.2 Procurement of Goods and Services Policy.

For any TO subcontract over $20,000, the Contractor must use the Judicial Council’s Procurement
of Goods and Services Policy as a guideline for when formal competitive procurements are
required and how they are conducted.

13.3 Subcontracted Work in Calendar Year.

Contractor shall not subcontract Work exceeding $50,000 in a calendar year to a single
Subcontractor unless Contractor has identified the Subcontractor in writing to the Judicial
Council, and the Judicial Council has approved and authorized in writing, for the calendar year,
the total subcontract amount for that Subcontractor.

13.4 Related Entity Subcontract.

Additionally, Contractor shall not subcontract any part of a TO exceeding $10,000 in a calendar
year to any Related Entity unless Contractor has identified in writing to the Regional Manager (i)
the Related Entity, (ii) the nature of Contractor’s relationship with the Related Entity, and (iii) the
total subcontract amount, and the Regional Manager has approved and authorized the Related
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Entity and the total subcontract amount in writing. In the event the Judicial Council approves a
subcontract to a Related Entity, the Contractor shall be reimbursed in accordance with Exhibit F.

13.5 Applicability of Terms Of Agreement To Subcontractors.

No party to this Agreement shall in any way contract on behalf of or in the name of another party
to this Agreement. Contractor agrees to bind every Subcontractor to the terms of this Agreement
as far as such terms may be applicable to Subcontractor’s work, including, without limitation, all
indemnification, and warranty requirements. If Contractor subcontracts any part of the Work,
Contractor shall be fully responsible to the Judicial Council for acts and omissions of its
Subcontractor and of persons either directly or indirectly employed by it. Nothing contained in
this Agreement shall create any contractual relationship or third-party rights between any
Subcontractor and the Judicial Council under this Agreement.

13.6 Scope of Subcontractor Work.

The Contractor shall only use Subcontractors to perform Work if Contractor does not have the
requisite in-house expertise to perform certain Work. The Project Manager may prohibit the use
of Subcontractors if the Project Manager determines that the Contractor’s own employees have
the skills necessary to perform the Work.

13.7 50% Work Goal.

The Contractor will set a goal that 50% of all Work that is subcontracted will be subcontracted to
Subcontractors whose primary place of business is located (i) within the county where the Work
is performed, or (ii) in a county physically adjoining the county where the Work is performed. The
Contractor will report to the Regional Manager its progress toward this goal, and its efforts to
reach this goal, on each anniversary of the Full Performance Date.

14 Changes and Amendments
14.1 Changes or Amendments.

Changes or Amendments to any component of the Agreement, with the exception of the changes
to TOs, may be made only with prior written approval from:

Senior Manager, Business Services

Judicial Council of California

Administrative Office of the Courts — Business Services
455 Golden Gate Avenue

San Francisco, CA 94102
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14.2 Requests for Changes or Amendments.

Requests for Changes or Amendments must be submitted in writing and must be accompanied
by a narrative description of the proposed change and the reasons for the change.

14.3 Terms and Conditions of Agreement.

No TO shall amend the terms and conditions of this Agreement, and any language in any TO that
purports to do so shall be null and void, and without effect.

15 Accounting System Requirement

Contractor shall maintain an adequate system of accounting and internal controls that meets
Generally Accepted Accounting Principles (GAAP).

16 Retention of Records

16.1 Maintenance of Records.

Contractor shall maintain all financial Data, supporting documents, and all other records relating
to performance and billing under this Agreement in accordance with California and Federal law,
and in no case for less than four (4) years from the date of the termination of this Agreement.
The retention period starts from the date of the submission of the final payment request.
Contractor shall protect Data adequately against fire or other damage. All CMMS data and
electronic files shall be provided in encrypted format to the Judicial Council.

16.2 Minimum Data to be Maintained.

Contractor shall maintain, at a minimum, the following Data:

16.2.1

16.2.2

A log and a file of time sheets for all authorized hours actually worked by Contractor’s
employees and its Subcontractor’s employees under this Agreement. The log must
include, but shall not be limited to, the following information: (1) name and title of the
employee; (2) Subcontractor providing the employee, if applicable; (3) the dates and
hours worked; (4) description of the Work performed; and (5) number of the TOs under
which the Work was performed.

A travel log and a file of original invoices for all authorized Travel Expenses incurred by
Contractor’s employees and its Subcontractor’s employees in performing the Work of this
Agreement. The travel log must include, but shall be not limited to, the following
information: (1) the beginning and ending dates of the trip; (2) Subcontractor providing
the employee, if applicable; (3) the name and title of the personnel making the trip; (4)
the beginning location of the trip and the destination; (5) the purpose of the trip; and (6)
number of the TO under which the expenses were incurred.
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16.2.3 Alog and a file of original invoices for all Expenses incurred by Contractor and its
Subcontractors in performing Work. The log must include, but shall not be limited to, the
following information: (1) the party making the expenditure (Contractor or name of
Subcontractor); (2) date of the expenditure; (3) the purpose of the expenditure; (4)
description of the goods or services purchased; (5) the amount of the expenditure; and (6)
number of the TO under which the Expenses were incurred.

16.3 Maintenance of Records.

The Contractor shall electronically maintain records in a form acceptable to the Judicial Council
for document inspections, corrective or preventative actions taken, and the results of such
actions, and make such records available to the Judicial Council.

16.4 Administrative Records

All records, documents, and associated papers generated during the term of this Agreement
become Judicial Council property and will remain in place or be provided to the Judicial Council
upon Agreement expiration or termination.

17 Audits and Access to Records
17.1 Records Pertaining to Contractor’s Performance.

The Contractor must retain and maintain in an easily available format and location all Records
pertaining to Contractor’s performance of its obligations under this Agreement. “Records” include
but are not limited to any books, reports, accounts, estimates, documents, detailed financial
information, certified payrolls, invoices, or any other documentation or evidence, as well as any
documents utilized in the preparation of Cost Plus Proposals, invoices, disputes, litigation, and
any claims. Records must be maintained in accordance with industry standards.

17.2 Inspection, Audit, and Copying of Records.

The Judicial Council and/or its designated representative(s) will have access upon 24 hours
advance written notice, at all times during Contractor’s normal business hours, to all of
Contractor’s Records for the purposes of inspection, audit, and copying. Contractor will, at no
cost to the Judicial Council, provide access and proper facilities for such purposes.

17.3 Subcontractor Audits and Access to Records.

Contractor shall ensure that all Subcontractors and suppliers, of all tiers, are bound to all
provisions of this Exhibit G, including but not limited to Sections 16 and 17.
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17.4 Retainage of Records for Five Years.

Records must be retained and maintained available throughout the period of the performance of
the Work and for a period of five (5) years after all obligations of the parties have been met, or
until 5 years after final settlement of all disputes, claims, or litigation to which the Records relate,
whichever event occurs later.

17.5 Overcharge Audit.

If an audit or Judicial Council internal review reveals that the Contractor has overcharged the
Judicial Council, the Contractor will immediately pay to the Judicial Council the overcharged
amount plus interest from the date of overpayment. The rate of interest will be equal to eighteen
percent (18%) per year or the maximum rate permitted by applicable law, whichever is less. The
audit or Judicial Council internal review will be conducted at the Judicial Council’s expense, unless
the audit or review reveals that the Contractor has overcharged the Judicial Council by ten
percent (10%) or more on any invoice, in which case the Contractor will reimburse the Judicial
Council for all costs and expenses incurred by the Judicial Council in connection with such audit
or review, including direct and indirect costs associated with Judicial Council employees.

18 Insurance Requirements

18.1

18.2

18.3

General.

Contractor shall obtain and maintain the minimum insurance set forth below for the duration of
this Agreement. By requiring such minimum insurance, the Judicial Council shall not be deemed
or construed to have assessed the risks that may be applicable to Contractor under this
Agreement. Contractor shall assess its own risks and if it deems appropriate or prudent, maintain
higher limits or broader coverage. Contractor shall maintain insurance issued by an insurance
company or companies which are rated “A - VII” or higher by A.M. Best’s key rating guide.

Insurance Policy on Occurrence Form.

For full coverage, each insurance policy shall be written on an “occurrence” form; excepting that
insurance for professional liability, when required, may be acceptable on a “claims made” form. If
coverage is approved and purchased on a “claims made” basis, Contractor warrants continuation
of coverage, either through policy renewals or the purchase of an extended discovery period, if
such extended coverage is available, for not less than three (3) years from the date of completion
of the Work which is the subject of this Agreement. A retroactive date or “prior acts date” of any
such “claims made” policy must be no later than the Effective Date.

Insurance Coverage Types.

Contractor shall maintain insurance coverage of the type, and limits as follows:
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18.3.1 Workers’ Compensation at statutory requirements of the state of residency. Employers’
Liability with limits not less than $1,000,000 for each accident, $1,000,000 as the
aggregate disease policy limit and $1,000,000 as the disease limit for each employee.

18.3.2 Commercial General Liability Insurance (and if required Excess Liability or Umbrella
Liability insurance) written on an occurrence form with limits of not less than $5,000,000
per occurrence and $5,000,000 general aggregate for bodily injury and property damage
combined, and $5,000,000 products and completed operations aggregate. The policy shall
include coverage for liabilities arising out of premises, operations, products and
completed operations, personal and advertising injury, and liability assumed under an
insured contract. The policy shall not include exclusions for property damage resulting
from explosion, collapse or underground hazard, or the consequences of inadvertent
construction defects. The products and completed operations coverage shall extend for a
period of not less than three (3) years past the Acceptance of the Work.

18.3.3 Commercial Automobile Liability Insurance with limits not less than $2,000,000 for each
accident or loss. Such insurance shall cover liability arising out of the operation, use,
loading or unloading of a motor vehicle, including owned, hired, and non-owned motor
vehicles, assigned to or used in connection with the Work.

18.3.4 Professional Liability Insurance with limits of not less than $5 million per claim or
occurrence and $5 million annual aggregate covering the Contractor’s acts, errors or
omissions committed or alleged to have been committed which arise from rendering or
failure to render the services to be provided under the terms of this Agreement.

18.3.5 Commercial crime insurance with limits of not less than $1,000,000 per loss ofmoney or
securities due to employee dishonesty, theft, forgery, computer fraud, and extortion.

18.4 Deductibles and Self-Insured Retentions.

Any deductibles or self-insured retentions must be declared to, and approved by, the Judicial
Council. The deductible and/or self-insured retention of the policies shall not limit or apply to
Contractor’s liability to the Judicial Council and shall be the sole responsibility of Contractor.

18.5 Other Insurance Provisions.

The Commercial General Liability and Commercial Automobile Liability insurance required by this
Agreement must contain, or be endorsed to contain, the following provisions:

18.5.1 The State of California, the Judicial Council of California, the Courts, the Counties, and the
officers, officials, employees, and agents of those entities, are to be named as additional
insured with the same type and amount of coverage as Contractor.

18.5.2 To the extent of Contractor’s negligence, Contractor’s insurance coverage shall be primary
insurance. Any insurance and/or self-insurance maintained by the Judicial Council, its
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officers, officials, employees, or agents shall not contribute with the insurance or benefit
Contractor in any way.

18.5.3 Contractor’s insurance shall apply separately to each insured against whom a claim is
made and/or lawsuit is brought, except with respect to the limits of the insurer’s liability.

18.6 Certificates of Insurance.

Contractor shall provide the Judicial Council certificates of insurance satisfactory to the Judicial
Council evidencing all required insurance is in force before Contractor begins any Work under
this Agreement.

18.7 Right of Recovery or Subrogation.

Contractor shall waive any right of recovery or subrogation Contractor may have against the
State of California, the Judicial Council of California, the Courts, the Counties, and the officers,
officials, employees, and agents of those entities.

18.8 Appropriate Certificates and Endorsements.

If at any time the foregoing Contractor’s policies become unsatisfactory to the Judicial Council as
to form or substance, or if a company issuing any such policy shall be or become unsatisfactory to
the Judicial Council, Contractor shall, upon Notice to that effect from the Judicial Council,
promptly obtain a new policy, and shall submit the same to the Judicial Council, with the
appropriate certificates and endorsements, for approval.

18.9 Cancellation of Policies.

All of Contractor’s policies shall be endorsed to state that such policies shall not be cancelled,
non-renewed, terminated, or reduced in coverage without thirty (30) Days written notice to the
Judicial Council.

18.10 Subcontractors Insurance.

In the event that the insurance obtained by Contractor does not cover the acts of its
Subcontractors, Contractor shall ensure that its Subcontractors obtain insurance appropriate to
the Work being performed in amounts and with coverage as established by the usual business
practices of the Contractor and with the prior approval of the Risk Management Unit, which
approval shall not be unreasonably withheld.
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19 Confidentiality

19.1 Confidential Information.

Both the Judicial Council and Contractor acknowledge and agree that in the course of performing
the Work under this Agreement, the Judicial Council or the Courts may disclose Confidential
Information to Contractor and/or its Subcontractors.

19.2 Non-Disclosure of Confidential Information.

Contractor agrees not to disclose the Confidential Information to any Third Partyand to treat it
with the same degree of care as it would its own Confidential Information. It is understood,
however, that Contractor may disclose the Confidential Information on a “need to know” basis to
Contractor’s employees and Subcontractors and, as directed by the Project Manager,
representatives of the Judicial Council that are performing Work authorized under this
Agreement. All such employees and Subcontractors of Contractor shall have executed a
confidentiality agreement with Contractor requiring a promise of confidentiality concerning
Contractor’s clients and business.

Contractor shall acquire no right or title to the Confidential Information. Contractor agrees not to
use the Confidential Information for any purpose except as contemplated pursuant to this
Agreement. Notwithstanding the foregoing, Contractor may disclose the Confidential Information
(i) to the extent necessary to comply with any court ruling, law, statute or administrative
regulation applicable to it or (ii) as appropriate to respond to any summons or subpoena
applicable to it.

19.3 Validation of Work.

The Judicial Council reserves the right to disclose all Work provided under this Agreement to
Third Parties for the purpose of validation of the Work.

19.4 Subcontractors Confidentiality.

Contractor shall require and ensure that all its Subcontractors are bound by and comply with the
Confidentiality provisions of this Agreement.

20 Indemnification
20.1 Indemnity.

Contractor agrees, to the fullest extent permitted by law, to indemnify, defend (with counsel
satisfactory to the Judicial Council), and hold harmless (collectively, “Indemnify”) the State of
California, the Judicial Council of California, the Courts, the Counties, justices, judges, subordinate
judicial officers, court executive officers, court administrators, and any and all of their officers,
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agents, contractors, representatives, volunteers and employees (individually, an “Indemnified
Party”) from any and all claims, lawsuits, losses, costs (including reasonable attorney fees and
costs), liabilities, and damages arising from, related to or in connection with, in whole or in part,
any of the following:

20.1.1 Contractor’s or any of its employees’ or Subcontractor’s negligent acts or omissions, or
intentional misconduct, including without limitation any criminal acts;

20.1.2 Contractor’s breach of its obligations under this Agreement;

20.1.3 Contractor’s or any of its employees’ or Subcontractor’s violation of any applicable law,
rule, or regulation; and/or any claim or lawsuit by any third party, Contractor,
Subcontractor, supplier, worker, or any other person, firm, or corporation, (i) furnishing or
supplying Work, Services, Materials, or supplies in connection with the performance of
this Agreement, or (ii) who may be injured or damaged by the Contractor or any of its
Subcontractors agents, or employees when such claim arises from, is related to, or is in
connection with, the Contractor’s performance under this Agreement.

20.2 Indemnified Party.

This section does not require the Contractor to Indemnify an Indemnified Party for that portion
of any loss, cost, liability, or damage to the extent that portion arises from the active negligence
or intentional misconduct of the Indemnified Party.

21 Trade Secret, Patent, and Copyright Indemnification
21.1 Infringement or Use of Any Copyrighted Composition.

Contractor shall Indemnify the Indemnified Parties for infringement or use of any copyrighted or
un-copyrighted composition, secret process, patented or un-patented invention, article, or
appliance furnished or used by Contractor or its Subcontractors in connection with this
Agreement.

21.2 Use of Attorney

Contractor, at its own expense, shall defend using attorneys satisfactory to the Judicial Council
any action brought against an Indemnified Party to the extent that such action is based upon a
claim that any Deliverable(s), Data, or Materials supplied by Contractor or its Subcontractors
infringes a United States patent or copyright or violates a trade secret. Contractor shall pay those
costs and damages awarded against the Indemnified Party in any such action. Such defense and
payment shall be conditioned on the following:

21.2.1 That Contractor shall be notified within a reasonable time in writing by the Judicial Council
of any Notice of such claim; and,
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21.2.2 That Contractor shall have the sole control of the defense of any action on such claim and
all negotiations for its settlement or compromise provided, however, that when principles
of government or public law are involved, the Judicial Council shall have the option to
participate in such action at its own expense.

21.3 Deliverables, Data, and Materials.

Should the Deliverable(s), Data, Materials, become, or in Contractor’s opinion are likely to
become, the subject of a claim of infringement of a United States patent or copyright or a trade
secret, the Judicial Council shall permit Contractor at its option and expense either to procure for
the Judicial Council the right to continue using the Deliverable, Data or Materials, or to replace or
modify the same so that they become non-infringing. If neither of these options can reasonably
be taken, or if the use of such Deliverables, Data or Materials by the Judicial Council shall be
prevented by injunction, Contractor agrees to take back such Deliverables, Data or Materials and
make every reasonable effort to assist the Judicial Council in procuring substitute Deliverables,
Data or Materials. If, in the sole option of the Judicial Council, the return of such infringing
Deliverables, Data or Materials makes the retention of other Deliverables, Data or Materials
acquired from Contractor under this Agreement impractical, the Judicial Council shall then have
the option of terminating the applicable TO(s), or applicable portions thereof, or this Agreement
in its entirety, without penalty or termination charge. Contractor agrees to take back such
Deliverables, Data or Materials and refund any sums that the Judicial Council has paid Contractor
less any reasonable amount for use or damage.

22 Conflict of Interest
22.1 Proceedings.

No officer or employee of Contractor shall participate in proceedings that involve the use of
Judicial Council funds or that are sponsored by the Judicial Council if that person or person’s
partner, family, or organization has a financial interest in the outcome of the proceedings. No
officer or employee of Contractor shall engage in any action resulting in or creating the
appearance of (1) use of an official position with the government for private gain; (2) preferential
treatment to any particular person associated with this Agreement or the Work of this
Agreement; (3) loss of independence or impartiality; (4) a decision made outside official
channels; or (5) adverse effects on the confidence of the public in the integrity of the government
or this Agreement. Contractor agrees that it shall bind its Subcontractors to conflict of interest
provisions not less strict than those provided here.

22.2 No Contract for Judicial Council Employees.

Contractor hereby certifies and shall ensure that its Subcontractors certify in writing that former
Judicial Council employees will not be awarded a contract or employed by Contractor or
Subcontractors for two (2) years from the date of separation if that employee had any part in the
decision making process related to this Agreement including: (i) the selection of Contractor, (ii)
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the negotiation of this Agreement, (iii) approval of payments toContractor, (iv) determining
acceptability of Contractor’s performance, or (v) any negotiations or recommendations as to an
amendment of this Agreement within the twelve (12) month period preceding his or her
separation from Judicial Council service.

22.3 Covenant Against Gratuities.

Contractor warrants by signing this Agreement that neither it nor any agent, director,
Subcontractor or representative of Contractor offered or provided gratuities or anything of
monetary value in the form of entertainment, gifts or otherwise, to any officer, official, agent, or
employee of the Judicial Council with a view toward securing this Agreement or securing favorable
treatment with respect to any determinations concerning the performance of this Agreement. The
Judicial Council may terminate this Agreement, either in whole or in part, for breach of this
warranty. Any loss or damage sustained by the Judicial Council as a result of Contractor’s breach
or violation of this warranty, including, without limitation, the cost of procuring on the open
market any Work which Contractor agreed to supply under this Agreement, shall be borne and
paid for by Contractor. The rights and remedies of the Judicial Council provided in this provision
shall not be exclusive and shall be in addition to any other rights and remedies provided under this
Agreement.

23 Certification
23.1 Certification

Contractor represents and warrants that the following statements are true. During the term of the
Agreement, Contractor shall not take an action, or omit to perform any act, that results in a
representation and warranty becoming untrue. Contractor shall promptly notify the Judicial
Council if any representation and warranty becomes untrue:

23.1.1 Qualified to Do Business. If Contractor is a corporation, limited liability company, or
limited partnership, Contractor is qualified to do business and in good standing in the
State.

23.1.2 Not an Expatriate Corporation. Contractor is not an expatriate corporation or subsidiary of
an expatriate corporation within the meaning of PCC 10286.1, and is eligible to contract
with the Judicial Council. (Expatriate corporations are certain foreign incorporated entities
that are publicly traded in the United States. For additional information, see PCC 10286.1.)

23.1.3 Iran Contracting Act. If the Contract Amount is $1,000,000 or more, this section is
applicable. Contractor certifies either (i) it is not on the current list of persons engaged in
investment activities in Iran ("Iran List") created by the California Department of General
Services pursuant to PCC 2203(b), and is not a financial institution extending $20,000,000
or more in credit to another person, for 45 days or more, if that other person will use the
credit to provide goods or services in the energy sector in Iran and is identified on the Iran
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List, or (ii) it has received written permission from the Judicial Council to enter into this
Agreement pursuant to PCC 2203(c).

24 National Labor Relations Board

By executing this Agreement, Contractor certifies under penalty of perjury under the laws of the
State of California that no more than one final, unappealable finding of contempt of court by a
federal court has been issued against Contractor within the immediately preceding two (2) year
period because of Contractor’s failure to comply with an order of the National Labor Relations
Board.

25 Nondiscrimination / No Harassment Clause
25.1 Discrimination.

During the performance of this Agreement, Contractor and its Subcontractors shall not unlawfully
discriminate against any employee or applicant for employment because of race, religion, color,
national origin, ancestry, physical or mental disability, medical condition, marital status, age (over
40), sex, or sexual orientation. Contractor shall ensure that the evaluation and treatment of
employees and applicants for employment are free of such discrimination.

25.2 Unlawful Harassment.

During the performance of this Agreement, Contractor and its Subcontractors shall not engage in
unlawful harassment, including sexual harassment, with respect to any persons with whom
Contractor or its Subcontractors interact in the performance of this Agreement. Contractor and
its Subcontractors shall take all reasonable steps to prevent harassment from occurring.

25.3 Fair Employment and Housing Act.

Contractor shall comply, and shall ensure that its Subcontractors comply, with applicable
provisions of the Fair Employment and Housing Act, California Government Code sections 12990
et seq., and the applicable regulations promulgated under California Code of Regulations, title 2,
sections 7285 et seq. The applicable regulations of the Fair Employment and Housing Commission
implementing California Government Code section 12990, set forth in chapter 5 of division 4 of
title 2 of the California Code of Regulations, are incorporated into this Agreement by reference
and made a part of it as if set forth in full.

25.4 Notice of Obligation.

Contractor and any of its Subcontractors shall give written Notice of their obligations under this
clause to labor organizations with which they have a collective bargaining or other agreement.
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25.5 Use of Non-Discrimination / No Harassment in all Subcontracts.

Contractor shall include the nondiscrimination/no harassment and compliance provisions of this
clause in any and all subcontracts issued to its Subcontractors to perform Work under the
Agreement.

26 Americans with Disabilities Act

By signing this Agreement, Contractor assures the Judicial Council that it complies with applicable
provisions of the Americans with Disabilities Act (“ADA”) of 1990 (42 U.S.C. section 012101 et
seq.), which prohibits discrimination on the basis of disability, as well as with all applicable
regulations and guidelines issued pursuant to the ADA.

27 California Law

This Agreement shall be subject to and construed exclusively in accordance with the laws of the
State of California without regard to its conflict of law provisions.

28 Severability

If any term or provision of this Agreement is found to be illegal or unenforceable, this Agreement
shall remain in full force and effect and that term or provision shall be deemed stricken, provided
that the deletion of that term or provision does not materially change the agreement of the
parties or the effect of this Agreement.

29 Waiver

The omission by either party at any time to remedy any default or enforce any right, or to require
performance of any of this Agreement’s terms, covenants, or provisions by the other party at the
time designated, shall not be a waiver of the default or right, nor shall it affect the right of the
party to enforce those provisions later.

30 Signature Authority

The parties signing this Agreement warrant that they have proper authorization to do so.
Contractor shall provide an affidavit that the signatory identified by name and title is authorized
to commit the entity to this Agreement.

31 Survival
The termination or expiration of this Agreement shall not relieve either party of any obligation or

liability accrued hereunder prior to or subsequent to such termination or expiration, nor affect or
impair the rights of either party arising under the Agreement.
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32 Entire Agreement

This Agreement, consisting of all documents as defined herein, constitutes the entire agreement
between the parties with respect to the subject matter hereof and shall supersede all previous
proposals, both oral and written, negotiations, representations, commitments, writing and all
other communications between the parties. No waiver, alteration, modification of, or addition to
the terms and conditions contained herein shall be binding unless expressly agreed in writing by a
written amendment to this Agreement.

33 License

Contractor represents and warrants that Contractor has, and will continue to have during the time
of this Agreement, a “B” Contractor’s license issued by the California State Contractors License
Board. Contractor must immediately notify the Judicial Council if it loses this license. Contractor
further represents and warrants that with respect to any Work requiring a specialty license (i.e. a
“C” license), Contractor and any Subcontractors working on that portion of the Work will have,
and continue to have, during that portion of the Work any specialty license required for that
portion of the Work. Communications regarding licenses must be provided in printed format (e-
mail documents are not acceptable) and shall be sent to:

Contracts Specialist — Licensing

“Agreement Number:” followed by # of this Agreement (from page 1, upper
right) Administrative Office of the Courts

Attn: Business

Services, 6th Floor 455

Golden Gate Ave

San Francisco, CA 94102

The Judicial Council may from time to time revise the address to which these materials are sent
and will provide a modified address to Contractor upon revision. Such revision will take effect

upon receipt of the revised address and is not subject to an Amendment to be made to this
Agreement.

34 Obtaining Permits and Licenses / Testing and Inspections
34.1 Permits, Licenses, and Certificates.

Contractor shall secure and pay for all permits, licenses, and certificates necessary for
prosecution of any Work before the date of commencement of such Work. Such permits include,
but are not limited to, building permits, digging permits, welding permits, confined space entry
permits, pressure vessel certification, air quality permits, and fuel storage tank permits. All
permits, licenses, and certificates shall be posted on CAFM.
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Inspection Records.

Contractor shall maintain complete inspection records and make them available to the Judicial
Council. All Work is subject to the Judicial Council’s tests and inspections at all places and at all
reasonabletimes before Acceptance of the Work to ensure strict compliance with the terms of
the Agreement.

Work Site Visits.

Contractor shall at all times permit the Judicial Council, its agents, officers, and employees to visit
the Work site and inspect the Work, including shops where work is in preparation. When the
Agreement documents or governing statutes or regulations require a portion of the Work to be
tested or inspected, such portion of Work shall not be covered up until tested or inspected and
approved by the Judicial Council or governing authority. The Contractor shall be solely
responsible for notifying the Judicial Council, during normal inspection hours, no less than 24
hours in advance of the necessary inspection and testing, where and when the Work is ready for
inspection and testing. Should any Work be covered without the required testing and approval,
such Work shall be uncovered and recovered at the Contractor's expense.

Additional Testing, Inspection, or Approval.

If the Judicial Council determines that portions of the Work require additional testing, inspection
or approval not included in the Agreement documents or not otherwise required by regulations

or statutes, the Judicial Council will instruct the Contractor, in writing, to make arrangements for
additional testing, inspection or approval by an entity acceptable to the Judicial Council, and the
Contractor shall give 48 hours written notice to the Judicial Council of where and when tests and
inspections will be conducted so that the Judicial Council may observe the procedures.

34,5 Failure of Portions of Work.

34.6

If testing or inspection reveals failure of a portion(s) of the Work to comply with the Agreement,
regulations, statutes, or other law, the Contractor shall bear all costs made necessary by such
failure(s) including those of repeated procedures and compensation for the Judicial Council's
services.

Inspections and Tests Conducted by Judicial Council.

Inspections and tests conducted by or on behalf of the Judicial Council are for the sole benefit of
the Judicial Council and do not: (i) relieve the Contractor of responsibility for providing adequate
quality control measures, (ii) relieve the Contractor of responsibility for damage to or loss of any
portion of the Work prior to its Acceptance, (iii) constitute or imply Acceptance of the Work, or
(iv) affect the continuing rights of the Judicial Council after Acceptance of the Work.
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35 Compliance with Applicable Laws
35.1 Required Notices.

Contractor shall give all notices required by law and comply with the following specific laws,
ordinances, rules, regulations, orders, and standards and all other applicable laws, ordinances,
rules, regulations, orders, and standards bearing on conduct of the Work:

35.1.1 National Electrical Safety Code, published by the Institute of Electrical and Electronic
Engineers.

35.1.2 National Fire Protection Association, 13, 72 and 110.

35.1.3 Uniform Building Standards Code, latest edition (California Code of Regulations, Title 24,
Parts 1 through 12).

35.1.4 Manual of Accident Prevention in Construction, latest edition, published by Associated
General Contractors of America.

35.1.5 Industrial Accident Commission’s Safety Orders, State of California.

35.1.6 Regulations of the State Fire Marshall (California Code of Regulations, Title 19) and
pertinent local fire safety codes.

35.1.7 American with Disabilities Act (42 U.S.C. 12112 et seq.).
35.1.8 Labor Code of the State of California, division 2, part 7, Public Works and Public Agencies.
35.1.9 California Art Preservation Act (Civil Code section 987).
35.1.10 U. S. Copyright Act (United States Code, Title 17, Chapters 1 through 8 and 10 through 12).
35.1.11 U. S. Visual Artists Rights Act of 1990 (17 U.S.C. 101 et seq.).
35.1.12 applicable Occupational Safety and Health Act (OSHA) standards.
35.1.13 California Building Code, and Title 15, Department of Corrections and Rehabilitation.
35.2 Work Contrary to Applicable Law, Ordinance, etc.

If Contractor performs any Work that it knew, or through exercise of reasonable care should have
known, to be contrary to any applicable laws, ordinance, rules, regulations, orders, or standards,
Contractor shall bear all costs, expenses, claims, penalties and damages arising therefrom.
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36 Safety / Protection of Persons and Property

36.1.1

36.1.2

36.1.3

36.1.4

36.1.5

36.1.6

36.1.7

36.1.8

Contractor shall be solely and completely responsible for conditions of the Work site,
including safety of all persons and property during performance of the Work. This
requirement will apply continuously and not be limited to Normal Working Hours.

Contractor shall make all its workers and those of its Subcontractors engaged in the
performance of the Work aware of Work site safety, as well as fire and health
requirements and regulations.

Any review of the Contractor’s performance is not intended to include review of the
adequacy of the Contractor’s safety measures in, on, or near the Worksite.

Implementation and maintenance of safety programs shall be the sole responsibility of
the Contractor.

Contractor shall be responsible for all damages to persons or property that occur as a
result of its fault or negligence in connection with the prosecution of this Agreement, and
shall repair any damage caused by Contractor, any Subcontractor, or their staff at no cost
to the Judicial Council, the Courts, or a County.

Contractor shall take, and require its Subcontractors to take, all necessary precautions for
safety of workers on the Projects and shall comply with all applicable federal, state, local,
and other safety laws, rules, regulations, orders, standards, and building codes, including
minimum safety guidelines of the Judicial Council, if any, so as to prevent accidents or
injury to persons on, about, or adjacent to premises where Work is being performed, to
provide a safe and healthful place of employment, minimize inconvenience to the general
public, and ensure the protection of persons, property, and businesses adjacent to the
Work site.

Contractor shall furnish, erect, and properly maintain at all times, all necessary safety
devices, safeguards, construction canopies, signs, nets, barriers, lights, and watchmenfor
protection of workers and the public and shall post danger signs warning against hazards
created by such features in the course of construction and/or maintenance.

Contractor shall exercise appropriate care to prevent and eliminate excessive dust, silt,
airborne particulates including paint overspray, noise and other nuisances related to the
performance of the Work from affecting the Judicial Council Facilities, its employees, the
public and residences or businesses adjacent to the Work site. If the Contractor fails to
comply with this requirement, the Judicial Council will have the right to immediately
instruct the Contractor to cease all work until it is in compliance with reasonable
standards to resume the Work. Any increased costs resulting from such delay shall be
borne by the Contractor and not the Judicial Council.
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36.1.9 If required by the local jurisdiction having authority, or by safe work practices, the
Contractor shall utilize appropriate law enforcement personnel to control public vehicle
traffic during periods of deliveries, construction vehicles leaving or entering the Work site,
and during periods of off loading on public roads, streets or thoroughfares.

36.1.10 In an emergency affecting safety of life or of work or of adjoining property, Contractor,
without special instruction or authorization, shall act at its discretion to prevent such
threatened loss or injury.

36.1.11 All connections to public utilities and/or existing on-site services shall be maintained in
such a manner as to not interfere with the continuing use of same at the Work site during
the entire progress of the Work.

36.1.12 Contractor shall take adequate precautions to protect existing roads, sidewalks, curbs,
pavements, utilities, adjoining property, and structures (including, without limitation,
protection from settlement or loss of lateral support), and to avoid damage thereto, and
repair any damage thereto caused by maintenance and repair operations.

36.1.13 Contractor, Contractor’s employees, its Subcontractors, Subcontractors’ employees, or
any person associated with the Work of Contractor shall conduct themselves in a manner
appropriate for a Court Facility. Judicial Council may request that non-complying persons
be permanently removed from a Work site.

36.1.14 Contractor shall take care to prevent disturbing or covering any survey markers,
monuments, or other devices marking property boundaries or corners. If such markers are
disturbed, Contractor shall have a civil engineer, registered as a professional engineer in
California, replace them at no cost to the Judicial Council.

36.1.15 Contractor shall comply with all of the provisions of the Federal Occupational Safety and
Health Act of 1970 (29 U.S.C. section 651 et seq.) and all rules, regulations and orders
adopted pursuant thereto. Contractor shall comply with all of the provisions of the
California Occupational Safety and Health Act of 1973 (Labor Code section 6300 et seq.)
and all rules, regulations and orders adopted pursuant thereto.

36.1.16 Contractor shall erect the necessary warning signs and barricades to ensure the safety of
all occupants and visitors. Contractor at all times must maintain good housekeeping
practices to reduce the risk of fire damage or injury to persons or property.
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37 Drug Free Workplace
37.1 Drug Free Workplace Act.

The Contractor shall comply with the requirements of the Drug-Free Workplace Act of 1990
(Government Code section 8350 et seq.), and will provide a drug-free workplace by taking the
following actions:

37.1.1 Publish a statement notifying employees that unlawful manufacture, distribution,
dispensation, possession, or use of a controlled substance is prohibited and specifying
actions to be taken against employees for violations.

37.1.2 Establish a Drug-Free Awareness Program to inform employees about:
37.1.2.1 The dangers of drug abuse in the workplace;
37.1.2.2 The Contractor’s policy of maintaining a drug-free workplace;
37.1.2.3 Any available counseling, rehabilitation, and employee assistance programs; and,
37.1.2.4 penalties that may be imposed upon employees for drug abuse violations.

37.1.3 Provide, as required by Government Code section 8355(c), that every employee who
works under the Agreement will:

37.1.3.1 receive a copy of the Contractor’s drug-free workplace policy statement; and

37.1.3.2 agree to abide by the terms of the Contractor’s statement as a condition of
employment.

37.1.4 Provide for random pre-assignment testing, reasonable cause testing as necessary, and
post-accident testing as necessary of workers performing Work at the Work site.

37.2 Loss, Claim, Damages, or Liability from Failure to Enforce Drug Free Workplace.

The Contractor shall indemnify and hold harmless the Indemnified Parties against any loss, claim,
damages or liability resulting from the Contractor’s failure to enforce or maintain a drug free
workplace.
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38 Cleaning Up
38.1 Clean to the Original Condition.

Upon completion of the Work or any segments thereof, Contractor shall clean the Work area to
the original condition. Any areas beyond the Work site that become dust laden or unclean as a
result of the Work will be restored to original prior conditions.

38.2 Work Site Free from Debris.

Contractor at all times shall keep the Work site free from debris such as waste, rubbish, and
excess Materials and equipment. Contractor shall not leave debris under, in, or aboutthe Work
site, but shall promptly remove same from the site on a daily basis. If Contractor fails to clean up,
Judicial Council may do so and the cost thereof shall be charged to Contractor.

38.3 Work Site Safe and Clean During Work.

The Contractor shall keep Work sites and shop areas safe and clean during work and cleanup
afterwards, to ensure the safety of building occupants, employees, or visitors in, or near, the
sites.

38.4 Utility Service Lines in Good Condition.

Contractor shall maintain in good operation all drainage lines, storm drains, sewers, water, gas,
electrical, steam, and other utility service lines within Work sites during any Work.

39 Other Contracts / Contractors
39.1 Other Contractors.

The Judicial Council reserves the right to let other contracts for maintenance or repairs whether
or not a Facility is assigned to Contractor. Contractor shall afford other contractors reasonable
opportunity and access for introduction and storage of such contractors materials and execution
of their work and shall reasonably and properly coordinate Contractor’s Work with the work of
such other contractors.

39.2 Inspection of Other Contractor’s Work

If any part of the Work depends for proper execution of, or results upon work of, any other
contractor, Contractor shall inspect and promptly report to the Judicial Council in writing before
proceeding with its Work any defects in any other Contractor’s work that render the Work
unsuitable for proper execution and results. Contractor shall be held accountable for damages to
the Judicial Council for any other contractor’s work that Contractor failed to inspect or should
have inspected. Contractor’s failure to inspect and report shall constitute Contractor’s
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acceptance of all other contractor’s work as fit and proper for reception of the Work, except as to
defects that may develop in other contractor’s work after execution of the Work.

40 Access to Work

The Judicial Council and its representatives shall at all times have access to Work wherever it is in
preparation or progress. Contractor shall provide safe and proper access so that the Judicial
Council’s representatives may perform their functions.

41 Regional Notification Center

In accordance with Government Code section 4216 et seq., Contractor, except in an emergency,
shall contact the applicable regional notification center at least two (2) Days prior to commencing
any excavation if the excavation will be conducted in an area or in a private easement that is
known, or reasonably should be known, to contain subsurface installations other than the
underground Facilities owned or operated by the Judicial Council, and obtain an inquiry
identification number from that notification center. No excavation shall be commenced and/or
carried out by the Contractor unless an inquiry identification number has been assigned to the
Contractor or any Subcontractor and the Contractor has given the Judicial Council the
identification number. Any damages arising from Contractor's failure to make appropriate
notification shall be at the sole risk and expense of the Contractor. Any delays caused by failure to
make appropriate notification shall be at the sole risk of the Contractor.

42 No Signs

Contractor, its employees, and its Subcontractors shall not display any commercial signs upon
fences, trailers, offices, or elsewhere on any Work site without specific prior written approval of
the Judicial Council.

43 Trenches

43,1 Trenches Greater Than Five Feet.

In the event that any Work requires excavation of a trench five (5) feet or more in depth,
Contractor shall, in accordance with Labor Code section 6705 and in advance of excavation,
promptly submit to the Judicial Council and/or a registered civil or structural engineer employed
by the Judicial Council, a detailed plan showing the design of shoring for protection from the
hazard of caving ground during the excavation of suchtrench.

43.2 No Tort Liability of Judicial Council.

Pursuant to Labor Code section 6705, nothing in this section shall impose tort liability upon the
Judicial Council or any of its employees.
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43.3 No Excavation Without Permits.

Contractor shall not commence any excavation Work until it has secured all necessary permits
including the required CAL OSHA excavation/shoring permit. Any permits shall be prominently
displayed at the Work site prior to the commencement of any excavation.

44 Document Order of Precedence

In the event of conflicts or discrepancies among the Contract Documents, interpretations will be
based on the following priorities in the following order:

e Written Modifications to the Agreement;

e The Agreement and all its Exhibits and Attachments;

e Post Request for Proposal (“RFP”) Addenda, with those of later date having precedence over
those of earlier date;

e The RFP;

e Contractor’s Proposal.

45 Warranty/Guarantee
45.1 Warranties on Materials, Fixtures, and Equipment.

Contractor shall obtain and preserve for the benefit of the Judicial Council all manufacturers’
warranties on Materials, fixtures, and equipment incorporated into the Work. Contractor shall
furnish to the Judicial Council all applicable guarantees and/or warranty certificates.

45.2 Guarantee for all Work for One Year Following Completion.

In addition to guarantees required elsewhere, Contractor warrants and guarantees all Work for
one year following completion. At the Judicial Council’s sole option, Contractor shall either repair
or replace any Work that is defective in workmanship and/or materials, without expense
whatsoever to Judicial Council.

45.3 Defects Repair.

In the event of failure of Contractor to commence and pursue replacements or repairs of
defective Work within ten (10) Days after being notified in writing, Contractor and, to the extent
applicable Surety, hereby acknowledge and agree that the Judicial Council is authorized to
proceed to have defects repaired/replaced and otherwise made good at the expense of
Contractor.
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45.4 Corrections for Defective Work.

If, in the opinion of the Judicial Council, defective work creates a dangerous condition or requires
immediate correction or attention to prevent further loss to the Judicial Council or to prevent
interruption of operations of the Facility, the Judicial Council will attempt to give the ten (10)
Days notice noted above. If Contractor cannot be contacted or fails to comply with the Judicial
Council’s request for an immediate response due to a dangerous condition or other condition
requiring immediate attention as determined by the Judicial Council, the Judicial Council, at its
sole discretion, may proceed to immediately make any and all corrections the Judicial Council
believes are necessary. The Contractor shall be responsible for all costs relating to such repair or
replacement work.

455 Limited Guarantee.

The above provisions shall not limit the guarantees on any items for which a longer guarantee is
applicable, including any manufacturer’s guarantees.

45.6 No Limits to Rights or Remedies.

Nothing herein shall limit any other rights or remedies available to the Judicial Council.

46 Warranty of Title
46.1 Third Party Claims or Actions.

If a lien or a claim of any nature, including but not limited to a demand, stop notice,
administrative or legal action should at any time be asserted or filed against the Work, Judicial
Council property, or a Court Facility by any entity or person that has supplied Material or services
for a Project, Contractor and, if applicable, Contractor’s Surety, at Contractor’s and Surety’s own
expense, shall promptly take any and all action necessary to cause any such lien or a claim based
or stop notice to be released or discharged immediately.

46.2 Evidence of Lien or Claim Satisfaction.

If the Contractor fails to furnish to the Judicial Council, within ten (10) Days after demand by the
Judicial Council, satisfactory evidence that a lien or a claim based on a stop notice has been so
released, discharged, or secured, the Judicial Council may discharge such indebtedness and
deduct the amount required therefore, together with any and all losses, costs, damages, and
attorney fees and expense incurred or suffered by Judicial Council from any sum payable to
Contractor under this Agreement.

47 Labor, Wage & Hour, Apprentice, and Related Provisions

47.1 Labor Code Provisions.
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Prevailing Wage.

Contractor and all Subcontractors under the Contractor shall pay all workers on Work
performed pursuant to this Agreement not less than the general prevailing rate of per
diem wages and the general prevailing rate for holiday and overtime work as determined
by the Director of the Department of Industrial Relations, State of California, for the type
of work performed and the locality in which the work is to be performed, pursuant to
sections 1770 et seq. of the California Labor Code. Copies of the general prevailing rates
of per diem wages for each craft, classification, or type of worker needed to execute the
Agreement, as determined by Director of the State of California Department of Industrial
Relations, are on file at the Judicial Council’s principal office. Prevailing wage rates are
also available from the Judicial Council or on the internet at (http://www.dir.ca.gov).

Contractor shall ensure that Contractor and all of Contractor’s Subcontractors execute the
Prevailing Wage and Related Labor Requirements Certification attached to this Agreement
as Exhibit H and incorporated herein.

Contractor shall comply with monitoring and enforcement by the Department of Industrial
Relations. Contractor shall post job site notices, as prescribed by regulation. Contractor
shall comply with all requirements of Labor Code section 1771.4, except the requirements
that are exempted by the Labor Commissioner for the Project.

47.2 Registration.

47.2.1

47.2.2

Contractor shall comply with the registration and compliance monitoring provisions of
Labor Code section 1771.4, including furnishing its certified payroll records (“CPR(s)”) to
the Labor Commissioner of California and complying with any applicable enforcement by
the Department of Industrial Relations (“DIR”). Labor Code section 1771.1(a) states the
following:

“A contractor or subcontractor shall not be qualified to bid on, be listed in a bid
proposal, subject to the requirements of Section 4104 of the Public Contract Code,
or engage in the performance of any contract for public work, as defined in this
chapter, unless currently registered and qualified to perform public work pursuant
to Section 1725.5. It is not a violation of this section for an unregistered
contractor to submit a bid that is authorized by Section 7029.1 of the Business and
Professions Code or by Section 10164 or 20103.5 of the Public Contract Code,
provided the contractor is registered to perform public work pursuant to Section
1725.5 at the time the contract is awarded.”

Contractor shall, and shall ensure that all “subcontractors” (as defined by Labor Code
section 1722.1), comply with Labor Code section 1725.5, including without limitation the
registration requirements with the Department of Industrial Relations that are set forth in
Labor Code section 1725.5. Contractor represents to the Judicial Council that all
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“subcontractors” (as defined by Labor Code section 1722.1) are registered pursuant to
Labor Code section 1725.5. Contractor shall not permit any Subcontractor to perform
Work on the Project, without first verifying the Subcontractor is properly registered with
the DIR as required by law, and providing this information in writing to the Judicial
Council. Contractor acknowledges that, for purposes of Labor Code section 1725.5, this
Work is public work to which Labor Code section 1771 applies.

47.3 Hours of Work.

47.3.1

47.3.2

47.3.3

47.3.4

47.3.5

Notwithstanding the timing and duration of the Work under the Agreement which is
subject to court activities and other coordination required for occupied facilities, as
provided in article 3 (commencing at section 1810), chapter 1, part 7, division 2, of the
Labor Code, eight (8) hours of labor shall constitute a legal day’s work. The time of service
of any worker employed at any time by Contractor or by any Subcontractor on any
subcontract under this Agreement upon the Work or upon any part of the Work
contemplated by this Agreement shall be limited and restricted by Contractor to eight (8)
hours per day, and forty (40) hours during any one week, except as hereinafter provided.
Notwithstanding the provisions hereinabove set forth, Work performed by employees of
Contractor in excess of eight (8) hours per day and forty (40) hours during any one week,
shall be permitted upon this Work upon compensation for all hours worked in excess of
eight (8) hours per day at not less than one and one-half times the basic rate of pay.

Contractor shall keep and shall cause each Subcontractor to keep an accurate record
showing the name of and actual hours worked each calendar day and each calendar week
by each worker employed by Contractor in connection with the Work or any part of the
Work contemplated by this Agreement. The record shall be kept open at all reasonable
hours to the inspection of Judicial Council and to the Division of Labor Standards
Enforcement of the DIR.

Pursuant to Labor Code section 1813, Contractor shall as a penalty to the Judicial Council
forfeit the statutory amount (believed by the Judicial Council to be currently twenty five
dollars ($25)) for each worker employed in the execution of this Agreement by Contractor
or by any Subcontractor for each calendar day during which such worker is required or
permitted to work more than eight (8) hours in any one calendar day and forty (40) hours
in any one calendar week in violation of the provisions of article 3 (commencing at section
1810), chapter 1, part 7, division 2, of the Labor Code.

Any Work necessary to be performed after regular working hours, or on Sundays or other
holidays shall be performed without additional expense to the Judicial Council.

Work will typically take place in an occupied court Facility; therefore, work hours may be
restricted depending upon the Project. The individual TO will include any restrictions on
hours of work. If the TO does not include a restriction on hours of work, then the Work
must take place during business hours.
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47.4 Payroll Records.

47.4.1

47.4.2

47.4.3

In addition to submitting CPR(s) to the Labor Commissioner of California pursuant to Labor
Code section 1771.4 or any other applicable law, if requested by the Judicial Council,
Contractor shall provide to the Judicial Council and shall cause each Subcontractor
performing any portion of the Work to provide the Judicial Council CPR(s), showing the
name, address, social security number, work classification, straight time, and overtime
hours worked each day and week, and the actual per diem wages paid to each
journeyman, apprentice, worker, or other employee employed by the Contractor and/or
each Subcontractor in connection with the Work.

All CPRs shall be available for inspection at all reasonable hours at the principal office of
Contractor on the following basis:

A certified copy of an employee’s CPR shall be made available for inspection or furnished
to the employee or his/her authorized representative on request.

47.4.3.1 CPRs shall be made available for inspection or furnished upon request to a

representative of Judicial Council, Division of Labor Standards Enforcement, Division
of Apprenticeship Standards, and/or the Department of Industrial Relations.

47.4.3.2 CPRs shall be made available upon request by the public for inspection or copies

47.4.4

thereof made; provided, however, that a request by the public shall be made
through either the Judicial Council, Division of Apprenticeship Standards, or the
Division of Labor Standards Enforcement. If the requested CPRs have not been
provided pursuant to the provisions herein, the requesting party shall, prior to being
provided the records reimburse the costs of preparation by Contractor,
Subcontractors, and the entity through which the request was made. The public
shall not be given access to the records at the principal office of Contractor.

The form of certification for the CPRs shall be as follows:

l, (Name-Print), the undersigned, am the
__(Position in business) with the authority to act for and on behalf of
__(Name of business and/or Contractor), certify under penalty of perjury that the records
or copies thereof submitted and consisting of (Description,

number of pages) are the originals or true, full, and correct copies of the originals which
depict the payroll record(s) of actual disbursements by way of cash, check, or whatever
form to the individual or individual named, and (b) we have complied with the
requirements of sections 1771, 1811, and 1815 of the Labor Code for any work performed
by our employees on the Project.

Date: Signature:

(Section 16401 of Title 8 of the California Code of Regulations)
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Each Contractor shall file a certified copy of the CPRs with the entity that requested the
records within ten (10) Days after receipt of a written request.

Any copy of records made available for inspection as copies and furnished upon request
to the public or any public agency by Judicial Council, Division of Apprenticeship
Standards, or Division of Labor Standards Enforcement shall be marked or obliterated in
such a manner as to prevent disclosure of an individual’s name, address, and social
security number. The name and address of Contractor awarded Agreement or performing
Agreement shall not be marked or obliterated.

Contractor shall inform Judicial Council of the location of the records enumerated
hereunder, including the street address, city, and county, and shall, within five (5)
Business Days, provide a notice of change of location and address.

In the event of noncompliance with the requirements of this section, Contractor shall
have ten (10) Days in which to comply subsequent to receipt of written notice specifying
in what respects Contractor must comply with this section. Should noncompliance still be
evident after the ten (10) Day period, Contractor shall, as a penalty to Judicial Council,
forfeit one hundred dollars (5100) for each Day, or portion thereof, for each worker, until
strict compliance is effectuated. Upon the request of Division of Apprenticeship
Standards or Division of Labor Standards Enforcement, these penalties shall be withheld
from progress payments then due.

It shall be the responsibility of Contractor to ensure compliance with the provisions of
Labor Code section 1776.

47.5 Apprentices.

47.5.1

47.5.2

47.5.3

47.5.4

Contractor acknowledges and agrees that, if this Agreement involves a dollar amount
greater than or a number of working days greater than that specified in Labor Code
section 1777.5, then this Agreement is governed by the provisions of Labor Code Section
1777.5. It shall be the responsibility of Contractor to ensure compliance with this Article
and with Labor Code section 1777.5 for all apprenticeship occupations.

Apprentices of any crafts or trades may be employed and, when required by Labor Code
section 1777.5, shall be employed provided they are properly registered in full compliance
with the provisions of the Labor Code.

Every such apprentice shall be paid the standard wage paid to apprentices under the
regulations of the craft or trade at which he/she is employed, and shall be employed only
at the work of the craft or trade to which she/he is registered.

Only apprentices, as defined in section 3077 of the Labor Code, who are in training under
apprenticeship standards and written apprentice agreements under chapter 4
(commencing at section 3070), division 3, of the Labor Code, are eligible to be employed.
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The employment and training of each apprentice shall be in accordance with the

provisions of the apprenticeship standards and apprentice agreements under which
he/she is training.

Pursuant to Labor Code section 1777.5, if that section applies to this Agreement as
indicated above, Contractor and any Subcontractors employing workers in any
apprenticeable craft or trade in performing any Work under this Agreement shall apply to
the applicable joint apprenticeship committee for a certificate approving the Contractor
or Subcontractor under the applicable apprenticeship standards and fixing the ratio of
apprentices to journeymen employed in performing the Work.

Pursuant to Labor Code section 1777.5, if that section applies to this Agreement as
indicated above, Contractor and any Subcontractor may be required to make
contributions to the apprenticeship program.

If Contractor or Subcontractor willfully fails to comply with Labor Code section 1777.5,
then, upon a determination of noncompliance by the Administrator of Apprenticeship, it
shall:

47.5.7.1 Be denied the right to bid or propose on any subsequent project for one (1) year

from the date of such determination; and

47.5.7.2 Forfeit as a penalty to Judicial Council the full amount as stated in Labor Code

47.5.8

47.5.9

section 1777.7. Interpretation and enforcement of these provisions shall be in
accordance with the rules and procedures of the California Apprenticeship Council
and under the authority of the Chief of the Division of Apprenticeship Standards.

Contractor and all Subcontractors shall comply with Labor Code section 1777.6, which
section forbids certain discriminatory practices in the employment of apprentices.

Contractor shall become fully acquainted with the law regarding apprentices prior to
commencement of the Work. Special attention is directed to sections 1777.5, 1777.6, and
1777.7 of the Labor Code, and title 8, California Code of Regulations, section 200 et seq.
Questions may be directed to the State Division of Apprenticeship Standards, 455 Golden
Gate Avenue, San Francisco, California 94102.

47.5.10 Contractor shall ensure compliance with all certification requirements for all workers on

the Project including, without limitation, the requirements for electrician certification in
Labor Code sections 108 et seq.

47.5.11 Labor Code Section 1773.1 or 1773.9

Notwithstanding the above, in the event that Labor Code section 1773.1 or 1773.9 (or
another applicable law) requires a higher travel or subsistence rate than the rates
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specified in this Agreement, the Judicial Council will reimburse such higher travel or
subsistence rates actually paid to a covered employee.

47.5.12 Labor Disputes.

The Contractor shall develop contingency procedures to minimize the impact to court
operations as a result of labor unrest such as walkouts, work slowdowns, protests, and
strikes, regardless of source. In the event of any labor unrest, Contactor agrees to provide
the same level of service in connection with the terms of this Agreement. If Contractor
fails to maintain the same level of service as a result of any labor unrest, the Judicial
Council may withhold payment pursuant to terms of this Agreement.

48 Air and Water Pollution Control

48.1 Compliance with Air and Water Pollution Control Rules.

The Contractor shall comply with all air and water pollution control rules, regulations, ordinances
and statutes which apply to the Work.

48.2 Air Quality Management District (AQMD).

In the absence of any applicable air pollution control rules, regulations, ordinances, or statutes
governing solvents, all solvents, including but not limited to, the solvent portions of paints,
thinners, curing compounds, and liquid asphalt used on a Project, Contractor shall comply with
the applicable material requirements of the Air Quality Management District (AQMD). All
containers of solvent, paint, thinner, curing compound, or liquid asphalt shall be labeled to
indicate that the contents fully comply with these requirements.

49 Hazardous Materials

49.1 Asbestos.

Contractor shall not install any asbestos-containing materials or products in any work to be
performed under this Agreement without the written consent of the Project Manager. Contractor
shall be responsible for removal and replacement costs should this provision be violated. This
responsibility shall not be limited in duration by Project completion, or other provision of this
Agreement.

49.2 Lead.

Contractor shall not install any lead-containing materials or products, including paint, in any work
to be performed under this Agreement without the written consent of the Project Manager. The
Contractor shall be responsible for removal and replacement costs should it be determined this
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provision has been violated. This responsibility shall not be limited in duration by Project
completion, or other provision of this Agreement.

50 Notice of Completion

The Judicial Council may record a notice of completion when the entire Work for a TO has been
completed to the satisfaction of the Judicial Council.

51 Disabled Veteran Business Enterprise Participation Goals

The State of California requires contract participation goals of a minimum of three percent (3%)
for disabled veteran business enterprises (DVBEs). Contractor shall demonstrate DVBE compliance
and complete a DVBE Compliance Form provided by the Project Manager. If Contractor is unable
to meet this participation goal, Contractor shall provide the Judicial Council with a written
explanation of why it is unable to meet the participation goal and written evidence of Contractor’s
“good faith effort” to achieve this participation goal. Information about DVBE resources can be
found on the Executive Branch’s internal website at http://www.dgs.ca.gov/default, or by calling
the Office of Small Business and DVBE Certification at 916- 375-4940.

52 Task Order Payment Bond Requirements

In event that a TO facility modification scope of work exceeds the amount of $100,000.00, the
Judicial Council, at its sole discretion, may require Contractor to obtain and maintain as specified
below, the following Surety payment bond issued by a California admitted Surety insurer as
follows:

52.1 Payment Bond. A bond in an amount at least equal to one hundred percent (100%) of the TO
for payment of person(s) performing labor and/or furnishing materials in connection with this
Agreement.

52.2 Payment for the cost for these bonds shall be covered in Contractor’s TO Proposal.

52.3 Whenever a bond obtained in accordance with this Agreement is issued, or the amount of the
bond changes, Contractor, or its Surety, shall provide the Judicial Council with a new bond, or a
rider to the existing bond, as evidence of the bond being in compliance with the terms of this
Agreement.

52.4 All bond documents must be pre-approved by the Judicial Council prior to commencing the TO
Work.

End of Exhibit
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EXHIBIT H: PREVAILING WAGE LABOR CERTIFICATION FORM

PREVAILING WAGE AND

RELATED LABOR REQUIREMENTS CERTIFICATION

PROJECT/CONTRACT NO.: [PROJECT NUMBER] between Judicial Council of California (the
“Judicial Council”) and (the
“Contractor”) (the “Contract” or the “Project”).

| hereby certify that | will conform to the State of California Public Works Contract requirements
regarding prevailing wages, benefits, on-site audits with 48-hours’ notice, payroll records, and
apprentice and trainee employment requirements, for all Work on the Project including,
without limitation, the requirement that Contractor and all of its Subcontractors are registered
pursuant to Labor Code section 1771, et seq.

Date:

Proper Name of Contractor:
/ Subcontractor
Signature:

Print Name:

Title:

THIS FORM MUST BE COMPLETED BY THE CONTRACTOR AND ALL SUBCONTRACTORS

END OF CERTIFICATION

End of Exhibit
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EXHIBIT I: SAMPLE INVOICE

The monthly invoice shall include the following information at a minimum. The Contractor is
required to develop as necessary updates and revisions to the invoice format with their Judicial
Council Regional Manager.

Period of Performance

Contract Number

Contractor Name

Contractor Address for Remittance
Facility ID

Facility Name

Facility Address

System ID Equipment Location Periodic PM Performed Date of Performance $ Rate

Total Calculation and Amount Invoiced

End of Exhibit
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EXHIBIT J: FACILITIES LIST
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JCG 1D ame ity / To 7ip Code County Region

01-83 Wiley W Marusl Coudhoune Bl Washinglon 51 Oakland iy Alamada HANCRO
01-11 Hapward Hall of Jishice 240 Amadar 5§ Hayward b Alamada HAMCHD
011-F1 George E MoDonald Hall of Justice | 2253 Shoreling Dirive Alamada 4501 Alameda FAMNCRO
01-H1 FFremont Hall of Jushice M3 Paseo Padre Flowy. |-ramont ) Alameda HAMCHRD
01-11 MNew Egal Courly Hall of Juslice 15151 Glesson Dnve Cublin 4668 Alzmeda EANCRO
07414 Famiby Law Cenber /41 Ping Sireed arinez 4550 Conira Cosia HAMCHD
07-A2 ‘Wakefield Taylor Coulhouse 725 Goud S1. Iarlinez 54563 Conlra Cosla_ JBANCRO
U7-A3 Bray Couts 020 Wand S1. @ez 4653 Conlra Coala_ JHANCRO
0721 ‘Walrut Croek Couthouse G40 Yanacio Valley Rd, Walnut Croek G455 Corfra Cosla  |BANCRO
U7-E3 Richard E. Amesen Justice Center | 1000 Genler Drive Pillsburg G450 Conlra Cosla_ JHANCRO
(7-F1 George [ Carroll Cou 00 371k S Richmond BTG Conlra Cosla EANCRO
(241 Died Morte County Superior Courd 450 'H 5t Cresgent Cily 53 il Morfse BANCRO
1781 South Cric Cerler TOO0A €. Cenler D Clearieke 642 Leke BANCRO
2341 Counby Couthouse 100 M Stade St Llkiah ki hendocing BANCRD
2741 Saliras Coudheuse Noth Wing 240 Church 5t Salinas S3501 hbork erey BANCRO
27-H1 Manra Couthose 3160 Del Monte Hhed Manra e Ilard ey HAMCHO
2841 Crimiral Court Buildng 1111 Third St Mapa G450 Mapa BANCRO
i-H1 Histone Courthouse 5 Hrown 51 Mapa i) hapa HAMNCHO
-1 Mapa Juverile Cout R0 Old Sonoma Rd, [apa S48 Iapa HAMCHRD
3501 Mew Hollster Couthouse 450 Fourlh Sireel Hollisler B0 San Benlo BAMNCRO
341 Cnac Canfar Courthouse A WA llsier 51 San Francieco S San Francseo  JHANCRO
3302 Famity Justice Center Woodside Ave. and Fortola San Franciscp  |84127 San Francisco  |BANCRO
E8-03 Famiby Juslice Genler Sife - Bldg 1 |37 Woodside Avenus San Franciseo 84157 San Frarcmeo  JBANCRO
383-04 Famiby Justice Cenfer & Hidg 2 |37 Woodsida Avanua San Francieco 541 San Francseo  JHANCHO
200 Family Juslice C: Sile-Bldg 3 375 Woodside Averue San Francisco (34127 Sen Francigee  JHANCRO
1A Tralfic! Small Claims S0 Counly Canler Redwood Cily 06T San Maleo EANCRO
4181 Central Branch 200 Morth Humbeldt St San Mateo G440 San Maleo BANCRO
South San
4101 Merthem Branch Courdhouse A0ED Mssion R, Francisco G400 San Maleo BANCRO
43-41 Hall of Justice [Ezsl) 190 W Hedding Sen Jose 65110 Santa Clara [BAMCRO
43-A2 Hall of Justice [Wesl) A0 W Hedding San Jose %5110 Sanla Clara BAMCRD
4381 Ciosmbown Superior Cout 131 M First 5t San Joso 9113 Sarta Clara BANCRD
4382 Hisloric Courthouse 161 M Firsl Sl San Juse D13 Sanla Clara EANCRO
Mew Sanfa Clara Family Justics
4385 Center 201 M First Strest San Jose Sl Sarta Clara BANCRO
4301 Palo Alto Couthoise 20 Grant 5t Palo Alto N Santa Clara HAMCHO
4351 Santa Clara Courhouse 065 Homestead Hd Santa Clara S Sanfa Clara [HANCRD
43-h1 Morgan Hill Cour house A1 Dhana Averue Morgan Hill ST Sanla Clara HANCRO
44-A73 Jury Assambly Hoom I Ocean Straet Santa Ong 6060 Sanfa Cne HAMCHD
42-A1 Heall of Juslice B0 Linion Ave. Fairfield 4533 Solae EANCRO
43-A3 Old Solang Courd house S0 Tewas Slresl Fairiald 533 Solark [FANCRO
01-G1 Berkeley Courthowse 2120 Marlin Lulber King, Jr. Way|Berkeley 4704 Alzmeda BANCRO

4L Walsormville % Sanfa Cne HAMCHD

a-ct 500 Argoriud Lane Jaksin — [ncro

04-A1 Bulle Courly Couthouse 1 Cour 51 Croville oD Bulle NCRO
0411 Maorth Butie County Couthouse 177 Concord Avenue Chizo ha Hudte NCHO
05001 Calaveras Superior Cout A0 Govemmend Center Dive | San Andmes &2 Calaveras NCRO
(541 Mehain St Courdhouse 4% Man 5. Placerville Sheer El Dorado NCRO
(-1 Cameron Park 2321 Cameron Fark D, Cameron Fark il El Dirada NCRD
(-1 1 Johnson Hldg 1354 Johnzon Hhvd South Lake Tahoe [95150 El Dorado NCRO
041 Fresno County Couthouse: 1100 Vean Mess Ave, Fresno 7 Fresno NCRO
10-F1 Readley Cout 815 G Sireed Raadlay 651 Freana MCRO
101 Clowis Court 1041 5th 51 Clowis 2612 Fresno MCRO
10-01 E.F. Sisk Couthows 1130 0 Slreel Fresno 372 Freame INCRO
E-A% Hanford Courhouse 1640 Kings CGounty Dimve Hantord 23210 Fings NCRO
16-C1 vl Court S E Kings Sineet Avional ] Kings NCRD
18-C1 Hall of Justice 2610 Riverside Drive Susarville S0 Lagsen NCRO
2044 Madera Moduar 1 208 WY osemit e Ave, Madera ey Madera NCRO
20-F1 |Min Couthouse 20 South G Slreel |MMadera 96T Madera INCRO
Z0F2 Main Couthowse Parking Garage | 2200224 and 228 South G Strect |Madera BT Madera MNCRO
24-A1 Old Courd B2F W. 21sd Streel Memed 50 Mer: ed NCRO
24-A5 Main Merced Courhouse ZH0 N Sineet Mo ed i) o ed R e]
2451 Robet M. Falsco Justice Cenfer 1158 G Streed Los Banes 635 I ed NCRO
2541 Harclay Justice Cenfar AB 5 East Sineat Alturas S adoc WCRO
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2682 Idammoth Lakes Courthouse 100 Thompsons Way Wammoth Lakes (93546 IVlono MCRO
31-H1 Hon. Howand G. Gibson Courthouse [10820 Justice Certer Drive Reseville 678 Placer NCRO
31-H2 Anaignment Court Facili 11801 Go For Broke Road Rasevills EE73 Placer MNCRO
Gordon Schaber Sacramento
34-A1 Superior Court 720 Ninth St Sacramento 814 Sacramerto MNCRO
34-C2 Juvenle Couthouse 9605 Kiefer Road Sacramento 2827 Sacramerto NCRO
Carol Miller Justice Genter Court
34-D1 Facilit 301 Bicertennial Gircle Sacramento B8 Sacramerto MNCRO
39-C1 Ianteca Branch Court 316 E. Certer St Ianteca B3B San Joaquin MCRO
35-D2 Lodi Branch Dept. 2 315 W. Elm St Lodi E240 San Joaduin NCRO
39-E1 Tracy Branch Courthouse 475 E. 10th 5t Trac D376 San Joaquin MNCRO
39-F1 Stockion Couthouse 180 East Weber Avenue Stockion X202 San Joaquin MNCRO
45-A1 Iain Courthous e 1500 Court St Redding 36001 Shasta MNCRO
45-A7 Courthouse Annex 1500 Court St Redding 96001 Shasta MNCRO
50-A1 Modesto Main Courthouse 800 11th Street Modesta B34 Stanislaus MNCRO
50-A2 Hall of Records 1100 | Street Mladesto 353 Stanislaus MNCRO
50-C1 Ceres Superior Gourt 2744 Second St Geres 6307 Stanslaus MCRO
50-01 Turock Supenor Court 300 Starr Ave Turtock 6330 Stanislaus NCRO
51-A1 Gourthouse West 446 Second St Y uba Git 991 Sutter MNCRO
51-C1 Sttter County Superior Gourthouse {1175 Civic Genter Bhrd Y uba Cit 93 Sutter MNCRO
52E1 Tehama Courty Courthouse 1740 Walnut Street Red Bluff 9080 Tehama NCRO
54-81 Tulans Division 425 E. Kem St Tulare 93274 Tulare MNCRO
54-1 South Gounty Justice Genter 300 East Qlive Avenue Porterville 33257 Tulare MNCRO
55-01 MNew Sonora Courthouse Sonora B30 Tuolumne NCRO
57-A10 Y olo Superior Court 1000 Main Street Woodland B Yolo NCRO
57411 Y olo Superior Gourt Parking 526 & 625 Sixdh Street Woodland 6B Yolo MCRO
£5-42 2424 Ventura Street -5 DCA 2424 Wentura Street Fresno A Fresno NCRO
B5-A3 5th DCA Fresno Parking MEC of O Street & Santa Clara [Fresno 33721 Frasno MNCRO
Building ID Building Name: Address Zip Code Region
15-A1 Bakersfield Superior Court 1315 Truxtun Ave, 1861 L Streel [Bakersfield 33301 Kem SRO
15-A2 Bakersfield Superior Court Modular {1415 Trudun Avenue Bakersfield 33301 Kerm SRO
15-C1 Bakersfield Juvenile Center 2100 College Ave Bakersfisld 3305 Kern SRO
15-D1 DelanoiNorth Kern Court 1122 Jefferson St Delano B215 Kermn SRO
15-E1 Shafter'Wasco Courts Bldg 326 Central Valley Hury Shafter B2E3 Kern SRO
15-F1 Taft Courts Bldg 311 N Lincoln St Taft 33263 Kerm SRO
15F2 Taft Superior Court Modular 311 N Lincoln Strest Taft 93263 Kern SRO
15-H1 Arvin/ Lamont Branch 12022 Main St Lamont 33241 Kem SRO
15-02 Ridgecrest - Division B Goutroom {420 N China Lake Bhvd Ridgecrest BEEH Kerm SRO
13-AC1 San Fernando Gourthouse 900 Third Street San Fernando 91340 Los Angeles SRO
Parking Lot-San Fernando
13-AC3 Gourthouse Employess 908 1st Strest San Fernando 91340 Los Angeles SRO
Perking Lot-Sen Fernande
19-ACH Courthouse Public- 801 3rd Strest San Fernanda 91340 Los Angeles SRO
Perking Lot-San Fernande
19-AC6 Courthouse Jury- 1001 3nd Street San Fernanda 91340 Los Angeles SRO
13-AG1 Compton Courthouse 200 West Compton Boulevard | Gompton 0220 Los Angeles SRO
18-AK1 Torwalk Courthouse 12720 Norwalk Boulevard Moruralk 0650 Los Angeles SRO
13-AL1 Bellflower Courthouse 10025 East Flower Sireet Bellflower 0706 Los Angeles SRO
13-AN1 Downey Courtholse 7500 East | mperial Highwary Downey ¥ Los Angeles SRO
13-A01 Whittier Gourthouse 7339 Pairter Avenue Whittier P02 Los Angeles SRO
Parking Structure Lot 83 Whittier
19-A02 Admin CTR. 7621 Pairter Avenue Whittier 06 Los Angeles SRO
13-AP1 Santa Monica Couthous e 1725 Main Street Santa Monica 0401 Los Angeles SRO
19-4P3 Senta Wonica Court Annex 1725 Main 5 Santa Monica 0401 Los Angeles SRO
18-AQ1 Bevery Hils Courthouse 9355 Burton Wa Bevery Hills 0210 Los Angeles SRO
11701 South La Cienega
13-AU1 Aimport Courthouse Boulevard Los Angeles 0045 Los Angeles SRO
Parking Structure Lot 84 Aimport
18-AL2 Gourthouse 11701 So. La Cienega Blvd Los Angeles Los Angeles SRO
18-AX1 W an Nuys Courthouse East 6230 Syl mar Avenue an Nuys 91401 Los Angeles SRO
19-AX2 W an Nuys Gourthouse West 14400 Erwin Street Mall Wan Nuys 91401 Los Angeles SRO
Perking Structure Lot 48 Wan Muys 6170 Sylmar Ave /14340 Delano
19-AX6 Court Complex St an Nuys Los Angeles SRO
18-AY 1 Chatsworth Courthouse 9426 Penfield Avenue Chatsworth 91311 Los Angeles SRO
Mchasl D Antonovich Antelope
13-AZ1 Walley Courthouse 42011 4th Street West Lancaster 93634 Los Angeles SRO
18-C1 Toranze Courthause 825 Maple Avenue Torance L3 Los Angeles SRO
18-C2 Toranze Annex 3221 Torrance Boulsvard Torance 0503 Los Angeles SRO
5. Bay Muni Court Jury Assembly
19-C3 Trailer 925 Maple Dr. Torance 533 Los Angeles SRO
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S. Bay Municipal Traffic Court
18-C4 Trailer 825 Maple Dr. Torarce 0503 Los Angeles SRO
13-E1 Inglewood Juvenile Gourt 110 Regent Strest | nglewood 90301 Los Angsles SRO
131 |nglewood Courthouse One Regent Street | nglevisood 0301 Los Angeles SRO
18F2 East Parking Struzture One E. Regent Street | nglesiood 0301 Los Angeles SRO
13-F3 West Parking Structure One . Regert Sireel | nglewood 0301 Los Angeles SRO
18-G1 Burbank Courthous e 300 East Olive Burbank 91502 Los Angeles SRO
19-H1 Glendale Courthouse 600 East Broadwray Glendale 91206 Los Angeles SRO
180 West Commonwealth
191 Alhambra Gourthouse Avenue Alhambra 91801 Los Angeles SRO
Perking Lot 77-Alhambra
1842 Courthouse- 150 W Commonwealth Alhambra 91801 Los Angsles SRO
13-1 Pasadena Couthouse 300 East Walnut Street Pasadena 91101 Los Angeles SRO
Parking Structurs-Lot 53 Pasadsna
13-13 Court 240 Ramona St Pasadena 91101 Los Angeles SRO
1341 Stanley Mesk Courthous e 111 North Hill Street Log Angeles 0012 Los Angeles SRO
Clara Shortridge Foltz Cnminal
1911 Justice Certer 210 West Temple Street Los Angeles 0012 Los Angeles SRO
19N Ionnovia Training Center 300 W. Meaple Ave. Ilonrowia 91016 Los Angeles SRO
18-01 El Monte Couthouse 11234 East Valley Boulevard El Monte 91731 Los Angeles SRO
Parking Structurs-El Monte
18-02 Courthouse- 11228 E. Valley Bhvd El Monte 91731 Los Angeles SRO
151 Mental Health Court 1160 MNorth San Fernands Road [Los Angeles 0085 Los Angsles SRO
1902 Parking Structure-Edelman Court {201 Cenire Plaza Dive Monterey Park 191754 Los Angeles SRO
18-51 Hollywood Courthouse 5926 Hollywood Baulevard Log Angeles 0023 Los Angeles SRO
13-T1 Ietropolitan Gourthouse 1945 South Hill Street Los Angeles 0007 Los Angeles SRO
1841 East Los Angeles Courthouse 48348 E. Civic Center Way East Los Angeles (20022 Los Angeles SRO
191 Pomona Courthous e South 400 Civic Certer Plaza Pomona 91786 Los Angeles SRO
1842 Pomona Courthouse MNorth 350 West Mission Boulevard Pormona 31766 Los Angales SRO
Parking Lot 78-Pomona Gourt Public
18-4h3 Parking 350 W. 7th Strest Pomona 91766 Los Angeles SRO
36-A1 Gentral Courthouse 351 N_Amrowhead Ave San Bemardino  |92415 San Bemardino |SRO
36-A2 San Bernarding Courthouse - Annex [351 N Arrowhead Ave San Bemarding 192416 San Bemardino  |SRO
36-C1 Fontana Courthouse 17780 Arrow Blvd Fontana J233%5 San Bemardino  |SRO
36-C3 Fontana Jury Assembly Building 17782 Arrow Blvd. Fortana $23%5 San Bemardino  |SRO
36-01 Barstow Courthous e 236 East Mountain View Sireel | Barstow 92311 San Bemerdino  |SRO
36-P1 Juvenile Dependency Couthouse (850 E. Gilbert Street San Bemarding (52415 San Bemardino  |SRO
36-R1 San Bernardino Justice Center 247 West Third Street San Bemardino  |52415 San Bemardino |SRO
37-C1 Kearny Mesa Court 860 Clairsmont Mesa Bhvd San Diego 32123 San Disgo SRO
Kearny Mesa Traffic Court KM3
37-C2 Trailer 860 Clairsmont Mesa Bhvd San Diego 92123 San Disgo SRO
Kearny Mesa Traffic Court kM4
37-C3 Trailer 860 Clairemont Mesa Bhvd San Diego 92123 San Disgo SRO
Kearmy Mesa Traffic Court kM5 &
37-C4 KNE Trailer 8960 Clairemont Mesa Bhvd San Diego 2123 San Diego SRO
37-E1 Juvenile Court 2851 Meadow Lark Dr. San Diego 92123 San Disgo SRO
37-E3 Department 9 Trailer 2851 Meadow Lark Dr. San Diego 2123 San Diego SRO
37-E4 Departmert 10 Trailer 2851 Meadow Lark Dr San Diego 92123 San Disgo SRO
Morth Courty Regional Genter -
37-F2 Morth 325 South Melros e Drive Vista 2081 San Disgo SRO
Morth Courty Regional Genter -
37-F3 Annex 325 South Melros e Drive Vista 2081 San Disgo SRO
37-F4 Trailer - Dept 34 325 South Melrose Drive Vista 32081 San Diego SRO
37-F5 Trailer - Dept 35 325 South Melrose Drive Vista 32081 San Disgo SRO
376 Trailer - Storage A 325 South Melrose Drive Vista 2081 San Disgo SRO
37-FT Trailer - Family Support 325 South Melrose Drive Vista 92081 San Diego SRO
37-11 East County Regional Center 250 E. Main St El Cajon 2020 San Disgo SRO
371 Central Courthouse 1100 Union Street San Diego 101 San Disgo SRO
40-E2 Grover Beach Clerk's Office 214 S 16th St Grover Beach 33433 San Luis Obispo |SRO
4281 Figueroa Division 118 E. Figueroa St Senta Barbara B0 Santa Barbara |SRO
42-F1 Santa Mana Courts Bldgs C+D 312 E. Cook St Santa Mana 33454 Santa Barbara_ |SRO
42-F3 Santa Maria Courts, Bldgs A +8  [312 E. Cook St Santa Mara 33454 Santa Babara |SRO
42-F4 Santa Mana Courts, Bldg F 312 E. Cook St Santa Mana 3454 Sanfa Barbara  |SRO
42-F5 Santa Mana Courts, Bldg G 312 E. Cool St Santa Mana 33454 Santa Barbara  |SRO
42-F7 Santa Mana Clerks, Bldg E 312 E. Cook St Santa Mana 33454 Santa Barbara  |SRO
42-G1 Santa Barbara Jury Assembly Bldg. [1108 Santa Barbara Santa Barbara  |H3101 Santa Barbara  |SRO
42-H1 Santa Mana Juvenile Court fnew) (4285 Califomia Blvd Santa Mana 3455 Santa Barbara  |SRO
56-B1 East County Courthouse 3865 Alamo Strest Simi Valle 33083 Venlura SRO
56-F1 Juvenile Courthouse 4353 Vineyard Ave Oerard 3036 W entura SRO
54-E1 601 W. Santa AnaBlvd- 4 DCA 3 |B01 W. Santa Ana Blvd Santa Ana 92701 Orange SRO
36E2 Joshua Tree Moduar 6527 White Feather Road Joshua Tree 92282 San Bemardino  |SRO
42-F7 Santa Mana Clerks, Bldg E 312 E. Cook St Santa Mana 33454 Santa Barbara  |SRO
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42-G1 Santa Barbara Jury Assembly Bldg. {1108 Santa Barbara Santa Barbara  |53101 Santa Barbara  JSRO
42-H1 Santa Maria Juvenile Court hew) (4285 Califomia Bhvd Santa Maria 33455 Santa Barbara JSRO
New Santa Barbara Criminal
42001 Gourthouse Santa Barbara Santa Barbara_ JSRO
56-B1 East County Courthouse 3855 Alamo Strest Simi Valle: 33083 entura SRO
56-F1 Juvenile Coutthouse 4353 Vineyard Ave Oyeriard B0%G W entura SRO
54-E1 601 W. Santa AnaBlvd-4DCA 3 |601 W. Santa Ana Blvd Santa Ana 27t Orange SRO
36-E2 Joshua Tree Modular G527 \White Feather Road Joshua Tree 0052 San Bemardino  JSRO

End of Exhibit
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EXHIBIT K: DELIVERABLE SCHEDULE
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EXHIBIT K: DELIVERABLE SCHEDULE

1 Deliverable Matrix

Document Name
Invoice Summary Report

Initial Submittal
Upon initial invoice submittal

Update Schedule
By the 10 of each month

Facility Transition Plan

Within sixty (60) Days of the
Effective Date.

At least thirty (30) Days prior to the
Transition Date for that Facility

Preventive Maintenance Plan

Within sixty (60) Business Days of the
Full Performance Date.

Annually on the anniversary of the
initial plan

Equipment History Assessments

Within sixty (60) Business Days of the
Full Performance Date.

Annually on the anniversary of the
initial plan

Asset Management Audit

Within sixty (60) Business Days of the
Full Performance Date.

Annually on the anniversary of the
initial plan

Quality Control Plan

Within sixty (60) Days of the
Effective Date.

Annually on the anniversary of the
Effective Date.

Safety Plan

Within thirty (30) Days of the
Effective Date

Updated as needed; Reviewed
annually
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2 Facility Transition Plan

The Contractor shall establish a Facility transition plan to ensure Facilities, their RPIE, and
infrastructure systems are effectively managed. The Facility transition plan shall identify all
training, equipment, and information needed to optimally operate and maintain
Facilities/RPIE/systems until the PMP is fully implemented, and include a plan to acquire such
training, equipment, and information. The Facility transition plan will define the maintenance
organization and provide a realistic plan for developing it.

Contractor shall deliver the initial Facility transition plan to the Regional Manager within sixty

(60) Days of the Effective Date. The Contractor shall provide an updated Facility transition plan to
the Regional Manager whenever a new Facility is added to the list of Facilities in Exhibit I, at least
thirty (30) Days before the applicable Transition Date.

The Facility transition plan shall include the following elements: Maintenance manpower
requirements:

o Number of employees, if any dedicated full time to the Facility or group of Facilities.

e Maintenance organizational chart.

e Maintenance policy manual that defines authority and responsibilities.

e Minimum skill level requirements for each position on the maintenance staff in
accordance with Agreement.

e Approach to providing maintenance to the Facility.

e List of the special tools and equipment that must be procured for the Facility.

e Bill of Materials that are to be stocked and available for the Facility.

e List of items to be maintained by outside maintenance organizations.

e Plan to transition alarm systems, building automation systems, and other electronic
monitoring systems.

e Facility access procedures for Contractor personnel to gain access to the Facility, including
issuance of keys, identification cards, etc.

e Plan to work with and around hazardous materials such as asbestos, lead-based paint, etc.

Facility Transition
Plan

Initial Facilities Within sixty (60) Days of the Effective Date.
Subsequently- At least thirty (30) Days prior to the Transition
added Facilities Date for that Facility

End of Exhibit
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EXHIBIT L: JOB DESCRIPTIONS

Accounting Technician .......

Administrative Manager.....

TABLE OF CONTENTS
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Quality Control Technician.

Regional Contract Manager
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EXHIBIT L: JOB DESCRIPTIONS

1 Accounting Technician

Associate Degree or equivalent college education from an accredited institution with major course
work in bookkeeping, accounting or a related field; and two (2) years of progressively responsible
experience performing financial or statistical record keeping; or an equivalent combination of
training and experience.

2 Administrative Manager

Bachelor’s Degree in Management, Business Administration, or other related fields from an
accredited institution and at least ten (10) years of combined experience in all or most of the
primary functions of Administration, Procurement, Special Services, Information Management,
Accounting, and Work Control and Document Control in a Facilities Services or similar
environment. Incumbent must have held Administrative Management career field in positions
progressively increasing and culminating as the senior leader/manager supporting an organization
similar to this contract.

3 Administrator/Document Control

Three (3) years of administration experience in a professional, customer service-oriented
environment. Proficiency in all industry standard office support software and office equipment. A
minimum of two (2) years college education from arecognized college or university with major
course work in business administration, technical writing, library sciences, or a closely related field
is desired.

4 Building / Operating Engineer

The Building / Operating Engineer is distinguished from the Maintenance Worker series and other
maintenance specialty classes by its emphasis on independent skilled maintenance, operation,
and repair of HVAC equipment.

Examples of Duties:

i Performs a wide variety of maintenance, repair, environmental compliance, and
efficiency optimization tasks in the operation of heating, air conditioning, refrigeration,
and ventilating systems in buildings.

ii. Repairs and maintains boilers, pipes, thermostats, air filters, pumps, cooling towers,
blower fans, belts, and bearings.

iii.  Operates computerized heating/cooling equipment for large, complex systems at
centralized and decentralized building plants.
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Troubleshoots, diagnoses, and repairs/re-programs electric, electronic, and pneumatic
controls of buildings by reading schematics and using computer energy management
software.

Oversees contract compliance and contractor work for the Facility on HVAC repair and
replacement projects.

Leads and/or instructs Building Maintenance Workers in performance of routine
maintenance of HVAC equipment.

Performs maintenance and repair tasks on 480V and below electrical components and
equipment.

Performs data entry related to preventative maintenance, environmental compliance,
and energy efficiency.

xvii. Calculates amount of refrigerant to be used in air conditioning systems and
refrigerant losses and additions.”

xviii. Oversees contract compliance and hazardous materials contractor work for
asbestos, mold, lead-based paint, and other hazardous materials.”

Employment Standards:

iv.

Four years of journey-level experience operating, maintaining, and repairing
HVAC/boiler equipment or,

A combination of training, education, and experience that is equivalent to the
employment standard listed above and that provides the required knowledge, abilities,
and universal CFC License.

Operating Engineer Apprenticeships, Technical Program Certifications, or Prior Military
training in Building Automation Systems (BAS), Central Utility Plant (CUP) operations
preferred.

Possession of a valid universal CFC License is required.

Additional Qualifications:

Knowledge of:

Methods, tools, and equipment used in the repair of heating and air conditioning
equipment in buildings and structures.

Operating principles, efficiency optimization practices, and compliance requirements of
heating, air conditioning, and refrigeration equipment.

Computerized energy management software.

iv. Basic arithmetic.
v.  Work safety practices related to HVAC work.
Ability to:

Recognize and locate conditions which require repair and maintenance work.
Keep records.
Communicate effectively.
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iv. Regulate and control their operations.
v.  Complete written forms.

vi. Read and interpret schematics; read and apply operating/repair instructions and
contract provisions.
vii. Explain technical information to others.
viii. Learn and apply principles and practices of contract administration.

ix.  Work independently.
X. Use a computer.

District and District Assistant Supervisor

Ten (10) years of professional building/Facility management and including a minimum of three (3)
years of increasingly responsible Facility management with oversite experience. The equivalent of
a Bachelor's degree from a recognized college or university with major course work in Facility
management, business administration, or a closely related field is desired.

Environmental Health and Safety Supervisor

Bachelor’s degree in Environmental Health, Safety Science, Environmental Science, Engineering or
related field with at least five (5) years of EH&S experience; must be experienced on all aspects of
environmental health and safety program development, implementation and maintenance; must
have demonstrated ability to communicate effectively, both orally and in writing, with managers,
supervisors, employees, regulatory agencies and peers on all aspects of environmental health and
safety issues; demonstrated leadership skills building a dynamic team and working cross
functionally with individuals at all level to accomplish organizations goals to include strong project
management skills. Certificate in Environmental Management and Certified Safety Professional
(CSP) or equivalent certification preferred.

Facility Modifications Project Manager

Ten (10) years of professional building/Facility management and including a minimum of three (3)
years of increasingly responsible Facility management with oversite experience. The equivalent of
a bachelor’s degree from a recognized college or university with major course work in Facility
management, business administration, or a closely related field is desired.

Facility Modifications Manager

Equivalent to a Bachelor's degree from a recognized college or university with major course work
in engineering, Facility management, construction project management, or a closely related field
and ten (10) years of professional building/Facility/project management and contracting
experience with a wide variety of contract and construction documents, including a minimum of
three (3) years of increasingly responsible project management experience. Experience with Job
Order Contracting is highly desirable.

Exhibit L Page 3



State of California Standard Agreement
Contract No. with

9 Information / Database Technician

Associate degree in Computer Science or equivalent from an accredited institution and four (4)
years’ experience in the following areas; computer hardware and software systems and programs;
computer networks, network administration and network installation; computer troubleshooting;
computer viruses and security; E-mail and internet programs; operate computerized accounting,
spreadsheet, word-processing, graphics, and website development programs at a highly proficient
level.

10 Operations Manager

Bachelor’s Degree in a Management, Engineering, or Business Administration area and at least ten
(10) years of experience in the Facilities Management field in positions progressively increasing
and culminating as the senior operations leader/manager in a scope similar to the portfolio.

11 Quality Control and Training Supervisor

Bachelor’s Degree from an accredited institution in a Management, Industrial Engineering, and or
Business Administration or closely related field and at least five (5) years of experience in the
Quality Control environment in positions at progressively increasing levels supporting an
organization similar to this contract.

12 Quality Control Technician

Associate’s Degree from an accredited institution in a Management, Industrial Engineering, and or
Business Administration or closely related field and at least three (3) years of experience in the
Quality Control environment in technician positions supporting an organization similar to this
contract.

13 Regional Contract Manager

Bachelor’s Degree in a Management, Engineering, or Business Administration area and at least ten
(10) years of experience in the Facilities Management field in positions progressively increasing in
responsibility and culminating as the senior leader/manager in a scope similar to the portfolio.

End of Exhibit
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EXHIBIT M: CONTRACTOR STAFFING

Mandatory Management/Support Staff (Contract reference: Exhibit L)

FTEs (1820 Hourly Rate

Exempt / Non hours for Non-
Position Title Exempt Annual Cost minimum) Contract Total Exempt

End of Exhibit
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EXHIBIT N: JUDICIAL COUNCIL TOOL CONTROL POLICY

(Effective October 1, 2009)

Property Control in In-Custody Holding Areas

Background:

The Facilities Management Unit is responsible for Facilities Services throughout In-Custody Holding
areas. Successful provision of services requires technical personnel to access and operate in these
areas and to bring all the tools, supplies, materials, parts, and equipment necessary to complete their
work.

Due to the unique nature of the environment, there is an extremely high risk that any of these items,
if not properly controlled, will result in property damage, and/or personal injury to those who operate
and occupy the areas, and to others who may in the course of normal operations, enter these areas.

Policy:

In-Custody Holding Areas: It is the policy of the Facilities Management Unit to control all tools,
supplies, materials, parts, and equipment necessary to complete Facilities Services work in In-Custody
Holding areas. This control will be achieved through implementation of the procedures and
documentation below and will be reinforced through periodic evaluation.

All other areas: This policy applies equally to all other areas in which Court or Court-related or
supported functions are conducted. These areas include but are not limited to conference rooms,
secured Court staff areas, parking lots, administrative areas, hallways, conveyances, restrooms,
and building infrastructure control rooms. Control in these areas shall be achieved to the greatest
extent possible through an emphasis on awareness, vigilance, and on-the-spot remediation of
deficiencies in property control and accountability.

Acceptance of employment in the Court environment in general implies a thorough understanding of
the physical security risks involved when tools, supplies, materials, parts, and equipment are not
properly controlled. Facilities Management Unit staff and outsourced service providers at all levels
are responsible to support this policy through education and direct action. Failure to apply the
fundamentals of this policy through action or inaction can result in property damage, and/or
personal injury to anyone in the Court environment and can lead to appropriate action, up to and
including the suspension of granted access rights to state courts.

Goal:

Eliminate risks of property damage, and/or personal injury to those who operate and occupy In-
Custody Holding areas, and to others who may in the course of normal operations, enter these areas.
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Procedure:

There are three basic phases in the accomplishment of Facilities Services in In-Custody Holding areas.

Pre-entry: The basic activities in this phase include planning, scheduling, and coordination with
In- Custody operational personnel, and assembly of tools, supplies, materials, parts, and
equipment necessary to complete the work. This includes travel to the job site, arrival, and
formal notification to In-Custody operational personnel that all preparations for work are
completed. Establishment of positive control of tools, supplies, materials, parts, and equipment
isaccomplished.

In Place: This phase includes activities carried out while inside the controlled In-Custody
Holding areas. There shall be no intermediate exit/re-entry.

Exit. In this phase, technicians have completed all work and are outside the controlled In-
Custody Holding areas. Technicians inform In-Custody operational personnel of the job status,
report any unusual circumstances, and complete necessary documentation to validate and
record control of tools, supplies, materials, parts, and equipment.

Minimal Operational Requirements:

Proper control of tools, supplies, materials, parts, and equipment is achieved through inventory and

documentation activities at each of the three phases as described above. Personnel must be vigilant to

ensure:

Careful determination and inventory of what is needed in the Pre-entry phase.

Strict limitation on what is brought into the In-Place phase, to the minimum required property
as shown on the Pre-Entry inventory.

Validating that the same property is removed during the Exit phase.

Accuracy and thoroughness in completing required documentation.

Documentation:

In order to record the actions required in the Minimal Operational Requirements, a simple

localized form shall be developed and used at each occurrence of the procedure above.

The form shall allow for recording of the date, place, and time of the inventory of property in
the Pre-entry Phase and shall have a place to record the signatures of both the technician, (or
lead technician), and the In-Custody operational personnel.
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e The form shall allow for recording of the inventory of property in the Exit Phase and shall have a
place to record the date, place, and time, and signatures of both the technician, (or lead
technician), and the In-Custody operational personnel.

o If, during the Exit phase, it is discovered that one or more items shown on the Pre-entry
inventory are missing, Facilities Services personnel shall immediately report the condition to the
In-Custody operational personnel, remain at the job site, and comply with all direction as
provided by the In-Custody operational personnel to resolve the deficiency. Regardless of the
results of theeffort to reconcile “Pre-Entry property inventories” to “Exit property inventories”,
Facilities Services personnel shall record the details of the event on the form.

e Retain completed forms for at least ninety (90) Days at each site.

Compliance:

Compliance with this policy is demonstrated with existence of written site specific guides, and
existence and proper use of the required inventory forms.

Site Specific Requirements:

Because there are a very wide range of physical layouts, sizes, assignment of In-Custody
operational personnel, Facilities Services resources, and In-Custody operating schedules and
procedures, local Facilities Services management shall establish written site specific guides and
procedures, but at a minimum must include a form to record the date, place, and time of
inventories and validation signatures as shown in the Documentation section above.

Site Specific Options:
Decisions on whether or not to establish dedicated tool cribs, shadow boards, containers, property
marking, lost/found property guidance or other control measures for tools, supplies, materials, parts,
and equipment in support of general Facilities Services operations are local, and as such are outside
the provisions of this policy. Such provisions shall not in any way take precedence over, or in any
other manner interfere with, the requirements of this policy.

Exemption:

The procedures and documentation in this policy is not required when Facilities Services personnel
are sworn peace officers and also serve in the capacity of In-Custody operational personnel.

Periodic Evaluation:

Judicial Council personnel shall evaluate compliance with this policy upon random inspection of
completed forms and also through random observation of the full cycle of the Pre-entry, In Place, and
Exit phases of an occurrence.

End of Exhibit
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EXHIBIT O: JUDICIAL COUNCIL BACKGROUND CHECK POLICY

Policy Number: OERS
Title: Background Checks for Contractors Working on the Judicial Council’s Behalf in

Restricted Areas

Contact: Office of Emergency Response and Security (OERS)
Policy Statement:  Judicial Council staff must adhere to this policy and related procedures to ensure

compliance with CLETS regulation

WHO MUST COMPLY WITH THIS POLICY?
This policy applies to:

Judicial Council divisions that contract for non-Judicial Council employees to work on the Judicial
Council’s behalf;

Judicial Council staff who work with those individuals (for example, the project managers); and
Judicial Council staff who work on any contracts or agreements that provide for non-Judicial
Council employees to perform work on the Judicial Council’s behalf.

WHAT IS THE POLICY?

Judicial Council divisions and staff must do all of the following:

1.

Ensure that each “Contractor” is fingerprinted, evaluated, and badged before he orshe is allowed
unescorted access to a “Restricted Area.” A person who has not met these requirements may
only enter a Restricted Area during an “Emergency Situation” and:

a. must be escorted at ALL times by someone who has met these requirements; or

b. must be found suitable for unescorted access to Restricted Areas by the court, in compliance
with Department of Justice (DOJ) regulations about the California Law Enforcement
Telecommunications System (CLETS).

Adhere to the OERS procedure for provision of background check services, which is referenced at

the end of this policy under Additional Resources.

Ensure that contracts, agreements, and related documents do not contradict or counteract this

policy or the related OERS procedure.

Definition of Contractor

For the purposes of this policy and related OERS services, any person who either contracts with the
Judicial Council or is employed through a third party who contracts with the Judicial Council who
provides services under that contract at a court or the California Court Technology Center (CCTC).

This excludes contractors and agencies who do not receive payment for services from the Judicial
Council. It also excludes employees of entities that are able to do CLETS-level background searches
on their own (such as government and law enforcement entities authorized by law or the DOJ).

Those entities are responsible for performing their own background checks of their employees.
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OERS only provides background checks to employees of private contractors who cannot do CLETS-
level background searches (as commercially-available searches will not suffice).

Definition of Restricted Area
For the purposes of this policy, any area of either the CCTC or a court Facility which:

1. contains a means to connect to DOJ criminal databases via CLETS; or
2. contains any records or information (stored in physical or electronic format) that were obtained
via CLETS.

The definition of Restricted Area also applies to electronic access to network and computing
components where CLETS data is transported or stored in a physical or electronic format.

Definition of Emergency Situation

For the purposes of this policy, any condition arising from a sudden or unexpected occurrence in
which prompt services are needed to avoid or minimize the impact on the CCTC, court Facility, or
Judicial Council’s ability to do the following:

e Ensure the safety and security of people occupying and visiting the Facility;

e Conduct business in a timely manner in a safe and functional environment;

e Preserve the Facility; and

e Protect files, records, and documents located in the Facility.

Visitors to the CCTC or the non-public areas of a court Facility are not required to undergo a
background and fingerprint check. They must, however, be escorted at ALL times.

WHAT IS THE PURPOSE OF THIS POLICY?

Judicial Council retains contractors to do work on its behalf or on behalf of courts, and these
contractors are often located in the courts. Many if not all courts subscribe to CLETS service from the
DOJ and have CLETS terminals, records, and information in their facilities, as does the CCTC.

There are strict regulations regarding access to CLETS. Government Code sections 15150—- 15167
establish the DOJ’s responsibility for maintenance of the system. The DOJ publishes a CLETS Policies,
Procedures, and Practices document that specifies, among other things, the fingerprint and
background check requirements for access to CLETS-provided information. Entities that subscribe to
CLETS service from the DOJ are responsible for their compliance.

As a service to the courts and as a precaution, the Judicial Council has implemented a policy of
conducting CLETS-level background checks for any of its contractors who would be in Restricted
Areas.

The Judicial Council’s Executive Office delegated to OERS oversight of background checks for non-
Judicial Council employees working under contract with the Judicial Council in Restricted Areas. OERS
worked with the DOJ and several Judicial Council divisions to define Restricted Areas, establish a
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procedure for providing related services, and identify the evaluation criteria that are listed in this
policy.

WHAT IS THE APPLICATION PROCESS?

Judicial Council divisions are responsible for requesting OERS’s services when needed. As part of the
initial set up process, they will be required to provide OERS with three things:

e A project code for chargeback of DOJ billing costs;

e A designated Judicial Council contact; and

e Adesignated Contractor contact.

OERS and the Judicial Council’s Human Resources Division (HR) share a single Originating Agency
Identifier (ORI) number. HR receives the DOJ invoices and uses the project code that the division
provides to do chargebacks for the cost of the Contractor background checks.

OERS will send the OERS procedure to the designated Judicial Council contact and Contractor
contact. The Judicial Council contact and Contractor contact are responsible for explaining the
restrictions to the Contractor “Applicants.” They are responsible for requiring Applicants to sign an
authorization form and forward it to OERS.

OERS will send the Contractor contact an “Applicant Packet” with the appropriate instructions and
forms. The forms are pre-filled with Judicial Council routing and billing information. The Contractor
contact gives the Applicant the paperwork so he or she can be fingerprinted. The response time from
the DOJ is usually within a week, but delays sometimes occur due to fingerprint quality, criminal
information hits, or erroneous information submitted on the fingerprint transaction.

OERS will provide the Judicial Council contact and Contractor contact with information about how
Applicants can check the status of their submissions with DOJ.

WHAT ARE THE EVALUATION CRITERIA?
OERS will review the results using the following evaluation criteria, which comply with DOJ

regulations. Applicants are not suitable for unescorted access to a Restricted Area if the results of an
Applicant’s background check reveal any of the following:

1. A felony conviction of any kind; or

2. Any misdemeanor conviction or charge pending court disposition involving violence, weapons,
theft, robbery, burglary, embezzlement, dishonesty, gang activity, drugs (excluding certain
misdemeanor marijuana convictions more than two years from the date of such conviction, as
specified in California Labor Code section 432.8), or moral turpitude.

Crimes of moral turpitude (that are not already described in the criteria above) include:
e Assaultive crimes involving false imprisonment, discharging a firearm, and shootingat an
inhabited dwelling.
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e Drug crimes involving maintaining a drug house, possessing heroin for sale, possessing marijuana
for sale, selling drugs, and transporting a controlled substance.

e Escape crimes involving escape with or without violence and evading a peace officer.

e Property crimes involving arson, forgery, and receiving stolen property.

e Sex crimes involving indecent exposure, lewd acts on a child, pimping and pandering, and rape.

e Weapon crimes involving possessing or conspiring to possess an illegal firearm and possessing a
deadly weapon with intent to assault.

e Other crimes involving bribery, extortion, kidnapping, perjury, and terrorist threat.

The following will be reviewed on an individual basis to determine suitability for access to a

Restricted Area:

1. Misdemeanor convictions greater than 10 years old;

2. Misdemeanor arrests, infractions, and/or convictions within the last 10 years that, when taken
in total, establish reasonable doubt about the Contractor’s suitability for access; or

3. Felony arrests.

WHAT IS THE EVALUATION PROCESS?

Because the Judicial Council qualifies as an Applicant Agency under California law, it receives the
criminal record results electronically from the DOJ. OERS follows the DOJ instructions to keep the
information secure. It cannot share the criminal record result information.

Each background check produces a unique State Identification Number (SID). OERS records that
number for tracking purposes and deletes the criminal record results.

Applicants Suitable for Access to Restricted Areas
If an Applicant is suitable for access per the evaluation criteria, OERS will notify the Judicial Council
contact and Contractor contact. OERS then deletes the criminal record results.

The Judicial Council contact or Contractor contact must provide OERS the Applicant’s badge
authorization form and digital photograph. These will be used for badge purposes only. The
photograph must meet the requirements on the form.

OERS will forward the Contractor’s badge to the Contractor contact for distribution. The Contractor
must wear the badge in a visible location at all times while in a Restricted Area, as visual
confirmation that he or she is suitable for access.

Applicants Not Suitable for Access to Restricted Areas

If an Applicant is not suitable for access per the evaluation criteria, OERS will notify the Judicial
Council contact and Contractor contact that the applicant is not suitable for unescorted access to a
Restricted Area. OERS then deletes the criminal record results.
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OERS will provide the Judicial Council contact and Contractor contact with information about how
Applicants can review and correct any mistakes in their records with the DOJ.

OERS must submit a No Longer Interested (NLI) form to DOJ so that it does not receive subsequent
arrest notifications on Applicants deemed not suitable. For this reason, if the Applicant’s record is
corrected and the Judicial Council contact wants OERS to re-evaluate, the Applicant will have to be
re-fingerprinted.

Subsequent Arrests
After OERS receives criminal record results, it automatically gets subsequent arrest notifications.
OERS will continue to get this information until it submits a NLI form to the DOJ.

If OERS is notified of a Contractor’s arrest, it may re-evaluate the person’s suitability for unescorted
access to Restricted Areas. OERS reserves the right to change its determination of a person’s
suitability for unescorted access to Restricted Areas based on a subsequent arrest. If this occurs,
OERS will notify the Judicial Council contact and Contractor contact and request that the Contractor’s
badge be returned and that unescorted access to a Restricted Area be discontinued.

Requests for Exceptions

Exceptions are rarely considered because the evaluation criteria implement mandatory DOJ
regulations. If an Applicant receives notice that he or she is not suitable for access to Restricted
Areas, the Contractor contact may request that the Judicial Council contact request an exception
from OERS. The request must be in writing. It must include the Applicant’s name and a statement of
the basis of the request. In addition, the Applicant will have to be re-fingerprinted. OERS will send
the Contractor contact a new Applicant Packet. Once OERS receives the criminal record results
electronically from the DOJ, the OERS Senior Manager will evaluate the request and notify the
Judicial Council contact and Contractor contact of the decision.

WHAT IS THE BADGING PROCESS?

Badge Issuance

Badges are issued to suitable Applicants, as described in that section of this policy. These green
badges help identify Contractors who have been deemed suitable by OERS for unescorted access to
Restricted Areas. The badges do not provide any special privileges to Contractors (for example,
bypassing entrance security screening). They also do not allow access to secured Judicial Council
facilities.

The badges that allow access to Judicial Council buildings are part of a separate OERS program.
Judicial Council building access is only granted to people who will work in the building regularly, and
it must be applied for in person. The Judicial Council contact or designee may escort the Contractor
to the OERS Badge Room to complete the required form and have a picture taken. Badging is from 9-
11a.m.
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Badge Replacement

Because the badges have an expiry date (six months from the date they are created), OERS will
forward batches of replacements to the Judicial Council contact or Contractor contact to distribute as
needed. The expired badges must be returned to OERS to be destroyed.

Badge Return

When an Approved Applicant is no longer employed by the Contractor contact or is re-assigned so
that he or she no longer needs access to a Restricted Area, the following must happen:

e The Contractor contact and Judicial Council contact must inform OERS as quickly as possible.

e The Contractor contact must promptly collect the Contractor’s badge and return itto OERS.

e OERS must fax an NLI form to the DOJ so that it does not receive subsequent arrest
e notifications.

QUESTIONS AND COMPLAINTS

OERS communicates directly, only, with the Judicial Council contact or Contractor contact. Any
questions or complaints should be routed to the Judicial Council contact or Contractor contact (for
example, questions or complaints relating to the retention, day-to-day management, or termination
of Contractors).

ADDITIONAL RESOURCES

Judicial Council divisions and staff may contact OERS for current versions of the following
documents:

e Memorandum explaining OERS procedure for background checks

e Contractor Background Check Authorization form

e Contractor Badge Request form

End of Exhibit
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EXHIBIT P: FACILITY PREVENTATIVE MAINTENANCE TASK MATRIX
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EXHIBIT Q: PREVENTATIVE MAINTENANCE PROCEDURES BY SYSTEM
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EXHIBIT R: CONTRACTOR ORGANIZATION CHART
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EXHIBIT S: DELEGATED LIST

Building Delegated Exclusive Exclusive County Share
Oracle Managing Gross Responsible  Court Space | Non-Court Common of Common
ID Building Name Party (SF) (3] (3] Space Space Costs
Imperial County
Imperial 13-A1 BDA1 Courthouse AOC 60,260 60,260 24,568 18343 17349 0.00%
Imperial 13-D1 BDD1 Winterhaven Court AOC 2,100 2,100 2,100 0.00%
Imperial 13-E2 BDE2 Brawley Court County 20,903 5,897 5,897 0.00%
Orange 30-Al DAA1 Central Justice Center AOC 500,180 322,724 31,265 146,382 8.83%
500,180
Orange 30-B1 DAB1 Betty Lou Lamoreaux AOC 230,706 127,655 32,010 (159,665) 20.05%
Justice Center -
Orange 30-C1 DAC1 North Justice Center AOC 131,843 89,544 9,608 32,691 9.69%
131,843
Orange 30-D1 DAD1 West Justice Center AOC 113,160 83,288 8,557 21,315 9.32%
113,160
Orange 30-E1 DAE1 Harbor Justice Center- | AOC 110,855 73,166 13,603 (86,769) 15.68%
Newport Beach -
Facility
Riverside | 33-A1l DDA1 Family Law Court AOC 75,640 75,640 75,640 0.00%
Riverside | 33-A3 DDA3 Hall of Justice AOC 167,386 167,386 167,386 0.00%
Riverside | 33-C1 DDC1 Larson Justice Center AOC 152,990 152,990 148,995 3995 0 2.61%
Annex Justice Center
Riverside | 33-C2 DDC2 (Indio) * County - - - 0 0 0.00%
Riverside | 33-C3 DDC3 Indio Juvenile Court > AOC 15,303 15,303 15,303 0 0 0.00%
Indio County
Administrative Center
Riverside | 33-C4 DDC4 1 AOC - - - 0.00%
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Managing

Building
Gross

Delegated
Responsible

Exclusive
Court Space

Exclusive
Non-Court

Common

County Share
of Common
Costs

Building Name

144"

(SF)

(SF)

(SF)

Space

Space

Blythe Courthouse -
Riverside | 33-D1 DDD1 Superior Court AOC 11,016 11,016 11,016 0 0 0.00%
Riverside | 33-E1 DDE1 Palm Springs Courts County - 15,878 15,878 0.00%
Riverside | 33-F1 DDF1 Hemet AOC 26,511 26,511 26,511 0.00%
New Banning
Riverside | 33-G4 DDG4 Courthouse 3 AOC 68,584 68,584 68,584 0.00%
Riverside | 33-H1 DDH1 Temecula County - 8,899 8,899 0 0 0.00%
Riverside | 33-J1 DDJ1 Corona County - 20,517 20,517 0.00%
Southwest Justice
Riverside | 33-M1 | DDM1 | Center* AOC 191,032 191,032 130,756 40389 19,887 23.60%
Southwest Juvenile
Riverside | 33-M4 Courthouse 14,371 14,371 0.00%
Riverside Juvenile
Riverside | 33-N1 DDN1 Court 2 AOC 38,309 38,309 14,400 14787 9122 50.66%
Riverside | 33-N2 DDN2 Riverside Juvenile AOC - - 0.00%
Justice Trailers? -
Riverside | 33-N3 DDN3 Riverside Juvenile AOC - - 0.00%
Justice Trailers 2 -
San Luis 40-A1 EAA1 Courthouse Annex County 40,867 40,867 0.00% 0.00%
Obispo 112,000
San Luis 40-E1 EAE1 Grover Beach Branch AOC 5,153 5,153 0.00% 0.00%
Obispo 5,153
San Luis 40-H1 EAH1 1070 Palm St. AOC 2,528 2,528 0.00% 0.00%
Obispo 2,528
San Luis 40-)1 EAJ1 Paso Robles AOC 22,300 22,300 0.00% 0.00%
Obispo Courthouse 22,300
End of Exhibit
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EXHIBIT T: CONTRACTOR PRICE PROPOSAL

End of Exhibit
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	1 General
	1.1 The Contractor shall provide proactive maintenance and repair services, timely response, identification of Facility needs, complete operation management services, conscientious environmental stewardship, and responsible fiscal administration with ...
	1.2 The overall general scope of services to be provided by the Contractor includes:
	1.2.1 Proactive facility maintenance for scheduled and unscheduled maintenance in the Facilities
	1.2.2 Repair of equipment and systems located in the Facilities
	1.2.3 Respond to maintenance/repair due to equipment or system failures within Judicial Council Guidelines and Procedures.
	1.2.4 Facilities Operation Management (FOM) including supervision, personnel, labor, materials, supplies, tools, vehicles, equipment, and other items and services necessary to perform all work.
	1.2.5 Planning, scheduling, and coordination for the efficient, effective, economical, and satisfactory operation of the Facilities.
	1.2.6 Assessing the conditions of the buildings and their systems, as well as implementing the building operations and preventative maintenance programs and necessary to maintain, preserve, and keep the Facilities in good operating condition and repair.
	1.2.7 Performance of operations and maintenance required/related facility modifications.
	1.2.8 Ensuring compliance with environmental, health, & safety laws and regulations.
	1.2.9 Janitorial services resulting from and/or as a by-product of services provided to the Judicial Council.

	1.3 Cost Element 1 - Firm Fixed Price Work (See also Exhibit C) will include, but is not limited to:
	1.3.1 Individual Facilities Equipment Preventative Maintenance (Monthly / Quarterly / Semi Annual / Annual)
	1.3.2 Water Fountain Maintenance
	1.3.3 Fuel Storage Tanks and related piping and devices (Visual Inspection / Monitoring)
	1.3.4 Hardscape / Exterior (Visual Inspection)
	1.3.5 Landscape Maintenance
	1.3.6 Rounds and Readings (Daily / Weekly / Monthly)
	1.3.7 Water Treatment

	1.4 The Firm Fixed Price includes those costs for services identified in the table below. Each Facility includes a variety of equipment types and building needs that require periodic maintenance. For each Facility, the Judicial Council has reviewed bu...
	1.5 Cost Element 2 - Task Order work (See also Exhibit D) may include, but will not be limited to:
	1.5.1 Plumbing maintenance and repair
	1.5.2 HVAC maintenance and repair including air quality compliance and combustion efficiency for boilers
	1.5.3 Building automation systems maintenance and repair
	1.5.4 Data center facility support
	1.5.5 Electronic building systems maintenance and repair
	1.5.6 Electrical maintenance and repair
	1.5.7 Electrical utilities. maintenance and repair
	1.5.8 Gas & oil utilities. maintenance and repair
	1.5.9 Thermal utilities (steam, hot water, chilled water). maintenance and repair
	1.5.10 Elevators maintenance and repair
	1.5.11 Escalators maintenance and repair
	1.5.12 Paint maintenance and repair
	1.5.13 Carpeting and flooring maintenance and repair
	1.5.14 Grounds keeping services
	1.5.15 Pest management services
	1.5.16 Exterior window cleaning
	1.5.17 Hazardous materials management and disposal (to include bio hazardous materials)
	1.5.18 Bio-waste exterior building clean-up
	1.5.19 Asset resource management
	1.5.20 Maintenance planning and scheduling
	1.5.21 Work order dispatch
	1.5.22 Environmental, Health and Safety compliance and management practices for boilers and diesel engines
	1.5.23 Materials and inventory management
	1.5.24 Maintaining regular liaison with building tenants/occupants and resolving building-oriented complaints
	1.5.25 Cost control and budget management
	1.5.26 Subcontract management
	1.5.27 Parking management
	1.5.28 Bulk waste removal and recycling
	1.5.29 Snow removal
	1.5.30 Moving services
	1.5.31 As-built and CADD record management
	1.5.32 Move management
	1.5.33 Civil, electrical, mechanical, structural and life, fire and safety engineering
	1.5.34 Identifying and estimating capital repairs and improvement plans
	1.5.35 Perform Facility modifications, alterations or renovations
	1.5.36 Equipment rental

	1.6 For non-preventative maintenance work related to the Firm Fixed Price work above and additional repairs, replacements, and other necessary improvements, such work shall be provided on a cost-plus basis.  The price sheet by Facility provides the ba...
	1.7 There are three (3) levels of responsibility for Facilities: (i) Judicial Council-managed Facilities where the Judicial Council has full responsibility for the Facility, (ii) county-managed Facilities where the Judicial Council has responsibility ...
	1.8 The current list of Facilities is attached as Exhibit J. This list sets forth the type of facility, and what level responsibility the Contractor will have for that Facility pursuant to this Agreement. Upon sixty (60) Days notice, the Judicial Coun...
	1.9 All planned and scheduled maintenance will be performed for all Facilities as identified by system and the scheduled maintenance matrix provided in Exhibit P.  Each scheduled maintenance procedure is detailed in the Exhibit Q.

	1 Firm Fixed Price Work
	1.1 Management and Support Staff.
	1.1.1 Management and Support Staff.
	1.1.2 Management and Support Staff Qualifications.
	1.1.3 Judicial Council Requirements for Management Staff.
	1.1.3.1 Exempt Employees.  Exempt employees are paid a salary by Contractor to provide a service regardless of the number of hours worked. At a minimum, however, the Judicial Council requires that full time exempt equivalent positions be filled by an ...
	1.1.3.2 Reporting of Work Hours.  The Contractor will provide, no later than the 10th Business Day of April, July, October, and January, an exception report listing any exempt positions that did not meet the requirements set forth in Exhibit L above f...
	1.1.3.3 Adjustments to Management and Support Staffing Levels.  Contractor shall monitor the effectiveness of staffing levels with respect to the Management and Support Staff and recommend changes in staffing levels and budgetary adjustments to the Ju...

	1.1.4 Management and Support Staff Functional Responsibilities.
	1.1.4.1 Engineering and Planning Support.  The Contractor shall provide engineering and planning support services at all Facilities. The Contractor shall provide engineering and technical services such as site surveys, technical drawings, and engineer...
	1.1.4.2 Computer Aided Drafting Design (CADD).  The Contractor shall create all drawings/designs in an AutoCAD compatible digital format and meet Judicial Council standards and guidelines. Contractor shall provide as-built drawing management and produ...
	1.1.4.3 Maintenance Engineering.  The Contractor shall provide mechanical, civil, environmental, and electrical engineering expertise needed to perform: (i) Project review, (ii) Facility and system assessment, (iii) infrastructure program management, ...

	1.1.5 Work Review Meetings.
	1.1.6 Data Reporting.
	1.1.7 Dispatch.

	1.2 Training.
	1.2.1 Management and Support Staff Training.
	1.2.2 Sexual Harassment Training.
	1.2.3 Training Records.


	2 Program Purpose
	3 Scope of Services
	4 General Requirements
	4.1 PM Management Process.
	4.1.1 Code Compliant PM Activities.
	4.1.2 Monthly PM Meetings.
	4.1.3 Standard Completion Standards.

	4.2 Documentation.
	4.2.1 Equipment Maintenance Histories.
	4.2.2 CAFM Uploading.
	4.2.3 Rounds and Reading Activities.
	4.2.4 Forms and Logs.

	4.3 List of Exhibit Documents.
	4.3.1 Exhibit H: Prevailing Wage Labor Certification Form
	4.3.2 Exhibit I: Sample Invoice
	4.3.3 Exhibit J:  Facilities List
	4.3.4 Exhibit K: Deliverable Schedule
	4.3.5 Exhibit M: Contractor Staffing
	4.3.6 Exhibit P:  Facility Preventative Maintenance Task Matrix
	4.3.7 Exhibit Q:  Preventative Maintenance Procedures by System
	4.3.8 Exhibit R: Contractor Organization Chart
	4.3.9 Exhibit S: Delegated List
	4.3.10 Exhibit T: Contractor Price Proposal

	4.4 List of PM Activities.
	4.5 Escorting.
	4.5.1 Access to Restricted Areas.
	4.5.2 Court-Specific Security Issues.
	4.5.3 Escorting Pricing.

	4.6 Plans, Studies, and Reports Required as Part of the Fixed Price Work.
	4.6.1 Facility Transition Plan.
	4.6.1.1 The Contractor shall establish a Facility transition plan to ensure Facilities, their Real Property Installed Equipment (RPIE), and infrastructure systems are effectively managed. The Facility transition plan shall identify all training, equip...
	4.6.1.2 Contractor shall deliver the initial Facility transition plan to the Regional Manager within sixty (60) Days of the Effective Date. The Contractor shall provide an updated Facility transition plan to the Regional Manager whenever a new Facilit...
	4.6.1.3 The Facility transition plan shall include the following elements:
	4.6.1.3.1 Maintenance manpower requirements.
	4.6.1.3.2 Number of employees, if any dedicated full time to the Facility.
	4.6.1.3.3 Maintenance organizational chart.
	4.6.1.3.4 Maintenance policy manual that defines authority and responsibilities.
	4.6.1.3.5 Minimum skill level requirements for each position on the maintenance staff.
	4.6.1.3.6 Approach to providing maintenance to the Facility.
	4.6.1.3.7 List of the special tools and equipment that must be procured for the Facility.
	4.6.1.3.8 Bill of Materials that are to be stocked and available for the Facility.
	4.6.1.3.9 List of items to be maintained by outside maintenance organizations.
	4.6.1.3.10 Plan to transition alarm systems, building automation systems, and other electronic monitoring systems.
	4.6.1.3.11 Facility access procedures for Contractor personnel to gain access to the Facility, including issuance of keys, identification cards, etc.
	4.6.1.3.12 Plan to work with and around hazardous materials such as asbestos, lead-based paint, etc.


	4.6.2 Preventative Maintenance Plan (PMP).
	4.6.2.1 Facility PMP.  The Contractor shall prepare for the Judicial Council a preventative maintenance plan by Facility. The Contractor shall develop a well-defined preventative maintenance plan that includes all maintenance, is based on system condi...
	4.6.2.2 Work Analysis and Status Assessment.  The Contractor shall conduct audits on the preventative maintenance program to assess effectiveness using tools such as root cause failure analysis, reliability engineering, and life-cycle cost trends. Con...

	4.6.3 Equipment History Assessments.
	4.6.4 Asset Management, Tracking, and Auditing.
	4.6.5 Quality Control Plan (QCP).
	4.6.5.1 The objectives of quality control are (i) to ensure that all the requirements of the Agreement are met throughout the term of the Agreement and (ii) to provide the Judicial Council the means to easily verify compliance. The Contractor shall es...
	4.6.5.2 The Contractor shall finalize the QCP and acquire the Regional Manager’s approval within sixty (60) Days of the Effective Date. The QCP shall be an Agreement compliance document. The QCP shall be updated as changes occur. The Contractor shall ...
	4.6.5.3 The QCP shall:
	4.6.5.3.1 Describe inspection services to be provided and how measurements are made and data collected. At minimum ten percent (10%) of all PMs will be checked by the Contractor’s management or quality staff on a monthly basis.
	4.6.5.3.2 Provide KPIs to be used by Contractor personnel to ensure potential problems or deficiencies are identified before they result in unsatisfactory Agreement performance.
	4.6.5.3.3 Provide data which allows the Judicial Council to easily verify Contractor performance including the 10% check described above. Contractor will provide monthly quality control reports to the Judicial Council.
	4.6.5.3.4 Describe how Contractor processes shall be changed to continually improve performance and address all substandard findings by either the Judicial Council or the Contractor.
	4.6.5.3.5 Provide management-level metrics that verify compliance with this Agreement and PMs and TOs and give trend data needed for the Judicial Council to lead and direct the Facility operation program.


	4.6.6 Safety Plan.
	4.6.6.1 The Contractor must provide a program-level safety plan within thirty (30) Days of the Effective Date that as a minimum is compliant with the Facility Safety Guidelines established by the Judicial Council.
	4.6.6.2 Within ninety (90) Days of the Effective Date the Contractor must complete an initial assessment of fire/life safety conditions at each Facility utilizing the form provided by the Judicial Council or an equivalent document provided by the Cont...
	4.6.6.3 Utilizing the information developed from the fire/life safety assessment, the Contractor shall provide a site-specific health and safety action plan for each Facility. Contractor shall deliver to the Regional Manager (with a copy to the Risk M...
	4.6.6.4 On a day-to-day basis, the safety plan must be implemented to ensure all Contractor and Subcontractor personnel are aware of the safety requirements. Contractor must ensure that personnel are properly trained on the equipment they are tasked t...
	4.6.6.5 The safety plan must comply with the Judicial Council Facility safety guidelines and all local, state and federal law, codes, ordinances, and regulations.
	4.6.6.6 The Judicial Council has a right to determine that some safety practices are so far beyond the required level based on regulations or standard industry practices that they place an unreasonable cost on the work effort.  An example would be a C...


	4.7 Any Cost Incurred by the Contractor.

	5 Phase-In—Acct Management and Fee; Part Of FFP
	5.1 Phase-In Period Work.
	5.2 Phase-In Costs.
	5.3 Expenditures of the Phase-In Costs.
	5.3.1 Cost of Mobilization.
	5.3.2 Training Costs.
	5.3.3 Phase-In Period Management Cost.
	5.3.4 Reports and Plans.

	5.4 Mobilization / Tools Acquisition Costs.

	6 Phase-Out Acct Management and Fee; Part of FFP
	6.1 Change Over.
	6.2 Phase-Out Period.
	6.3 Phase-Out Costs.
	6.4 Ownership to the Judicial Council during Phase-Out Period.
	6.4.1 any tangible or intangible property originally purchased at or over one thousand dollars ($1,000) by Contractor using Phase-In funds;
	6.4.2 any computer equipment or software purchased using Phase-In funds; and
	6.4.3 any equipment, supplies, Materials, etc., purchased pursuant to a PM or TO in support of the Work.


	7 Facilities Baseline Deficiencies
	8 Information Technology and CAFM
	8.1 Contract Management Documentation.
	8.2 Information Technology.
	8.2.1 Non-Compatible Program.
	8.2.2 Computer Hardware.
	8.2.3 CAFM Changes or Enhancements.

	8.3 CAFM.
	8.4 Services Work Order Tracking.
	8.5 Work Closeout.
	8.6 Estimated Subcontractor and Material Costs.
	8.7 Training Classes for CAFM.
	8.7.1 Handheld Data Recorders.


	9 Miscellaneous Services
	9.1 Utility System Availability.
	9.2 Major Accident, Disaster Response, and Emergencies.
	9.3 Hazardous Waste Program.
	9.3.1 Implementation and Management of HAZMAT Program.
	9.3.2 State of California Certification / Trained for HAZMAT Operations.
	9.3.3 HAZMAT Programs and Guidelines.
	9.3.4 HAZMAT Policies and Procedures.

	9.4 RPIE Maintenance.
	9.5 UNIFORMAT II.
	9.6 Sentinel Event Reporting and Management.

	1 Task Order Contracting
	1.1 Work Pursuant to Task Order Contracting Methodology.

	2 Cost Plus Work
	2.1 Cost Plus Work Types.
	2.1.1 Cost Plus Work Types.
	2.1.2 Work Funded by Court / Third Party.
	2.1.2.1 Audiovisual. The Contractor shall provide audiovisual/video system installation, maintenance, and repair as requested. This Work will include cable pulls and terminations, equipment installation, equipment maintenance and repair, testing, soft...
	2.1.2.2 Furniture/Equipment Moving Service. The Contractor shall provide a full moving service as needed to support court operations. This includes movement, dismantling, and installation of office furniture, equipment, supplies and other items as req...

	2.1.3 Work to Correct deficiencies.
	2.1.4 Graffiti Removal and Painting.
	2.1.5 Locksmith Services.
	2.1.5.1 Master Key Inventory / Key-Control Program.  If directed by the Judicial Council, the Contractor shall maintain a master key inventory and a key-control program. The key-control program may include, but not be limited to: Facilities, holding c...
	2.1.5.2 Lock-Related Maintenance.  The Contractor shall, if requested: (i) maintain locks, panic hardware, mechanical ciphers, and real property installed vaults; (ii) install lock cores for all newly constructed or renovated Facilities; (iii) provide...
	2.1.5.3 Lockout Calls.  Lockout calls shall be treated as emergency TOs. The Contractor shall confirm with either the Court Liaison or security personnel that the locked out person has authority to enter before unlocking any area.



	3 Provisions Applicable to All TOs
	3.1 Work Request.
	3.2 Issuance of TO.
	3.2.1 Senior Manager for Facility Management
	3.2.2 Regional Manager for Facility Operations
	3.2.3 Supervising Facility Management Administrator
	3.2.4 Facility Management Administrator
	3.2.5 Judicial Council Customer Service Center Personnel

	3.3 TO Contents.
	3.3.1 Project Manager name and contact information,
	3.3.2 Court Liaison name and contact information,
	3.3.3 location of the affected Facility,
	3.3.4 location within the Facility where the problem exists,
	3.3.5 description of the problem,
	3.3.6 date and time the call or request for service was received by the Judicial Council,
	3.3.7 type of work,
	3.3.8 priority,
	3.3.9 due date,
	3.3.10 cost type, and
	3.3.11 Maximum Approved Cost.

	3.4 TO Response.
	3.4.1 TOs.
	3.4.2 Response Times for TOs.
	3.4.3 TO – FMs.
	3.4.4 Response Times for TO FMs.
	3.4.5 TOs.
	3.4.6 Response Times Start at the TO Issuance Time.

	3.5 Estimate.
	3.5.1 For TOs.
	3.5.2 Contractor Estimate.

	3.6 Completion of Work.
	3.6.1 TOs.
	3.6.1.1 Completion Times for TOs.

	3.6.2 TO Completion.
	3.6.3 Applicable Maximum Approved Cost.

	3.7 Work by the Judicial Council, The Courts or Third Parties.

	4 Work Without a TO
	4.1 Priority 1 Condition.
	4.2 Work Under $2,500.
	4.2.1 Contractor is authorized to initiate work as if a TO had been issued if the specific work to be performed will be under $2,500 in value up to a pre-determined cumulative amount of $___________ [AMOUNT TO VARY BY REGION – WILL BE INSERTED AT A LA...
	4.2.2 Work pursuant to this section shall be performed using a TO (or Service Work Order (“SWO”)) that Contractor will generate in CAFM and will be invoiced to the pre-determined cumulative amount stated above with reference to the TO or SWO.  Contrac...

	4.3 Work Performed Without a TO.
	4.4 Emergency Work Orders.

	5 Cost Plus Methodology
	5.1 Cost Plus Proposal Request.
	5.2 Cost Plus Proposal Contents.
	5.3 Approval/Cancellation.
	5.4 Cost Plus Work Documentation.
	5.5 Exceeding the Original Applicable Maximum Approved Cost.
	5.5.1 Additional Cost.

	5.6 Maximum Approved Cost in Excess of $100,000.

	1 Contractor Personnel
	1.1 Contractor Shall Provide all Personnel.
	1.2 Contractor is Responsible for all TOs.
	1.3 Field Operations Staff.
	1.4 Contractor Employees.
	1.5 Appearance.
	1.6 Communication.
	1.7 Authorized Overtime.
	1.8 Scheduling.
	1.9 Licensed Professionals.
	1.10 Security Protocols.
	1.11 Issuance of Keys / Key Cards.
	1.12 Injury and Illness Prevention Program.

	2 Contract Manager
	2.1 Contract Manager Responsibilities.
	2.1.1 Serving as the primary contact with the Regional Manager and other the Judicial Council personnel;
	2.1.2 Managing the day-to-day activities of Contractor and its Subcontractor’s personnel;
	2.1.3 Identifying the appropriate resources needed;
	2.1.4 Planning and scheduling the Work;
	2.1.5 Meeting budget and schedule commitments;
	2.1.6 Providing progress reports; and
	2.1.7 Acting to ensure the overall quality of the Work performed.

	2.2 Disapproval of Continuing Assignment of Contract Manager.
	2.3 Contract Manager Replacement.
	2.4 Contract Manager Term.
	2.5 If Contract Manager Becomes Unavailable.
	2.6 Identified Contract Manager.

	3 Building / Operating Engineer
	3.1 Description.
	3.2 Examples of Duties:
	3.3 Employment Standards:
	3.4 Additional Qualifications:

	4 Mandatory Criminal Background Screening
	4.1 Access to Restricted Areas.
	4.2 Notification.
	4.3 The Judicial Council Screening and Approval Process.
	4.4 The Judicial Council Badges.
	4.5 Court-Required Screening and Background Check Requirements.
	4.6 DOJ and DMV Requirements.
	4.7 Costs.

	5 Contractor Work Management
	5.1 Changes, Cancellation of Work.
	5.1.1 Cost Increase beyond Maximum Approved Cost.
	5.1.2 Scope of Work.
	5.1.3 TO Management.
	5.1.4 Additional Requirement for Installation.
	5.1.5 Request to Cancel Work.


	6 Material and Equipment Purchases
	6.1 Replacement of Components.
	6.2 Purchases.
	6.3 Purchasing and Management of Inventory.
	6.4 Material Storage and Office Space.
	6.5 Material Charges to a TO.
	6.6 Material Management.

	7 Timeliness
	7.1 PMs.
	7.2 TOs.

	8 Standard of Professionalism
	8.1 Quality Work.
	8.2 Authorized and Prioritized Work.
	8.3 The Judicial Council Plans.

	9 Coordination with Ongoing Court Operations
	9.1 Coordination with Court Liaison.
	9.2 Stop Work.
	9.3 Special Court Hours.
	9.4 Disruption of Services
	9.5 System Availability.

	10 Acceptance of Work under the Agreement
	10.1 Acceptance Criteria.
	10.1.1 Timeliness.
	10.1.2 Completeness.

	10.1.1 Technical Accuracy and Work Quality.
	10.2 Acceptance Procedures.
	10.2.1 Work Acceptance Responsibility.
	10.2.2 Notification of Work’s Acceptability.
	10.2.3 Failure of Work.
	10.2.4 Work Acceptability Dispute Resolution.


	11 Services Quality Standards and Warranties
	11.1 Qualified Employees and Subcontractors.
	11.2 Meeting the Judicial Council’s Standards.
	11.3 Warranties.

	1 Contract Amount
	2 Allowable and Non-allowable Expenses
	2.1 Firm Fixed Price Work.
	2.1.1 Allowable Expense.
	2.1.1.1 Total labor costs, overhead costs, operations and administrative costs in support of Firm Fixed Price Work.
	2.1.1.2 All Subcontractor costs in support of Firm Fixed Price Work.
	2.1.1.3 All Travel Expenses and Travel Time in the performance of Firm Fixed Price Work.

	2.1.2 Adjustments to Allowable Expenses.
	2.1.2.1 Changes to Facility List.
	2.1.2.1.1 The Judicial Council may (i) add a Facility to the list of Facilities in Exhibit J (ii) remove a Facility from the list of Facilities in Exhibit J, or (iii) change the Contractor’s level of responsibility for a Facility. No such addition, re...



	2.2 Cost Plus Work.
	2.2.1 Labor Costs.
	2.2.1.1 Prevailing Wage. For those employee classifications covered by the Prevailing Wage Law, direct labor costs for the performance of Cost Plus Work shall be equal to or greater than the Prevailing Wage for each employee’s classification, as speci...
	2.2.1.2 Non-Prevailing Wage. For those employee classifications not covered by the Prevailing Wage Law, the per-hour fees shall be as specified in Exhibit T and as detailed in the applicable TO. If the classification is not listed in Exhibit T, the Ju...

	2.2.2 Travel Time.
	2.2.3 Cost Plus Work Materials and Subcontracts Reimbursement.
	2.2.3.1 Costs for Materials and subcontracts used in Cost Plus Work are limited to those necessary for the performance of the Work and actually incurred by Contractor and/or its Subcontractors in the performance of the Work and as specified in each ap...
	2.2.3.2 All expenses for Cost Plus subcontracts with non-Related Entities, as specified in each applicable TO, shall be billed at the Contractor’s actual cost plus a markup identified by Facility in Exhibit T. Any rebates, refunds or similar discounts...
	2.2.3.3 If the Contractor uses any Related Entity to provide labor, the Contractor will bill any labor provided by that Related Entity pursuant to Exhibit T (“Labor Costs”), and not as subcontracts. Such labor shall not be considered a subcontract for...

	2.2.4 Escorting Expenses.

	2.3 Travel Related Expense.
	2.3.1 Travel Expenses Limitation.
	2.3.2 Travel Expenses Billing.
	2.3.3 Travel Expense Reimbursement.
	2.3.3.1 All air travel is limited to coach fares and should be booked a minimum of fourteen (14) Days prior to travel, unless the Project Manager agrees otherwise in the TO.
	2.3.3.2 In accordance with the California Victim Compensation and Government Claims Panel (formerly State Panel of Control) guidelines, the Judicial Council will reimburse Contractor only (i) for hotel rooms: at the actual cost not to exceed ($XXX) pe...
	2.3.3.3 If private vehicle ground transportation expense is authorized, the Judicial Council will reimburse Contractor at the federal IRS approved reimbursement rate, currently $0.56 per mile. The distance reimbursed will be the shorter of (i) the act...

	2.3.4 Labor Code Section 1773.1 or 1773.9.

	2.4 Phase-In Costs and Phase-Out Costs.
	2.4.1 Phase-In Costs.
	2.4.2 Phase-Out Costs.


	3 Taxes
	4 Invoicing Requirements
	4.1 Invoice Submission.
	4.1.1 Contractor shall submit one original and two (2) copies of each invoice to:
	4.1.2 Contractor shall simultaneously submit a copy of each invoice to the Regional Manager:
	4.1.3 Section 1 of the invoice will include basic identifying data, including:
	4.1.4 Section 2 of the invoice will be a summary of all Firm Fixed Price Work for the invoice period.
	4.1.5 Section 3 of the invoice will be a summary of all labor, Material, and subcontractor costs for each fund code to which Cost Plus charges are made during the invoice period.
	4.1.6 Section 4 of the invoice will be a summary of all Phase-In Costs and Phase-Out costs incurred during the invoice period.
	4.1.7 Section 5 of the invoice will be a total of all charges listed above.
	4.1.8 Section 6 will be the total payment being claimed by the Contractor for payment.

	4.2 Maximum Approved Cost.

	5 Payment
	6 Reasons to Withhold Payment
	6.1 Judicial Council May Withhold Payment.
	6.1.1 The Judicial Council will withhold payment, in whole or in part, to the extent reasonably necessary to ensure compliance by the Contractor with the terms of this Agreement and the proper and complete performance of any Work.

	6.2 Cost Element 1 Withhold.
	6.2.1 Cost Element 1 - PM and planned activities work - must be completed and documented by the date agreed by the Judicial Council and the Contractor. If not completed within the scheduled work dates, then that activity will be disallowed by the Judi...

	6.3 Cost Element 2 Withhold.
	6.3.1 Cost Element 2 - TO work - will have a planned start date and planned final completion date, including all necessary related paperwork.  The duration in workdays between the planned start date and planned final completion date is calculated as 1...

	6.4 Additional Reasons for Withholds.
	In addition to the above, the Judicial Council may withhold payment, in whole, or in part, to such extent as may be necessary because of, but not limited to:
	6.4.1 Any PM work not completed within period of invoice;
	6.4.2 Defective work or late work not remedied within three (3) Days of written notice to Contractor;
	6.4.3 Stop notices or liens served upon the Judicial Council or any Court relating to any Work;
	6.4.4 Labor Commission investigation or civil wage and penalty assessments served on the Judicial Council or Court relating to any Work;
	6.4.5 Damage to the Judicial Council, the Courts, Facilities, or other contractor(s);
	6.4.6 Unsatisfactory execution of the Work by the Contractor;
	6.4.7 Failure to store and properly secure Materials;
	6.4.8 Failure to properly pay Prevailing Wages as required pursuant to this Agreement and applicable law;
	6.4.9 Failure to properly maintain or clean up the Work site;
	6.4.10 Payments to indemnify, defend, or hold harmless the Judicial Council or the Courts;
	6.4.11 Any payments due to the Judicial Council, including but not limited to payments for failed tests, utilities changes, or permits;
	6.4.12 Failure to pay Subcontractor(s) or supplier(s) as required by law and by the Agreement;
	6.4.13 Failure to provide an adequate level of service as agreed to pursuant to the terms of this Agreement, including but not limited to, any labor unrest;
	6.4.14 Contractor’s breach, default, or substantial violation of any provision of this Agreement.


	7 Reallocation of Withheld Amounts
	7.1 Application of Withheld Amount.
	7.2 Outstanding Invoice Adjustment.

	8 Economic Price Adjustments
	8.1 Base and Option Period Pricing
	8.1.1 Option Period 1.
	8.1.2 Option Period 2.
	8.1.3 Firm Fixed Price Calculation.

	8.2 Calculations.
	8.2.1 The fourth decimal place shall be rounded up when the fifth decimal place is five (5) or greater.
	8.2.2 The fourth decimal place shall remain unchanged when the fifth decimal place is less than five (5).

	8.3 Engineering News Record (ENR) Indices.
	8.4 ENR CCI Index by Region.

	9 Subcontractor Payments
	9.1 Payments to Subcontractors.
	9.2 Notice to Subcontractors.
	9.3 No Obligation of the Judicial Council for Subcontractor Payment.
	9.4 Joint Checks.

	1 Term of Agreement and Termination
	1.1 Agreement Term and Renewals.
	1.1.1 The initial term of this Agreement is stated on the coversheet of this Agreement as five (5) years. Upon notice at least ninety (90) Days prior to the expiration of the then-current term of the Agreement, the Judicial Council may exercise at its...
	1.1.2 The parties agree that this Agreement may be extended only by Amendment.
	1.1.3 This Agreement shall be of no force and effect until signed by both parties. Any commencement of performance prior to execution of this Agreement by both parties, or any commencement of Work prior to issuance of a TO, shall be at Contractor’s ow...

	1.2 Termination for Cause.
	1.3 Termination for Convenience.
	1.4 Termination of a Task Order (TO).
	1.5 Assignment of Work by Judicial Council to Another Contract.

	2 Relationship of Parties
	3 No Assignment
	4 Time of Essence
	5 Amendments
	6 Consideration
	7 Waiver of Claims
	7.1 State Entities Liability.
	7.2 County Liability.

	8 Copyrights and Rights in Data, Material, and Deliverables
	9 Ownership
	9.1 Judicial Council Property.
	9.2 Statutory Copyright.

	10 Limitation on Publication
	11 Judicial Council’s Obligation Subject to Availability of Funds
	11.1 Judicial Council Obligations Regarding Funding the Agreement.
	11.1.1 It is understood and agreed that the Judicial Council’s obligations under this Agreement are subject to the availability of authorized and appropriated funds. In the event that the Legislature fails to appropriate funds for this Agreement, the ...
	11.1.2 An event of default shall not occur if the Judicial Council is unable to make any payments due under the Agreement because of the State of California’s failure to timely approve and adopt a State budget.  If the Judicial Council fails to make a...

	11.2 Payment.
	11.3 Funding for this Agreement.

	12 Notice
	12.1 Notices.

	13 Subcontracting
	13.1 Prior Written Approval for TO Work.
	13.2 Procurement of Goods and Services Policy.
	13.3 Subcontracted Work in Calendar Year.
	13.4 Related Entity Subcontract.
	13.5 Applicability of Terms Of Agreement To Subcontractors.
	13.6 Scope of Subcontractor Work.
	13.7 50% Work Goal.

	14 Changes and Amendments
	14.1 Changes or Amendments.
	14.2 Requests for Changes or Amendments.
	14.3 Terms and Conditions of Agreement.

	15 Accounting System Requirement
	16 Retention of Records
	16.1 Maintenance of Records.
	16.2 Minimum Data to be Maintained.
	16.2.1 A log and a file of time sheets for all authorized hours actually worked by Contractor’s employees and its Subcontractor’s employees under this Agreement. The log must include, but shall not be limited to, the following information: (1) name an...
	16.2.2 A travel log and a file of original invoices for all authorized Travel Expenses incurred by Contractor’s employees and its Subcontractor’s employees in performing the Work of this Agreement. The travel log must include, but shall be not limited...
	16.2.3 A log and a file of original invoices for all Expenses incurred by Contractor and its Subcontractors in performing Work. The log must include, but shall not be limited to, the following information: (1) the party making the expenditure (Contrac...

	16.3 Maintenance of Records.
	16.4 Administrative Records

	17 Audits and Access to Records
	17.1 Records Pertaining to Contractor’s Performance.
	17.2 Inspection, Audit, and Copying of Records.
	17.3  Subcontractor Audits and Access to Records.
	17.4 Retainage of Records for Five Years.
	17.5 Overcharge Audit.

	18 Insurance Requirements
	18.1 General.
	18.2 Insurance Policy on Occurrence Form.
	18.3 Insurance Coverage Types.
	18.3.1 Workers’ Compensation at statutory requirements of the state of residency. Employers’ Liability with limits not less than $1,000,000 for each accident, $1,000,000 as the aggregate disease policy limit and $1,000,000 as the disease limit for eac...
	18.3.2 Commercial General Liability Insurance (and if required Excess Liability or Umbrella Liability insurance) written on an occurrence form with limits of not less than $5,000,000 per occurrence and $5,000,000 general aggregate for bodily injury an...
	18.3.3 Commercial Automobile Liability Insurance with limits not less than $2,000,000 for each accident or loss. Such insurance shall cover liability arising out of the operation, use, loading or unloading of a motor vehicle, including owned, hired, a...
	18.3.4 Professional Liability Insurance with limits of not less than $5 million per claim or occurrence and $5 million annual aggregate covering the Contractor’s acts, errors or omissions committed or alleged to have been committed which arise from re...
	18.3.5 Commercial crime insurance with limits of not less than $1,000,000 per loss of money or securities due to employee dishonesty, theft, forgery, computer fraud, and extortion.

	18.4 Deductibles and Self-Insured Retentions.
	18.5 Other Insurance Provisions.
	18.5.1 The State of California, the Judicial Council of California, the Courts, the Counties, and the officers, officials, employees, and agents of those entities, are to be named as additional insured with the same type and amount of coverage as Cont...
	18.5.2 To the extent of Contractor’s negligence, Contractor’s insurance coverage shall be primary insurance. Any insurance and/or self-insurance maintained by the Judicial Council, its officers, officials, employees, or agents shall not contribute wit...
	18.5.3 Contractor’s insurance shall apply separately to each insured against whom a claim is made and/or lawsuit is brought, except with respect to the limits of the insurer’s liability.

	18.6 Certificates of Insurance.
	18.7 Right of Recovery or Subrogation.
	18.8 Appropriate Certificates and Endorsements.
	18.9 Cancellation of Policies.
	18.10 Subcontractors Insurance.

	19 Confidentiality
	19.1 Confidential Information.
	19.2 Non-Disclosure of Confidential Information.
	19.3 Validation of Work.
	19.4 Subcontractors Confidentiality.

	20 Indemnification
	20.1 Indemnity.
	20.1.1 Contractor’s or any of its employees’ or Subcontractor’s negligent acts or omissions, or intentional misconduct, including without limitation any criminal acts;
	20.1.2 Contractor’s breach of its obligations under this Agreement;
	20.1.3 Contractor’s or any of its employees’ or Subcontractor’s violation of any applicable law, rule, or regulation; and/or any claim or lawsuit by any third party, Contractor, Subcontractor, supplier, worker, or any other person, firm, or corporatio...

	20.2 Indemnified Party.

	21 Trade Secret, Patent, and Copyright Indemnification
	21.1 Infringement or Use of Any Copyrighted Composition.
	21.2 Use of Attorney
	21.2.1 That Contractor shall be notified within a reasonable time in writing by the Judicial Council of any Notice of such claim; and,
	21.2.2 That Contractor shall have the sole control of the defense of any action on such claim and all negotiations for its settlement or compromise provided, however, that when principles of government or public law are involved, the Judicial Council ...

	21.3 Deliverables, Data, and Materials.

	22 Conflict of Interest
	22.1 Proceedings.
	22.2 No Contract for Judicial Council Employees.
	22.3 Covenant Against Gratuities.

	23 Certification
	23.1 Certification
	Contractor represents and warrants that the following statements are true. During the term of the Agreement, Contractor shall not take an action, or omit to perform any act, that results in a representation and warranty becoming untrue. Contractor sha...
	23.1.1 Qualified to Do Business. If Contractor is a corporation, limited liability company, or limited partnership, Contractor is qualified to do business and in good standing in the State.
	23.1.2 Not an Expatriate Corporation. Contractor is not an expatriate corporation or subsidiary of an expatriate corporation within the meaning of PCC 10286.1, and is eligible to contract with the Judicial Council. (Expatriate corporations are certain...
	23.1.3 Iran Contracting Act. If the Contract Amount is $1,000,000 or more, this section is applicable. Contractor certifies either (i) it is not on the current list of persons engaged in investment activities in Iran ("Iran List") created by the Calif...


	24 National Labor Relations Board
	25 Nondiscrimination / No Harassment Clause
	25.1 Discrimination.
	25.2 Unlawful Harassment.
	25.3 Fair Employment and Housing Act.
	25.4 Notice of Obligation.
	25.5 Use of Non-Discrimination / No Harassment in all Subcontracts.

	26 Americans with Disabilities Act
	27 California Law
	28 Severability
	29 Waiver
	30 Signature Authority
	31 Survival
	32 Entire Agreement
	33 License
	34 Obtaining Permits and Licenses / Testing and Inspections
	34.1 Permits, Licenses, and Certificates.
	34.2 Inspection Records.
	34.3 Work Site Visits.
	34.4 Additional Testing, Inspection, or Approval.
	34.5 Failure of Portions of Work.
	34.6 Inspections and Tests Conducted by Judicial Council.

	35 Compliance with Applicable Laws
	35.1 Required Notices.
	35.1.1 National Electrical Safety Code, published by the Institute of Electrical and Electronic Engineers.
	35.1.2 National Fire Protection Association, 13, 72 and 110.
	35.1.3 Uniform Building Standards Code, latest edition (California Code of Regulations, Title 24, Parts 1 through 12).
	35.1.4 Manual of Accident Prevention in Construction, latest edition, published by Associated General Contractors of America.
	35.1.5 Industrial Accident Commission’s Safety Orders, State of California.
	35.1.6 Regulations of the State Fire Marshall (California Code of Regulations, Title 19) and pertinent local fire safety codes.
	35.1.7 American with Disabilities Act (42 U.S.C. 12112 et seq.).
	35.1.8 Labor Code of the State of California, division 2, part 7, Public Works and Public Agencies.
	35.1.9 California Art Preservation Act (Civil Code section 987).
	35.1.10 U. S. Copyright Act (United States Code, Title 17, Chapters 1 through 8 and 10 through 12).
	35.1.11 U. S. Visual Artists Rights Act of 1990 (17 U.S.C. 101 et seq.).
	35.1.12 applicable Occupational Safety and Health Act (OSHA) standards.
	35.1.13 California Building Code, and Title 15, Department of Corrections and Rehabilitation.

	35.2 Work Contrary to Applicable Law, Ordinance, etc.

	36 Safety / Protection of Persons and Property
	36.1.1 Contractor shall be solely and completely responsible for conditions of the Work site, including safety of all persons and property during performance of the Work. This requirement will apply continuously and not be limited to Normal Working Ho...
	36.1.2 Contractor shall make all its workers and those of its Subcontractors engaged in the performance of the Work aware of Work site safety, as well as fire and health requirements and regulations.
	36.1.3 Any review of the Contractor’s performance is not intended to include review of the adequacy of the Contractor’s safety measures in, on, or near the Work site.
	36.1.4 Implementation and maintenance of safety programs shall be the sole responsibility of the Contractor.
	36.1.5 Contractor shall be responsible for all damages to persons or property that occur as a result of its fault or negligence in connection with the prosecution of this Agreement, and shall repair any damage caused by Contractor, any Subcontractor, ...
	36.1.6 Contractor shall take, and require its Subcontractors to take, all necessary precautions for safety of workers on the Projects and shall comply with all applicable federal, state, local, and other safety laws, rules, regulations, orders, standa...
	36.1.7 Contractor shall furnish, erect, and properly maintain at all times, all necessary safety devices, safeguards, construction canopies, signs, nets, barriers, lights, and watchmen for protection of workers and the public and shall post danger sig...
	36.1.8 Contractor shall exercise appropriate care to prevent and eliminate excessive dust, silt, airborne particulates including paint overspray, noise and other nuisances related to the performance of the Work from affecting the Judicial Council Faci...
	36.1.9 If required by the local jurisdiction having authority, or by safe work practices, the Contractor shall utilize appropriate law enforcement personnel to control public vehicle traffic during periods of deliveries, construction vehicles leaving ...
	36.1.10 In an emergency affecting safety of life or of work or of adjoining property, Contractor, without special instruction or authorization, shall act at its discretion to prevent such threatened loss or injury.
	36.1.11 All connections to public utilities and/or existing on-site services shall be maintained in such a manner as to not interfere with the continuing use of same at the Work site during the entire progress of the Work.
	36.1.12 Contractor shall take adequate precautions to protect existing roads, sidewalks, curbs, pavements, utilities, adjoining property, and structures (including, without limitation, protection from settlement or loss of lateral support), and to avo...
	36.1.13 Contractor, Contractor’s employees, its Subcontractors, Subcontractors’ employees, or any person associated with the Work of Contractor shall conduct themselves in a manner appropriate for a Court Facility. Judicial Council may request that no...
	36.1.14 Contractor shall take care to prevent disturbing or covering any survey markers, monuments, or other devices marking property boundaries or corners. If such markers are disturbed, Contractor shall have a civil engineer, registered as a profess...
	36.1.15 Contractor shall comply with all of the provisions of the Federal Occupational Safety and Health Act of 1970 (29 U.S.C. section 651 et seq.) and all rules, regulations and orders adopted pursuant thereto. Contractor shall comply with all of th...
	36.1.16 Contractor shall erect the necessary warning signs and barricades to ensure the safety of all occupants and visitors. Contractor at all times must maintain good housekeeping practices to reduce the risk of fire damage or injury to persons or p...

	37 Drug Free Workplace
	37.1 Drug Free Workplace Act.
	37.1.1 Publish a statement notifying employees that unlawful manufacture, distribution, dispensation, possession, or use of a controlled substance is prohibited and specifying actions to be taken against employees for violations.
	37.1.2 Establish a Drug-Free Awareness Program to inform employees about:
	37.1.2.1 The dangers of drug abuse in the workplace;
	37.1.2.2 The Contractor’s policy of maintaining a drug-free workplace;
	37.1.2.3 Any available counseling, rehabilitation, and employee assistance programs; and,
	37.1.2.4 penalties that may be imposed upon employees for drug abuse violations.

	37.1.3 Provide, as required by Government Code section 8355(c), that every employee who works under the Agreement will:
	37.1.3.1 receive a copy of the Contractor’s drug-free workplace policy statement; and
	37.1.3.2 agree to abide by the terms of the Contractor’s statement as a condition of employment.

	37.1.4 Provide for random pre-assignment testing, reasonable cause testing as necessary, and post-accident testing as necessary of workers performing Work at the Work site.

	37.2 Loss, Claim, Damages, or Liability from Failure to Enforce Drug Free Workplace.

	38 Cleaning Up
	38.1 Clean to the Original Condition.
	38.2 Work Site Free from Debris.
	38.3 Work Site Safe and Clean During Work.
	38.4 Utility Service Lines in Good Condition.

	39 Other Contracts / Contractors
	39.1 Other Contractors.
	39.2 Inspection of Other Contractor’s Work

	40 Access to Work
	41 Regional Notification Center
	42 No Signs
	43 Trenches
	43.1 Trenches Greater Than Five Feet.
	43.2 No Tort Liability of Judicial Council.
	43.3 No Excavation Without Permits.

	44 Document Order of Precedence
	45 Warranty/Guarantee
	45.1 Warranties on Materials, Fixtures, and Equipment.
	45.2 Guarantee for all Work for One Year Following Completion.
	45.3 Defects Repair.
	45.4 Corrections for Defective Work.
	45.5 Limited Guarantee.
	45.6 No Limits to Rights or Remedies.

	46 Warranty of Title
	46.1 Third Party Claims or Actions.
	46.2 Evidence of Lien or Claim Satisfaction.

	47 Labor, Wage & Hour, Apprentice, and Related Provisions
	47.1 Labor Code Provisions.
	47.1.1 Prevailing Wage.
	47.1.2 Contractor shall ensure that Contractor and all of Contractor’s Subcontractors execute the Prevailing Wage and Related Labor Requirements Certification attached to this Agreement as Exhibit H and incorporated herein.
	47.1.3 Contractor shall comply with monitoring and enforcement by the Department of Industrial Relations.  Contractor shall post job site notices, as prescribed by regulation.  Contractor shall comply with all requirements of Labor Code section 1771.4...

	47.2 Registration.
	47.2.1 Contractor shall comply with the registration and compliance monitoring provisions of Labor Code section 1771.4, including furnishing its certified payroll records (“CPR(s)”) to the Labor Commissioner of California and complying with any applic...
	47.2.2 Contractor shall, and shall ensure that all “subcontractors” (as defined by Labor Code section 1722.1), comply with Labor Code section 1725.5, including without limitation the registration requirements with the Department of Industrial Relation...

	47.3 Hours of Work.
	47.3.1 Notwithstanding the timing and duration of the Work under the Agreement which is subject to court activities and other coordination required for occupied facilities, as provided in article 3 (commencing at section 1810), chapter 1, part 7, divi...
	47.3.2 Contractor shall keep and shall cause each Subcontractor to keep an accurate record showing the name of and actual hours worked each calendar day and each calendar week by each worker employed by Contractor in connection with the Work or any pa...
	47.3.3 Pursuant to Labor Code section 1813, Contractor shall as a penalty to the Judicial Council forfeit the statutory amount (believed by the Judicial Council to be currently twenty five dollars ($25)) for each worker employed in the execution of th...
	47.3.4 Any Work necessary to be performed after regular working hours, or on Sundays or other holidays shall be performed without additional expense to the Judicial Council.
	47.3.5 Work will typically take place in an occupied court Facility; therefore, work hours may be restricted depending upon the Project.  The individual TO will include any restrictions on hours of work.  If the TO does not include a restriction on ho...

	47.4 Payroll Records.
	47.4.1 In addition to submitting CPR(s) to the Labor Commissioner of California pursuant to Labor Code section 1771.4 or any other applicable law, if requested by the Judicial Council, Contractor shall provide to the Judicial Council and shall cause e...
	47.4.2 All CPRs shall be available for inspection at all reasonable hours at the principal office of Contractor on the following basis:
	47.4.3 A certified copy of an employee’s CPR shall be made available for inspection or furnished to the employee or his/her authorized representative on request.
	47.4.3.1 CPRs shall be made available for inspection or furnished upon request to a representative of Judicial Council, Division of Labor Standards Enforcement, Division of Apprenticeship Standards, and/or the Department of Industrial Relations.
	47.4.3.2 CPRs shall be made available upon request by the public for inspection or copies thereof made; provided, however, that a request by the public shall be made through either the Judicial Council, Division of Apprenticeship Standards, or the Div...

	47.4.4 The form of certification for the CPRs shall be as follows:
	47.4.5 Each Contractor shall file a certified copy of the CPRs with the entity that requested the records within ten (10) Days after receipt of a written request.
	47.4.6 Any copy of records made available for inspection as copies and furnished upon request to the public or any public agency by Judicial Council, Division of Apprenticeship Standards, or Division of Labor Standards Enforcement shall be marked or o...
	47.4.7 Contractor shall inform Judicial Council of the location of the records enumerated hereunder, including the street address, city, and county, and shall, within five (5) Business Days, provide a notice of change of location and address.
	47.4.8 In the event of noncompliance with the requirements of this section, Contractor shall have ten (10) Days in which to comply subsequent to receipt of written notice specifying in what respects Contractor must comply with this section.  Should no...
	47.4.9 It shall be the responsibility of Contractor to ensure compliance with the provisions of Labor Code section 1776.

	47.5 Apprentices.
	47.5.1 Contractor acknowledges and agrees that, if this Agreement involves a dollar amount greater than or a number of working days greater than that specified in Labor Code section 1777.5, then this Agreement is governed by the provisions of Labor Co...
	47.5.2 Apprentices of any crafts or trades may be employed and, when required by Labor Code section 1777.5, shall be employed provided they are properly registered in full compliance with the provisions of the Labor Code.
	47.5.3 Every such apprentice shall be paid the standard wage paid to apprentices under the regulations of the craft or trade at which he/she is employed, and shall be employed only at the work of the craft or trade to which she/he is registered.
	47.5.4 Only apprentices, as defined in section 3077 of the Labor Code, who are in training under apprenticeship standards and written apprentice agreements under chapter 4 (commencing at section 3070), division 3, of the Labor Code, are eligible to be...
	47.5.5 Pursuant to Labor Code section 1777.5, if that section applies to this Agreement as indicated above, Contractor and any Subcontractors employing workers in any apprenticeable craft or trade in performing any Work under this Agreement shall appl...
	47.5.6 Pursuant to Labor Code section 1777.5, if that section applies to this Agreement as indicated above, Contractor and any Subcontractor may be required to make contributions to the apprenticeship program.
	47.5.7 If Contractor or Subcontractor willfully fails to comply with Labor Code section 1777.5, then, upon a determination of noncompliance by the Administrator of Apprenticeship, it shall:
	47.5.7.1 Be denied the right to bid or propose on any subsequent project for one (1) year from the date of such determination; and
	47.5.7.2 Forfeit as a penalty to Judicial Council the full amount as stated in Labor Code section 1777.7.  Interpretation and enforcement of these provisions shall be in accordance with the rules and procedures of the California Apprenticeship Council...

	47.5.8 Contractor and all Subcontractors shall comply with Labor Code section 1777.6, which section forbids certain discriminatory practices in the employment of apprentices.
	47.5.9 Contractor shall become fully acquainted with the law regarding apprentices prior to commencement of the Work.  Special attention is directed to sections 1777.5, 1777.6, and 1777.7 of the Labor Code, and title 8, California Code of Regulations,...
	47.5.10 Contractor shall ensure compliance with all certification requirements for all workers on the Project including, without limitation, the requirements for electrician certification in Labor Code sections 108 et seq.
	47.5.11 Labor Code Section 1773.1 or 1773.9
	47.5.12 Labor Disputes.


	48 Air and Water Pollution Control
	48.1 Compliance with Air and Water Pollution Control Rules.
	48.2 Air Quality Management District (AQMD).

	49 Hazardous Materials
	49.1 Asbestos.
	49.2 Lead.

	50 Notice of Completion
	51 Disabled Veteran Business Enterprise Participation Goals
	52 Task Order Payment Bond Requirements
	52.1 Payment Bond.  A bond in an amount at least equal to one hundred percent (100%) of the TO for payment of person(s) performing labor and/or furnishing materials in connection with this Agreement.
	52.2 Payment for the cost for these bonds shall be covered in Contractor’s TO Proposal.
	52.3 Whenever a bond obtained in accordance with this Agreement is issued, or the amount of the bond changes, Contractor, or its Surety, shall provide the Judicial Council with a new bond, or a rider to the existing bond, as evidence of the bond being...
	52.4 All bond documents must be pre-approved by the Judicial Council prior to commencing the TO Work.
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