New Indio Juvenile and Family Courthouse
Construction Manager at Risk RFQ/P
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	ADDENDUM NO. 1
 


	Date

January 11, 2012
To

Construction Management Firms

From

Administrative Office of the Courts,

Office of Court Construction and Management

Project Title

New Lakeport Courthouse

RFQ/P No.: OCCM-2011-17-BR
	
	Action Required:

Review the updates below
Contact:

OCCM_Solicitations@jud.ca.gov

	


Proposers Request for Clarifications


No questions or clarifications were submitted in regard to this solicitation.

Attachment A – CM@R Agreement for Preconstruction & Constructions Phase Services


Replace page A- 20 with attached revised page A-20.

Addition of Attachment M – CEQA Mitigation Monitoring Plan


Please review attached plan as it must be complied with during construction.

Update to Schedule of Events


Please replace the current Schedule of Events with this Addendum 1 Schedule 
of Events:

Revised Schedule of Events
	No.
	Events
	Dates (Calif. Time)

	1
	Pre-Proposal / Project Review Teleconference. Telephone Participants Dial:  866-751-8221

	2:00 PM on Monday, December 19 , 2011

	2
	Deadline for submission of Proposer’s Requests for Clarifications re: the RFQ/P and non-binding email of Intent to Respond
	5:00 PM on Friday, December 23, 2011

	3
	Clarifications, Modifications and Answers to Questions posted on  “courts.ca.gov” website:  http://www.courts.ca.gov/home.htm 
	5:00 PM on Wednesday, January 11, 2012 (estimated)

	4
	Submittal Deadline for RFQ/P
	2:00 PM on Thursday, January 19, 2012

	5
	Posting of Short Listed Proposers on “courts.ca.gov” website
	 5:00 PM on Tuesday, January 31, 2012 (estimated)

	6
	Interviews of Short Listed Proposers at AOC Offices in San Francisco, CA.   
	 Friday, February 17, 2012 (estimated) 

	7
	Posting of Intent to Award on “courts.ca.gov” website
	 Thursday, February 23, 2012


End of Addendum No. 1

