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	Attachment I
Project Cost Responsibility Matrix
 

	
	
	New Indio Juvenile and Family Courthouse  
Superior Court of California
County of Riverside 
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	Cost Responsibility
	Construction Scope 

	
	Project &

Capital

Cost
	Project Non-Capital Cost

(Court cost ) 
	Provided by Others 
	
	OFOI
	OFCI
	CFCI

	CONSTRUCTION COST
	
	
	
	

	On site Utilities Relocation and Removal; Off-site Utilities Improvement as required 
	(
	
	
	
	
	
	(

	Connection to utilities
	(
	
	
	
	
	
	(

	Security Fencing, and gates
	(
	
	
	
	
	
	(

	Surface Parking & driveways (private areas); receiving area
	(
	
	
	
	
	
	(

	Site Development,  Landscape, Drainage, Lighting
	(
	
	
	
	
	
	(

	New Street Trees 
	(
	
	
	
	
	
	(

	New or Repaired Sidewalks on courthouse site
	(
	
	
	
	
	
	(

	Retaining Walls, Stairs, Ramps, Vehicle Barriers
	(
	
	
	
	
	
	(

	Site Furnishings, Flag Poles, etc
	(
	
	
	
	
	
	(

	Court Building Construction
	(
	
	
	
	
	
	(

	Building Control Systems
	(
	
	
	
	
	
	(

	Freestanding Furniture (new or   
 refurbished and re-used) 4
	(
	
	
	
	(
	
	

	Modular Workstations  4
	(
	
	
	
	(
	
	

	Storage Racks, Shelving, High Density Files  4
	(
	
	
	
	
	
	(

	Office Furnishings and equipment  2
	
	(
	
	
	(
	
	

	Vending Machine 2
	
	(
	
	
	(
	
	

	Graphics & Signage (Interior or 
Exterior; Code Req’d or Functional) 1
	(
	
	
	
	
	
	(

	Sound Reinforcement, and Assisted Listening devices  
	(
	
	
	
	
	
	(

	AV Recording / Playback Equipment; Video Displays, teleconference equip 
	(
	
	
	
	
	
	(

	Communication Satellite Dishes and other outside communications service 2
	
	
	(
	
	(
	
	

	Public Art 
	
	(
	
	
	(
	
	

	Artwork in Non-Public Spaces
	
	(
	
	
	(
	
	

	Interior Plants 5 
	(
	
	
	
	
	
	(

	Wheelchair Lifts, Evacuation  
 
  Chairs 
	(
	
	
	
	
	
	(

	Communication Cabling 3  (install, terminate & test); Equip. Racks; Cable Raceways, Rooms; Outlets 
	(
	
	
	
	
	
	(

	Security door hardware, electric locks, position indicators; back boxes & conduit for security equipment.
	(
	
	
	
	
	
	(

	Security and Access Control:  cameras; duress alarms, central equipment, monitors, (active electronics) 
	(
	
	
	
	
	
	( 


	Package Scanners, Magnetometers, Turnstiles  
	(
	
	
	
	
	
	(

	Rooms and racks for Security/AV/Computer Equipment 
	(
	
	
	
	
	
	(

	Telecom/AV/Data network: routers, switches, etc.  (active electronics) 2
	
	( 


	
	
	( 


	
	( 



	Un-interruptible Power Supplies (rack mounted) 2
	
	( 


	
	
	( 


	
	( 



	Telephone Switch, Desk sets; Miscellaneous Equipment & Devices; Voice Mail Server 2
	
	(
	
	
	(
	
	

	Building maintenance/window washing equipment
	(
	
	
	
	
	
	(

	Window treatments
	(
	
	
	
	
	
	(

	Loading dock equipment
	(
	
	
	
	
	
	(


NOTES:


 AOC provides graphic of state seal for inclusion in project. 
2 Architect coordinates for installation of owner equipment in construction documents, provide power and or conduit
3 Universal cable infrastructure serves data network, telephone, controls, security; interfaces with building automation system.

4 Architect selects, designs layout, and provides A&E coordination for furniture (free standing and modular) and storage units; installation drawings/specifications to be provided by separate installers. Contractor shall coordinate with furniture and shelving/files installers during construction phase.
5 Interior plants related to landscaping design (in interior spaces) by A&E team would be in scope of construction contract.
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