New Indio Juvenile and Family Courthouse
Construction Manager at Risk RFQ/P
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	ADDENDUM NO. 2
 


	Date

November 16, 2011
To

Construction Management Firms

From

Administrative Office of the Courts,

Office of Court Construction and Management

Project Title

New Woodland Courthouse

Solicitation Number: OCCM-2011-15-BR
	
	Action Required:

Please review revised Schedule of  
Events Below:
Contact:

OCCM_Solicitations@jud.ca.gov

	


Revised Schedule of Events
	No.
	Events
	Dates (Calif. Time)

	1
	Pre-Proposal / Project Review Teleconference. Telephone Participants Dial:  877-455-8688 – Participant Code 900364 

	10:00 AM on Thursday, October 13,  2011

	2
	Deadline for submission of Proposer’s Requests for Clarifications re: the RFQ/P and non-binding email of Intent to Respond
	5:00 PM on Thursday, October 20, 2011

	3
	Clarifications, Modifications and Answers to Questions posted on  “courts.ca.gov” website:  http://www.courts.ca.gov/home.htm 
	5:00 PM on Tuesday, October 25, 2011 (estimated)

	4
	Submittal Deadline for RFQ/P
	5:00 PM on Tuesday, November 8, 2011

	5
	Posting of Short Listed Proposers on “courts.ca.gov” website
	 5:00 PM on Thursday, November 22, 2011 (estimated)

	6
	Interviews of Short Listed Proposers at AOC Offices in Sacramento, CA.   
	 Tuesday, November 29, 2011 (estimated) 

	7
	Posting of Intent to Award on “courts.ca.gov” website
	 Friday, December 2, 2011


End of Addendum No. 1

