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May 27, 2011 
 
 
To:  All Interested Parties 
 
Re:  CMAR RFQ/P for New South Monterey County Courthouse 
 
We would like to express our appreciation to all of the Construction Management firms that 
participated in our Construction Management at Risk provider selection process.  We understand 
that it takes a considerable investment of time, talent and resources to respond to an RFQ/P and 
to prepare for an interview. 

After consideration of the RFQ/P submittals, interviews, and pricing proposals, the Office of 
Court Construction and Management has selected Kitchell Contractors, Inc. of San Jose, 
California as the Construction Manager at Risk for the New South Monterey County 
Courthouse.  Final selection of this firm is pending contract negotiations. 
 
Again, we extend our sincere thanks for the participation of all the submitting teams. 

 

Sincerely, 
 
Jun Quan, Project Manager  
Office of Court Construction and Management  
Judicial Council of California - Administrative Office of the Courts  
455 Golden Gate Avenue 
San Francisco, CA 94102 
 


