Criteria Architect services for the New Fresno Courthouse RFP Number: RFP-FS-2022-14-MB

ATTACHMENT 9 DVBE PARTICIPATION FORM

Fir	m Name:		
RF	P Project Title:		<u></u>
RF	P Number:		_
		al of three percent (3%) ("DVBE Participation Goal") DVBE Project Goal by completing the DVBE Particip	
1.	Complete Parts A & B		
"Cor	ntractor's Tier" is referred to several ti	mes below; use the following definitions for tier:	
$1 = \mathbf{F}$	Prime or Joint Contractor; Prime subcontractor/supplier; Subcontractor/supplier of level 1 subco	ontractor/supplier	
PAR	AT A – COMPLIANCE WITH DVB	E	
FII	<u>RM</u>		
Co	mpany Name:		
Nat	ture of Work:		Tier:
Cla	imed Value:	DVBE \$	
Per	centage of Total Contract Amount:	DVBE %	
<u>SU</u>	BCONTRACTORS/SUB-SUBCONT	RACTORS/PROPOSERS/SUPPLIERS	
1.	Company Name:		
	Nature of Work:		Tier:
	Claimed Value:	DVBE \$	
	Percentage of Total Contract Amoun	nt: DVBE%	
2.	Company Name:		
	Nature of Work:		Tier:
	Claimed Value:	DVBE \$	
	Percentage of Total Contract Amoun	nt: DVBE%	
3.	Company Name:		
	Nature of Work:		Tier:
	Claimed Value:	DVBE \$	
	Percentage of Total Contract Amoun	nt: DVBE %	
	GRAND TOTAL:	DVBE %	

Attachment 9 Page 1

RFP Number: RFP-FS-2022-14-MB		
I hereby certify that the Contract Price, a Contract Price is the total dollar figure ag	s defined herein, is the amount of \$ I understagainst which the DVBE participation requirements will be evaluated as a second content of the property of	and that the luated.
NAME OF FIRM		
SIGNATURE OF PERSON SIGNING FOR FIRM		
Name (PRINTED) OF PERSON SIGNING FOR FIRM		
TITLE OF ABOVE-NAMED PERSON		
DATE		
and, to the best of my knowledge and bel Enterprise complies with the relevant def and Military and Veterans Code, section	LLOWING BE COMPLETED ENTIRELY; FAILURE T	iness ection 1896.61,
WIED RESOLUTION IN INVESTIGATION IN INVE		
NAME OF FIRM		
SIGNATURE OF PERSON SIGNING FOR FIRM		
Name (printed) of Person Signing for Firm		
TITLE OF ABOVE-NAMED PERSON		
DATE		

Criteria Architect services for the New Fresno Courthouse

END OF ATTACHMENT

Attachment 9 Page 2