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	TO:
	POTENTIAL BIDDERS

	FROM:
	Administrative Office of the Courts
Finance Division

	DATE:
	May 12, 2009

	SUBJECT/PURPOSE OF MEMO:
	ADDENDUM #1

	
	Project Title:	Trial Court Workload Methodology,  
RFP Number:	EOP 090416-RB

	PROPOSAL DUE DATE:
	Proposals must be received by 1:00 pm Pacific Time, May 18, 2009.

	SUBMISSION OF PROPOSAL:
	Proposals must be sent to:
Judicial Council of California
Administrative Office of the Courts
Attn:  Nadine McFadden, EOP 090416-RB
455 Golden Gate Avenue
San Francisco, CA  94102

	FOR FURTHER INFORMATION:
	E-MAIL:
Solicitations@jud.ca.gov







1. Insertions are shown underlined; deletions are shown with strikethrough font.
2. [bookmark: _Ref205718066]The following change is made to paragraph 5.1 in the Scope of Services section of the RFP:
“5.1	Services are expected to be performed by the Contractor between June 10, 2009 and November 30, 2010 2011. The full project is currently divided into two principal phases. The first phase is intended to develop an appropriate methodology for capturing workload and performance in the trial courts, conduct the workload and performance study in a sample of courts, and deliver a technical report on the findings from the workload and performance study including draft case weights and associated performance standards. The second phase will involve the solicitation of input on the report, the validation of the findings where necessary, and the delivery of a final report including revised case-weights and associated performance measures for judges and court staff.”

3. The following change is made to paragraph 1.0 on page D-1 of Attachment 2,  Contract Terms, Exhibit D – Work To Be Performed:
“1.0 TERM 

	The services of the Agreement are expected to be performed by the Contractor beginning June 10, 2009 through November 30, 2010 2011.”

END OF ADDENDUM 1
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